SCHEDULE OF QUANTITIES

HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT

	WIDTH (FT)	LENGTH (FT)	AREA (SQ YD)
SHERIDAN ROAD (STA 7+17)	36	4.5	18
WALKER AVENUE (STA 7+82, 64' RT)	34	4.5	17
WEBSTER AVENUE (STA 12+91, 64' RT)	20	4.5	10
BANK LANE (STA 12+95, 56' LT)	29	4.5	15
CLAY AVENUE (STA 17+11, 47' RT)	30	4.5	15
WASHINGTON AVENUE (STA 22+15, 190' LT)	24	4.5	12
1ST STREET (STA 33+57, 58' RT)	65	4.5	32
COMMERCIAL ENTRANCE (STA 33+57, 39' LT)	34	4.5	17
SHERIDAN ROAD (STA 67+00)	39	4.5	20
TOTAL			156

COPYRIGHT © 2009, BY BAXTER & WOODMAN, INC.
STATE OF ILLINOIS - PROFESSIONAL DESIGN FIRM ...\photoshop\PDF 22x34.pit
LICENSE NO. 184-001205 EXPIRES 4/30/2011 ...\01\S\090831-schedule.dgn
08/05/2009 3:52:10 PM \\bwfile\BW\PRJ\HWD\090831-Sheridan LAPP\CADD-SURVEY\DRAWINGS\DGNS\Sheets\090831-schedule.sht
4861G

BAXTER & WOODMAN Consulting Engineers

DESIGNED - SLN	REVISED - IDOT REVIEW 10/05/09		
DRAWN - KAR	REVISED -		
CHECKED - RWL	REVISED -		
DATE - 08-20-09	FILE - 090831-schedule.sht		

CITY OF HIGHWOOD, ILLINOIS
SHERIDAN ROAD ARRA (LAPP)
RESURFACING

SCHEDULE OF QUANTITIES

SCALE: NONE STA. TO STA.

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
2744	09-00053-00-RS	LAKE	25	6
FED. ROAD DIST. NO. 1 C-91-891-09		CONTRACT NO. 63338		
	ILLINOIS FED. AID PROJECT ARA-9003(457)			