

December 22, 2009

SUBJECT: FAI Route 57 Project ACIM-057-6 (186) 298 Section (38-1, 2) RS-2 & I Iroquois County Contract No. 66981 Item No. 66, January 15, 2010 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page iii of the Table of Contents to the Special Provisions.
- 2. Added page 112 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll, Chief Bureau of Design and Environment

Tette aluchty . A.E.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: George F. Ryan, Region 2, District 3; Mike Renner;; Estimates

TBW:MS:jc

	FAI 57 (I-57) Project ACIM-057-6 (186) 298
	Section (38-1, 2)RS-2 & I
	Iroquois County Contract #66981
PAVEMENT PATCHING (BDE)	
PAYMENTS TO SUBCONTRACTORS (BDE)	
PERSONAL PROTECTIVE EQUIPMENT (BDE)	63
PRECAST CONCRETE HANDLING HOLES (BDE)	63
RAISED REFLECTIVE PAVEMENT MARKERS (BDE)	65
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)	65
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)	72
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)	73
SEEDING (BDE)	73
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRU	CTION (BDE)76
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDB	Ξ)80
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	
SURFACE TESTING OF PAVEMENTS (BDE)	
TEMPORARY EROSION CONTROL (BDE)	
THERMOPLASTIC PAVEMENT MARKINGS (BDE)	
TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE)	
TRAINING SPECIAL PROVISIONS	91
WORKING DAYS (BDE)	
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FOR	RM WITH BID)93
FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)	
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)	
STORM WATER POLLUTION PREVENTION PLAN	
MONTHLY EMPLOYMENT REPORT (BDE)	

Revised 12/22/2009

## MONTHLY EMPLOYMENT REPORT (BDE)

Effective: April 1, 2009

## Revised: January 1, 2010

In addition to any other reporting required by the contract, the Contractor shall provide to the Engineer an employment summary for all employees working on the contract from the contract execution date to the last full pay period each month for the duration of the contract. The report may include but is not limited to:

- a) Total number of employees.
- b) The total hours worked.
- c) Total payroll.

The report shall be completed by the Contractor. The Contractor shall also report for each subcontractor. Employee hours worked from home office or other off-site office hours worked related directly to this contract shall be included. Engineering consulting firms performing construction layout and material testing for the Contractor shall also be included.

Hours worked for material suppliers, services provided by purchase orders, Department employees or consulting firms performing inspection or testing for the Department shall not be included in the report.

The report shall contain all hours worked under the contract from the start of the month to the last full pay period each month and shall be submitted no later than five business days after the end of each month.

The report shall be submitted electronically by accessing the Department's website (http://www.dot.il.gov/stimulus/index.html).

Any costs associated with complying with this provision shall be considered as included in the contract unit prices bid for the various items of work involved and no additional compensation will be allowed.

Added 12/22/2009