

PIPE UNDERDRAIN SYSTEM SCHEDULE

LOCATION	PIPE UNDERDRAIN 4"				PIPE UNDERDRAIN 4" (SPECIAL)				CONCRETE HEADWALL FOR PIPE UNDERDRAIN	SHOULDER REMOVAL AND REPLACEMENT 8"			
	RIGHT	EB MEDIAN	WB MEDIAN	LEFT	RIGHT	EB MEDIAN	WB MEDIAN	LEFT		RIGHT	EB MEDIAN	WB MEDIAN	LEFT
	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT		FOOT	FOOT	FOOT	FOOT
531+87 TO 535+70	383								EACH	383			
531+89 TO 535+82		389				12			1	10			
531+93 TO 535+92			394				12		1		10		
532+68 TO 537+32				464				17	1				10
535+80 TO 539+38	358				17				1	10			
535+94 TO 538+95		301							1	358			
536+04 TO 539+00			296						1	10			
537+36 TO 542+00				464				14	1				10
538+99 TO 542+00		301							1	10			
539+04 TO 542+00			296						1	301			
539+42 TO 542+69	358							14	1	10			
542+00 TO 546+22						12	12	14	1	10	10	10	
546+22 TO 549+36	314								1	314			
546+60 TO 549+36		276	276	276					1	10	276	276	276
549+36 TO 553+29	393	393	393	393					1	393	393	393	393
553+29 TO 557+26	393	393	393	393	17	12	12	17	1	10	10	10	10
557+30 TO 562+30	500	500	500	500	17	12	12	14	1	10	10	10	10
558+53 TO 562+34					17	12	12	14	1	10	10	10	10
562+34 TO 567+34	500	500	500	500	17	12	12	14	1	10	10	10	10
SUB-TOTAL	18342	17586	17724	18876	420	488	454	330	48	18592	17904	18024	19084
RAMP PIPE UNDERDRAIN													
BLACK LANE RAMP 1													
0+00 TO 5+00	500				20				1	10			
5+00 TO 10+00	500								1	10			
6+00 TO 11+00				500				12	1				10
10+00 TO 14+65	465				16				1	10			500
11+00 TO 14+65								12	1	465			10
SUB-TOTAL													
IL-157 RAMP 2													
IL 157 TO 4+48	481									481			
1+00 TO 5+30				430				12	2	10			430
4+52 TO 511+59	490				15				1	10			10
SUB-TOTAL													
IL-157 RAMP 3													
513+56 TO 4+55	400									400			
3+00 TO 8+00				500									500
4+59 TO 8+59	400							13	1	10			
8+04 TO 13+42									9	1			9
SUB-TOTAL													

PIPE UNDERDRAIN SYSTEM SCHEDULE

LOCATION	PIPE UNDERDRAIN 4"				PIPE UNDERDRAIN 4" (SPECIAL)				CONCRETE HEADWALL FOR PIPE UNDERDRAIN	SHOULDER REMOVAL AND REPLACEMENT 8"			
	RIGHT	EB MEDIAN	WB MEDIAN	LEFT	RIGHT	EB MEDIAN	WB MEDIAN	LEFT		RIGHT	EB MEDIAN	WB MEDIAN	LEFT
	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT		FOOT	FOOT	FOOT	FOOT
8+63 TO 13+58	495								EACH	495			
10+88 TO 13+46									13			12	2
13+46 TO 18+46												12	1
13+62 TO 18+12	450								13				1
18+16 TO 22+66	450												1
18+50 TO 23+50												12	1
SUB-TOTAL													
IL-157 RAMP 4													
493+04 TO 3+30												17	1
3+34 TO 8+24													15
4+50 TO 9+23	473												1
8+28 TO 13+18												15	1
9+27 TO 14+00	473												1
13+22 TO 18+12													15
14+04 TO 18+77	473											12	1
18+16 TO 23+06													13
18+81 TO 23+54	473												1
28+00 TO 28+00													13
23+58 TO 28+31	473												1
SUB-TOTAL	6996									6283	205		169
TOTAL	25338	17586	17724	25159	625	488	454	499		76	25738	17904	18024
TOTAL				85807								2066	76

LAST SAVED = 9/15/2009
PEN TABLE = VB.tbl
PLOT DRIVER = TR-MicroPlot-For-Fileplot

FILE NAME =	USER NAME = sdonahue	DESIGNED -	REVISED -
\\08090\work_order_3\oad\plans\0876855-Sht-Schedule.dgn		DRAWN -	REVISED -
PLOT SCALE = 50.0023' / IN.		CHECKED -	REVISED -
PLOT DATE = 9/15/2009 8:51:44 PM		DATE -	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**



**SCHEDULES OF QUANTITIES
PIPE UNDERDRAINS**

SCALE: NONE SHEET NO. 7 OF 12 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
70	60-(5,6,7)RS, 60-(6,7)BR	MADISON	185	19
CONTRACT NO. 76C56				
FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT				