



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 6, 2010

SUBJECT: FAS Route 903, FAS Route 815 (CH 2, CH 20)
Section (X1-4)P-1, (97-1)P-1
Williamson & White County
Contract No. 78139
Item No. 209, January 15, 2010 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised page 68 of the Special Provisions to add an Interim Completion Date.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll, Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 9; Mike Renner; R. E. Anderson;
Estimates

TBW:DB:jc

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
UTILITIES.....	1
TRAFFIC CONTROL PLAN.....	2
TWO WEEK NOTIFICATION PRIOR TO STARTING WORK.....	3
PORTABLE CHANGEABLE MESSAGE SIGNS	3
LANE RENTAL.....	4
PORTABLE TEMPORARY BARRIER SYSTEM	4
CLEANING AND PAINTING EXISTING STEEL STRUCTURES	5
CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES.....	25
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS INSIDE ILLINOIS STATE BORDERS (BDE)	46
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE).....	46
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)	47
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE).....	48
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	49
ENGINEER'S FIELD OFFICE TYPE A (BDE)	57
EQUIPMENT RENTAL RATES (BDE).....	59
LIQUIDATED DAMAGES (BDE).....	60
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE)	61
ORGANIC ZINC-RICH PAINT SYSTEM (BDE).....	62
PAYMENTS TO SUBCONTRACTORS (BDE)	65
PERSONAL PROTECTIVE EQUIPMENT (BDE)	66
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)	67
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	67
WORKING DAYS (BDE)	68
INTERIM COMPLETION DATE	68

Revised 01/06/2010

This mobilization payment shall be made at least 14 days prior to the subcontractor starting work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on form BC 260A submitted for the approval of the subcontractor's work.

This provision shall be incorporated directly or by reference into each subcontract approved by the Department.

WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within 40 working days.

INTERIM COMPLETION DATE

All work on structure 100-0040 shall be completed by May 27, 2010.

Revised 01/06/2010