


UTILITY COMPANY TO RELOCATE EXISTING SERVICE POLE. RUN GALVANIZED RIGID STEEL (GRS) CONDUIT UP RELOCATED POLE TO SERVICE DISCONNECT, METER, AND SERVICE WEATHER HEAD. LEAVE 20 FT. OF CABLE FOR UTILITY CONNECTION. COORDINATE WITH UTILITY FOR LOCATION OF RELOCATED POLE

NEW LIGHTING CONTROLLER

KEYED NOTES:

- 1 NEW 250 HPS LUMINAIRE MOUNTED ON NEW 40 FT. POLE.
- 2 2-1/2 NO. 6, 600 XLP, 1-1/2 NO. 6 G., 600 XLP, 2" PVC CONDUIT IN TRENCH.
- 3 2-1/2 NO. 2, 600 XLP, 1-1/2 NO. 4, 600 XLP, 2" PVC CONDUIT IN TRENCH.
- 4 BORE/PUSH 4" GALVANIZED RIGID STEEL (GRS) CONDUIT BENEATH NORTHMOOR ROAD FOR SERVICE CONDUIT.



FILE NAME = I:\09Jobs\09L\0227B\CADD\Elec\Sheet\0-00	USER NAME = Andr-022846	DESIGNED - P.J.G.	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	LIGHTING PLAN NORTHMOOR ROAD STAGE 3 IMPROVEMENT			F.A.U. RTE. 6647	SECTION 08-00302-00-PV	COUNTY PEORIA	TOTAL SHEETS 85	SHEET NO. 47
PLOT SCALE = 20.0000' / 1" =	DRAWN - ANC	CHECKED - RDN	REVISED -		SCALE: 1:20	SHEET NO. 2 OF SHEETS	STA. 91+00 TO STA. 96+50	CONTRACT NO. 89526				
PLOT DATE = 11/05/2009	DATE - 10/16/09	REVISED -	REVISED -		FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT ARA-M-5093(139)							