

# PIPE UNDERDRAIN SCHEDULE

LOCATION	PIPE UNDERDRAIN REMOVAL (SPECIAL)	PIPE UNDERDRAINS 4"	PIPE UNDERDRAINS 4"(SPECIAL)	CONCRETE HEADWALL FOR PIPE DRAINS
	FOOT	FOOT	EACH	EACH
<b>EASTBOUND</b>				
631+35.00 TO 732+37.00		10102		
631+26.00 TO 673+05.00	4179			
631+50.00	14		14	1
635+50.00	14		14	1
640+00.00	14		14	1
644+50.00	14		14	1
649+50.00	14		14	1
654+50.00	14		14	1
662+82.00	14		14	1
666+54.00	14		14	1
676+00.00	14		14	1
688+50.00	14		14	1
688+53.00 TO 734+75.00	4622			
693+50.00	14		14	1
698+00.00	14		14	1
702+00.00	14		14	1
706+50.00	14		14	1
712+00.00	14		14	1
717+50.00	14		14	1
722+50.00	14		14	1
727+30.00	14		14	1
731+00.00	14		14	1
<b>WESTBOUND</b>				
630+50.00 TO 735+00.00		10450		
631+26.00 TO 660+40.00	2914			
631+50.00	14		14	1
635+50.00	14		14	1
640+00.00	14		14	1
644+50.00	14		14	1
649+50.00	14		14	1
661+60.00 TO 675+03.00	1343			
662+50.00	14		14	1
666+50.00	14		14	1
676+00.00	14		14	1
682+50.00	14		14	1
688+50.00	14		14	1
688+53.00 TO 735+00.00	4647			
693+50.00	14		14	1
698+00.00	14		14	1
702+00.00	14		14	1
706+50.00	14		14	1
712+00.00	14		14	1
717+50.00	14		14	1
722+50.00	14		14	1
727+30.00	14		14	1
731+00.00	14		14	1
<b>TOTALS</b>	<b>18237</b>	<b>20552</b>	<b>532</b>	<b>38</b>