
 
January 5, 2009 
 
SUBJECT:  FAP Route 389 
  Project BRF-0389 (003) 
  Section 2424.2B-I 
  Cook County 
  Contract No. 60E11 
  Item No. 71, January 16, 2009 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised  the Table of Contents to the Special Provisions. 
2. Added pages 59 - 61 to the Special Provisions. 
3. Revised sheet 2 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; R. E. Anderson; 
Estimates 
 
 
TBW:MS:jc 
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