



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

December 19, 2008

SUBJECT: FAI Route 70 (I-70)  
Project IM-070-2 (230) 059  
Section D-7 Bridge Deck Repairs  
Fayette County  
Contract No. 94993  
Item No. 55, January 16, 2008 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 3 and 5 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Roger Driskell, Region 4, District 7; Mike Renner; R. E. Anderson;  
Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 94993

State Job # - C-97-041-03  
 PPS NBR - 7-80470-0000  
 County Name - FAYETTE- -  
 Code - 51 - -  
 District - 7 - -  
 Section Number - D-7 BRIDGE DECK REPAIRS

Project Number  
 IM-070-2/230/059

Route  
 FAI 70

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
XZ193500	BR DK MIC C OVL 2 1/4	SQ YD	5,240.000				
X0321468	PLUG EX DK DRAINS	EACH	113.000				
X0325774	RELOC TEMP IMP ATTN	EACH	8.000				
Z0006204	BR DECK HY-SCAR 1/2	SQ YD	5,240.000				
Z0016001	DECK SLAB REP (FD-T1)	SQ YD	137.000				
Z0030290	IMP ATTN TEMP SUW TL3	EACH	8.000				
20201500	SUB GRAN MAT B	TON	500.000				
35400500	PCC BASE CSE W 10	SQ YD	4,391.000				
44000915	HMA SURFACE RM (DECK)	SQ YD	5,496.000				
44004250	PAVED SHLD REMOVAL	SQ YD	4,006.000				
* 48101200	AGGREGATE SHLDS B	TON	153.000				
50102400	CONC REM	CU YD	148.600				
50300100	FLOOR DRAINS	EACH	71.000				
50300255	CONC SUP-STR	CU YD	164.700				
50300260	BR DECK GROOVING	SQ YD	5,208.000				
* REVISED : DECEMBER 19, 2008							