

SIDEWALK

LOCATION	STAMPED COLORED PORTLAND CEMENT CONCRETE SQ. FT.	PORTLAND CEMENT CONCRETE SIDEWALK, 4 INCH SQ. FT.	PORTLAND CEMENT CONCRETE SIDEWALK, 4 INCH, SPECIAL SQ. FT.	* PROTECTIVE COAT SQ. YD.	DETECTABLE WARNINGS SQ. FT.	SIDEWALK REMOVAL SQ. FT.
GALLATIN STREET						
LT. STA. 2+69.5 TO LT. STA. 3+76.5	265.0	1235			24.0	957
RT. STA. 2+82.5 TO RT. STA. 3+76.7	257.0	619			17.9	624
RT. STA. 3+93.7 TO RT. STA. 4+50.3	139.0	282				218
LT. STA. 4+11.5 TO LT. STA. 4+48.6	82.0		241			92
LT. STA. 4+60.6 TO LT. STA. 5+33.4	189.0		491			
RT. STA. 4+62.3 TO RT. STA. 5+74.7	345.0	875				1150
LT. STA. 5+68.4 TO LT. STA. 6+26.0	119.0	485			37.4	226
RT. STA. 6+01.7 TO RT. STA. 6+37.1	33.0	804			37.4	580
RT. STA. 6+81.3 TO RT. STA. 8+50.8	438.0	1384			47.1	1517
LT. STA. 6+88.5 TO LT. STA. 8+51.5	445.0	1403			37.3	1762
LT. STA. 8+65.5 TO LT. STA. 10+27.5	441.0	1287			37.4	1816
RT. STA. 8+65.8 TO RT. STA. 10+27.7	440.0	1416			37.3	2016
RT. STA. 10+86.3 TO RT. STA. 12+48.8	443.0	1409			37.4	1833
LT. STA. 10+87.1 TO LT. STA. 12+04.6	308.0	1016			37.5	1394
LT. STA. 12+28.6 TO LT. STA. 12+48.4	46.0	168				204
LT. STA. 12+64.5 TO LT. STA. 14+24.7	436.0	1368			37.4	1780
RT. STA. 12+64.8 TO RT. STA. 14+25.5	437.0	1499			35.6	1768
RT. STA. 14+75.8 TO RT. STA. 16+48.5	448.0	1657			40.0	1911
LT. STA. 14+87.4 TO LT. STA. 18+24.1	974.0	511			60.6	1181
RT. STA. 16+64.5 TO RT. STA. 18+24.4	420.0	1748			34.2	1816
SIXTH STREET						
LT. STA. 600+62 TO LT. STA. 601+39		460				460
RT. STA. 602+43 TO RT. STA. 602+83		230				230
LT. STA. 602+71 TO LT. STA. 602+77		24				24
LT. STA. 603+24 TO LT. STA. 604+03.2						578
RT. STA. 603+30 TO RT. STA. 603+50.2		155				155
RT. STA. 604+79.1 TO RT. STA. 605+35.2						192
RT. STA. 605+72 TO RT. STA. 605+78		24				24
RT. STA. 606+47 TO RT. STA. 606+68		116				116
RT. STA. 607+22 TO RT. STA. 607+28		35				35
FIFTH STREET						
RT. STA. 502+50 TO RT. STA. 502+70		234				234
LT. STA. 502+54 TO LT. STA. 502+78		120				120
RT. STA. 506+31 TO RT. STA. 506+37		30				30
LT. STA. 506+97 TO LT. STA. 507+67		352				777
RT. STA. 506+99 TO RT. STA. 507+05		30				30
RT. STA. 507+14 TO RT. STA. 507+20		30				30
RT. STA. 507+37 TO RT. STA. 507+65		139				139
RT. STA. 512+76		25				25
TOTAL	6705	21170	732	3179	559	26044

* TOTAL SIDEWALK AREA X 1/9

PAVING SCHEDULE

LOCATION	* SUBBASE GRANULAR MATERIAL TYPE A TON	PORTLAND CEMENT CONCRETE PAVEMENT, 8" (JOINTED) SQ. YD.	** PORTLAND CEMENT CONCRETE PAVEMENT, 8" (JOINTED), SPECIAL SQ. YD.	*** PROTECTIVE COAT SQ. YD.	PAVEMENT REMOVAL SQ. YD.
GALLATIN STREET					
STA. 2+68.84 TO STA. 4+00					668
STA. 4+00 TO STA. 10+00					3795
STA. 2+68.84 TO STA. 6+55.79	496.1	1970	209		
STA. 6+55.79 TO STA. 10+57.98	599.5	2309	324		
STA. 10+00 TO STA. 16+00					4593
STA. 10+57.98 TO STA. 14+56.64	586.3	2257	318		
STA. 14+56.64 TO STA. 18+26.5	523.2	2095	202		
STA. 16+00 TO STA. 18+27					1516
SIXTH STREET					
STA. 603+24 TO STA. 603+83.94	51.5	227			
STA. 604+82.43 TO STA. 605+34	75.2	330			
STA. 600+00 TO STA. 606+50					655
FIFTH STREET					
STA. 503+72 TO STA. 503+98.84	36.9	162			
STA. 504+82.43 TO STA. 504+98	21.6	96			
FOURTH STREET					
STA. 403+84.5 TO STA. 403+99.8	18.0	79			
STA. 404+82.4 TO STA. 405+00	25.7	114			
TOTAL	2434	9639	1053	10814	11227

* = Total Pavement Area x 4" x 2.05 tons/cu yd
 ** See Special Provisions
 *** Total Pavement Area

CURB AND GUTTER

LOCATION	* SUBBASE GRANULAR MATERIAL, TYPE A TON	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18 FOOT	COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT FOOT	** PROTECTIVE COAT SQ. YD.	COMBINATION CURB AND GUTTER REMOVAL FOOT	CURB REMOVAL FOOT
GALLATIN STREET						
LT. STA. 2+68 TO LT. STA. 6+27		380			197	
RT. STA. 2+71 TO RT. STA. 6+38		406			192	160
RT. STA. 6+74 TO RT. STA. 10+28		378			36	324
LT. STA. 6+88 TO LT. STA. 10+28		357				337
LT. STA. 10+27 TO LT. STA. 10+37					38	19
RT. STA. 10+77 TO RT. STA. 10+87					33	34
LT. STA. 10+86 TO LT. STA. 14+26	225.0	355			32	345
RT. STA. 10+86 TO RT. STA. 14+26		357			39	363
LT. STA. 14+23 TO LT. STA. 14+33					36	19
RT. STA. 14+75 TO RT. STA. 18+25		381				350
LT. STA. 14+86 TO LT. STA. 18+25		355			30	347
LT. STA. 18+25		9			13	
SIXTH STREET						
LT. STA. 600+95 TO LT. STA. 601+80			85			
RT. STA. 602+66 TO RT. STA. 602+83			17			
LT. STA. 602+71 TO LT. STA. 602+77			6			
LT. STA. 603+24 TO LT. STA. 604+02		78			80	
RT. STA. 603+15 TO RT. STA. 603+84		54	6		26	
LT. STA. 604+79 TO LT. STA. 605+32		52			59	
RT. STA. 604+79 TO RT. STA. 605+32		52			55	
LT. STA. 605+72 TO LT. STA. 605+78	35.3		6			
RT. STA. 605+72 TO RT. STA. 605+78			6			
LT. STA. 606+27 TO LT. STA. 606+33			6			
LT. STA. 606+41 TO LT. STA. 606+53			12			
RT. STA. 606+47 TO RT. STA. 606+68			21			
LT. STA. 606+80 TO LT. STA. 606+86			6			
RT. STA. 607+22 TO RT. STA. 607+28			6			
LT. STA. 607+23 TO LT. STA. 607+27			4			
LT. STA. 607+44 TO LT. STA. 607+83			39			
LT. STA. 612+00			9			
FIFTH STREET						
RT. STA. 502+50 TO RT. STA. 502+70			20			
LT. STA. 502+54 TO LT. STA. 502+78			24			
LT. STA. 503+72 TO LT. STA. 503+99		27			31	
RT. STA. 503+72 TO RT. STA. 503+99		27				
LT. STA. 504+82 TO LT. STA. 504+98		16				
RT. STA. 504+82 TO RT. STA. 504+98		16				
RT. STA. 506+31 TO RT. STA. 506+37	19.9		6			
LT. STA. 506+97 TO LT. STA. 507+67			70			
RT. STA. 506+99 TO RT. STA. 507+05			6			
RT. STA. 507+14 TO RT. STA. 507+20			6			
RT. STA. 507+37 TO RT. STA. 507+65			28			
RT. STA. 512+27			8			
RT. STA. 512+55			8			
TOTAL	280	3300	405	1026	897	2298

* = TOTAL LENGTH OF C&G AND C&G REMOVAL AND REPLACEMENT x 3' x 4" / 27 x 2.05 tons/cu yd
 ** TOTAL CURB & GUTTER SURFACE AREA

TOPSOIL AND SEEDING

LOCATION	TOPSOIL FURNISH AND PLACE VARIABLE DEPTH SQ. YD.	SEEDING, CLASS 1A ACRE	NIT. / PHOS. / POT. FERTILIZER NUTRIENT POUND	AGRICULTURAL GROUND LIMESTONE TON	EROSION CONTROL BLANKET SQ. YD.
GALLATIN STREET					
LT. STA. 2+70 TO LT. STA. 2+94	13	0.01	0.9	0.02	13
RT. STA. 2+72 TO LT. STA. 4+92	256	0.06	5.4	0.12	256
LT. STA. 5+66 TO LT. STA. 6+16	32	0.01	0.9	0.02	32
LT. STA. 18+13 TO LT. STA. 18+25	14	0.01	0.9	0.02	14
SIXTH STREET					
LT. STA. 604+88 TO LT. STA. 610+37	335	0.07	6.3	0.14	335
FIFTH STREET					
RT. STA. 511+08 TO RT. STA. 512+27	194	0.05	4.5	0.10	194
RT. STA. 512+54 TO RT. STA. 515+69	321	0.07	6.3	0.14	321
FOURTH STREET					
RT. STA. 403+93	17	0.01	0.9	0.02	17
TOTAL	1182	0.3	27	0.6	1182

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		SCHEDULE OF QUANTITIES
SCALE: VERT. HORIZ.	DATE	DRAWN BY KOJ CHECKED BY LWJ