BID PROPOSAL INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124)
he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief
Procurement Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and
correct original document submittal should contact the Department as to the status. Firms unsure as to authorization
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these
instructions.

ADDENDA AND REVISIONS
It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be
bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




STANDARD GUIDELINES FOR SUBMITTING BIDS

¢ All pages should be single sided.

¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and
address in the upper right-hand corner.

¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner. Make suer all elements of your bid are stapled together including the bid
bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i —iii and pages a — g). This documentation is required
only if you are awarded the project.

e Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Schedule of Prices/Pay Items). If you are using special software or CBID to generate your schedule of prices, do not
include the blank pages of the schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: The lllinois Office Affidavit (Not applicable to federally funded projects)
followed by Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the Contractor Letter of Assent (if applicable).
The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists, please
indicate the work/job category Your bid will not be read if this is not completed. Do not include certificates with your bid.
Keep the certificates in your office in case they are requested by IDOT.

[] Page 11 (Paragraph L) — A copy of your State Board of Elections certificate of registration is no longer required with your
bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each completed Form A.

[ ] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the forms
can be used and only need to be changed when the information changes. The certification signature and date must be original
for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph C (page 12),
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on
page 17.

[ ] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted
accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of the parameters
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be
required to submit a revised Form A.

[] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.



] Proposal Bid Bond — (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable)
using the current Proposal Bid Bond form provided in the proposal package. The Power of Attorney page should be stapled to
the Proposal Bid Bond. If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach
the Proof of Insurance printed from the Surety’s Web Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last items in your bid should be the DBE
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork. If you have
documentation of a Good Faith Effort, it is to follow the SBE Forms.

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM. The actual reading of the
bids does not begin until approximately 10:30 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
Web page for the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor pre-qQUAalifiCation .........c..oeeeciiee i e e e e e enaeeas 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) ........c.ccccovriiriieniienee e, 217-785-4611
Contracts, Bids, Letting process or Internet downloads ...........ccceevecieeeieciieeeeiee e 217-782-7806
] (g P= N =TS o | S 217-785-3483
AABIONAULICS ...ttt ettt e e et e e e e e e e e e e e e e e e e e e e e e e e e eanneas 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural Resources).......cccceeoeereiieeenicenennee 217-782-6302

QUESTIONS: following contract execution

Subcontractor documentation, PAYMENLS ........cccuiieieiiiee e ee e e e e e enaeeas 217-782-3413
=T o =T I [T U =g o] R SSRSR 217-785-0275
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Proposal Submitted By

Name

Address

City

Letting January 17, 2014

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,

Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 60L73

COOK County

Section 2010-082-1

Route FAP 330

Project ACNHPP-0330(075)
District 1 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[1 A Bid Bond is included.

[] A _Cashier's Check or a Certified Check is included

Prepared by
F
Checked by

(Printed by authority of the State of lllinois)
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llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer Identification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 60L73

COOK County

Section 2010-082-1

Project ACNHPP-0330(075)
Route FAP 330

District 1 Construction Funds

Intersection reconstruction along US 12/20/45 (La Grange Rd.) including milling, resurfacing, patching,
striping and other related work at the intersection of Joliet Rd. in Countryside and Hodgkins.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents will govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned bidder further declares that he/she has
carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned bidder further agrees to execute a contract for this
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000....ccceieeeeeennes $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000......cccuueeenn.... $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......c.uc....... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.........c........ $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of lllinois.

If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered
as also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the
property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual bid proposal. If the guaranty check is placed in another bid
proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: ltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned bidder further agrees that if awarded the contract for the sections contained in the
following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices will govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
do business in the State of lllinois prior to submitting the bid.

9. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing
Department procurements, execute the contract and shall be the sole entity having the authority to accept performance
and make payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the Department.
Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations respecting
performance or payment there under except as otherwise permitted in the Code.

10. The services of a subcontractor will be used.

Check box  Yes [
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

4-



ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 1

SCHEDULE OF PRICES 11/25/2013
e
State Job #- C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number - 2010-082-1
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

A2004820| T-GLED TRI-I SK 2-1/2 EACH 22.000

A2005020| T-GYMNOCLA DIO 2-1/2 EACH 8.000

A2007920| T-TILIA AMER RD 2-1/2 EACH 7.000

D2C01018| E-JUNIP HOR WIL 18C EACH 30.000

K0029634| WEED CONTR PRE-EM GRN POUND 5.000

X0323927| MAINTAIN LIGHTING SYS EACH 1.000

X0324085| EM VEH P S LSC 20 3C FOOT 660.000

X0325130| TUBULAR TRAF SGN POST EACH 13.000

X4401198| HMA SURF REM VAR DP SQ YD 5,810.000

X4402020| CONC MEDIAN SURF REM SQFT 574.000

X5537800| SS CLEANED 12 FOOT 128.000

X5538400| SS CLEANED 30 FOOT 339.000

X5538600| SS CLEANED 36 FOOT 360.000

X6030310| FR & LIDS ADJUST SPL EACH 22.000

X6061122| CONC MED TSB-6 DOW SQFT 6,510.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 2
11/25/2013

e
State Job #- C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number - 2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X7010216| TRAF CONT & PROT SPL L SUM 1.000

X7030025| WET REF TEM TP T3 L&S SQFT 631.000

X7030030| WET REF TEM TAPE T3 4 FOOT 13,931.000

X7030040| WET REF TEM TAPE T3 6 FOOT 2,224.000

X7030050| WET REF TEM TPE T3 12 FOOT 411.000

X7030055| WET REF TEM TPE T3 24 FOOT 208.000

X8140115| HANDHOLE TO BE ADJUST EACH 5.000

X8140215| HD HANDHOLE TO BE ADJ EACH 2.000

X8570226| FAC T4 CAB SPL EACH 1.000

X8620200| UNINTER POWER SUP SPL EACH 1.000

X8710024| FOCC62.5/125 MM12SM24 FOOT 7,098.000

Z0007510| ENGINEERED BARRIER SQ YD 400.000

Z0013302| SEGMENT CONC BLK WALL SQFT 216.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0030850| TEMP INFO SIGNING SQFT 384.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job #- C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number -  2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
70033046 RE-OPTIMIZE SIG SYS 2 EACH 1.000
70056604 STORM SEWWM REQ 8 FOOT 10.000
20056606/ STORM SEW WM REQ 10 FOOT 484.000
Z0056608| STORM SEW WM REQ 12 FOOT 311.000
Z0073510| TEMP TR SIGNAL TIMING EACH 4.000
20076600 TRAINEES HOUR 1,500.000 0.800 1,200.000
Z0076604| TRAINEES TPG HOUR 1,500.000 10.000 15,000.000
20100110| TREE REMOV 6-15 UNIT 6.000
20101200| TREE ROOT PRUNING EACH 2.000
20101350| TREE PRUN OVER 10 EACH 1.000
20201200| REM & DISP UNS MATL CU YD 5,980.000
20400800| FURNISHED EXCAVATION CU YD 563.000
20800150 TRENCH BACKFILL CU YD 563.000
21001000 GEOTECH FAB F/GR STAB SQ YD 1,009.000
21101615| TOPSOILF & P 4 SQ YD 11,789.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 4
11/25/2013

e
State Job #- C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number - 2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

25000400 NITROGEN FERT NUTR POUND 150.000

25000500 PHOSPHORUS FERT NUTR POUND 150.000

25000600 POTASSIUM FERT NUTR POUND 150.000

25100630 EROSION CONTR BLANKET SQ YD 11,789.000

25200110| SODDING SALT TOLERANT SQ YD 11,789.000

25200200 SUPPLE WATERING UNIT 248.000

28000250 TEMP EROS CONTR SEED POUND 244.000

28000400 PERIMETER EROS BAR FOOT 2,883.000

28000500| INLET & PIPE PROTECT EACH 3.000

28000510| INLET FILTERS EACH 81.000

30300001| AGG SUBGRADE IMPROVE CU YD 168.000

30300112 AGG SUBGRADE IMPR 12 SQ YD 6,521.000

35501316/ HMA BASE CSE 8 SQ YD 2,454.000

35501318 HMA BASE CSE 8 1/2 SQ YD 4,769.000

35600710 HMA BC WID 8 1/2 SQ YD 457.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job #- C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number -  2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
40201000 AGGREGATE-TEMP ACCESS TON 1,047.000
40600200| BIT MATLS PR CT TON 29.000
40600300 AGG PR CT TON 83.000
40600400| MIX CR JTS FLANGEWYS TON 3.000
40600827 P LB MM IL-4.75 N50 TON 2,713.000
40600895 CONSTRUC TEST STRIP EACH 2.000
40600982 HMA SURF REM BUTT JT SQ YD 120.000
40603090 HMA BC IL-19.0 N90 TON 2,307.000
40603335 HMA SC "D" N50 TON 275.000
40603595 P HMA SC"F" N90 TON 3,451.000
42001300| PROTECTIVE COAT SQ YD 5,584.000
42300400, PCC DRIVEWAY PAVT 8 SQ YD 163.000
42400200/ PC CONC SIDEWALK 5 SQFT 16,005.000
42400800 DETECTABLE WARNINGS SQFT 83.000
44000100 PAVEMENT REM SQ YD 51.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job #- C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number - 2010-082-1
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
44000160 HMA SURF REM 2 3/4 SQ YD 20,556.000
44000200 DRIVE PAVEMENT REM SQ YD 4,159.000
44000300/ CURB REM FOOT 1,457.000
44000500 COMB CURB GUTTER REM FOOT 8,216.000
44000600 SIDEWALK REM SQFT 14,422.000
44201785 CL D PATCH T1 12 SQ YD 53.000
44201789| CL D PATCH T2 12 SQ YD 159.000
44201794| CL D PATCH T3 12 SQ YD 265.000
44201796| CL D PATCH T4 12 SQ YD 318.000
44201798| CL D PATCH T1 13 SQ YD 60.000
44201803| CL D PATCH T2 13 SQ YD 179.000
44201807| CL D PATCH T3 13 SQ YD 299.000
44201809| CL D PATCH T4 13 SQ YD 358.000
44201811| CL D PATCH T1 14 SQ YD 74.000
44201815| CL D PATCH T2 14 SQ YD 221.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job #- C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number -  2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

44201819| CL D PATCH T3 14 SQ YD 368.000

44201821| CL D PATCH T4 14 SQ YD 442.000

44201847| CL D PATCH T1 17 SQ YD 78.000

44201851| CL D PATCH T2 17 SQ YD 233.000

44201855| CL D PATCH T3 17 SQ YD 388.000

44201857| CL D PATCH T4 17 SQ YD 465.000

44300200| STRIP REF CR CON TR FOOT 7,058.000

54215985 R C PIPE ELBOW 30 EACH 1.000

54216200| R C PIPE TEE 24P 12R EACH 2.000

550A0050] STORMSEWCL A1 12 FOOT 578.000

550A0140| STORM SEWCL A1 30 FOOT 45.000

550A0340| STORM SEWCL A2 12 FOOT 92.000

550A4300| SSCL A1EQRS 30 FOOT 136.000

55100400 STORM SEWER REM 10 FOOT 87.000

55100500 STORM SEWER REM 12 FOOT 189.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job # - C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number - 2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

55101400 STORM SEWER REM 30 FOOT 188.000

56400100| FIRE HYDNTS TO BE MVD EACH 5.000

56400300| FIRE HYDNTS TO BE ADJ EACH 4.000

60107600| PIPE UNDERDRAINS 4 FOOT 1,948.000

60200305| CB TA 4 DIA T3F&G EACH 4.000

60200805| CB TA 4 DIA T8G EACH 1.000

60201340| CB TA 4 DIA T24F&G EACH 34.000

60205040| CB TA 5 DIA T24F&G EACH 2.000

60207105| CB TC T3F&G EACH 3.000

60207605 CB TC T8G EACH 4.000

60208240| CB TC T24F&G EACH 15.000

60218400, MAN TA 4 DIA T1F CL EACH 2.000

60221100 MAN TA 5 DIA T1F CL EACH 4.000

60221700, MAN TA 5 DIA T8G EACH 1.000

60236200| INLETS TA T8G EACH 4.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job # - C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number - 2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

60237470| INLETS TA T24F&G EACH 1.000

60250200 CB ADJUST EACH 1.000

60252800| CB RECONST EACH 3.000

60255500 MAN ADJUST EACH 16.000

60257900 MAN RECONST EACH 7.000

60265700| VV ADJUST EACH 6.000

60266600| VALVE BOX ADJ EACH 9.000

60300305| FR & LIDS ADJUST EACH 43.000

60404300| FR & GRATES T3 EACH 2.000

60404950| FR & GRATES T24 EACH 20.000

60406100| FR & LIDS T1 CL EACH 23.000

60500040, REMOV MANHOLES EACH 3.000

60500050, REMOV CATCH BAS EACH 38.000

60500205| FILL CATCH BAS EACH 4.000

60500305| FILL INLETS EACH 2.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job # - C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number -  2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
60600605 CONC CURB TB FOOT 448.000
60603800 COMB CC&G TB6.12 FOOT 1,197.000
60605000 COMB CC&G TB6.24 FOOT 7,526.000
60619200/ CONC MED TSB6.06 SQFT 179.000
60624620 CORRUGATED MED MOD SQFT 352.000
66900105 UNDERGR STOR TANK REM EACH 3.000
66900200{ NON SPL WASTE DISPOSL CU YD 6,000.000
66900450 SPL WASTE PLNS/REPORT L SUM 1.000
66900530| SOIL DISPOSAL ANALY EACH 5.000
67000400| ENGR FIELD OFFICE A CAL MO 9.000
67100100| MOBILIZATION L SUM 1.000
70103815| TR CONT SURVEILLANCE CAL DA 185.000
70106800 CHANGEABLE MESSAGE SN CAL MO 18.000
70300100{ SHORT TERM PAVT MKING FOOT 1,831.000
70300210| TEMP PVT MK LTR & SYM SQFT 1,677.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job #- C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number -  2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

70300220 TEMP PVT MK LINE 4 FOOT 32,779.000

70300240( TEMP PVT MK LINE 6 FOOT 7,333.000

70300250{ TEMP PVT MK LINE 8 FOOT 68.000

70300260( TEMP PVT MK LINE 12 FOOT 194.000

70300280 TEMP PVT MK LINE 24 FOOT 655.000

70301000 WORK ZONE PAVT MK REM SQFT 25,041.000

70400100 TEMP CONC BARRIER FOOT 220.000

70600250| IMP ATTN TEMP NRD TL3 EACH 3.000

72000100| SIGN PANEL T1 SQFT 390.000

72000200| SIGN PANEL T2 SQFT 37.500

72900200 METAL POSTTY B FOOT 475.000

78000100f THPL PVT MK LTR & SYM SQFT 1,487.000

78000200 THPL PVT MK LINE 4 FOOT 25,773.000

78000400 THPL PVT MK LINE 6 FOOT 6,207.000

78000500 THPL PVT MK LINE 8 FOOT 102.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job # - C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number -  2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

78000600{ THPL PVT MK LINE 12 FOOT 549.000

78000650 THPL PVT MK LINE 24 FOOT 462.000

78100100 RAISED REFL PAVT MKR EACH 427.000

78100200| TEMP RAIS REF PVT MKR EACH 153.000

78200530 BAR WALL MKR TYPE C EACH 22.000

78300100| PAVT MARKING REMOVAL SQFT 3,899.000

78300200 RAISED REF PVT MK REM EACH 427.000

80500020 SERV INSTALL POLE MT EACH 1.000

81028200 UNDRGRD C GALVS 2 FOOT 3,953.000

81028210 UNDRGRD C GALVS 2 1/2 FOOT 69.000

81028220/ UNDRGRD C GALVS 3 FOOT 39.000

81028240/ UNDRGRD C GALVS 4 FOOT 651.000

81400100 HANDHOLE EACH 9.000

81400200 HD HANDHOLE EACH 4.000

81400300| DBL HANDHOLE EACH 2.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job # - C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number -  2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

84100110 REM TEMP LIGHT UNIT EACH 3.000

84200500{ REM LT UNIT SALV EACH 4.000

84200804| REM POLE FDN EACH 4.000

85000200| MAIN EX TR SIG INSTAL EACH 1.000

86400100 TRANSCEIVER - FIB OPT EACH 1.000

87300925| ELCBL C TRACER 14 1C FOOT 6,994.000

87301215 ELCBL C SIGNAL 14 2C FOOT 1,418.000

87301225| ELCBL C SIGNAL 14 3C FOOT 2,120.000

87301245| ELCBL C SIGNAL 14 5C FOOT 2,442.000

87301255 ELCBL C SIGNAL 14 7C FOOT 2,741.000

87301305| ELCBL CLEAD 14 1PR FOOT 7,459.000

87301805| ELCBL CSERV 6 2C FOOT 218.000

87301900 ELCBL C EGRDC 6 1C FOOT 977.000

87502500 TS POST GALVS 16 EACH 2.000

87700290 S MAA & P50 EACH 1.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job # - C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number - 2010-082-1
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
87700300 S MAA & P 52 EACH 1.000
87702729 S MAA & P DMA 48 & 54 EACH 1.000
87702760 S MAA & P DMA 50 & 52 EACH 1.000
87800100 CONC FDN TY A FOOT 8.000
87800150, CONC FDNTY C FOOT 4.000
87800415/ CONC FDN TY E 36D FOOT 62.000
87900200| DRILL EX HANDHOLE EACH 10.000
88030020| SH LED 1F 3S MAM EACH 8.000
88030110| SH LED 1F 5S MAM EACH 8.000
88030240| SH LED 2F 1-3 1-5 BM EACH 2.000
88102717| PED SH LED 1F BM CDT EACH 4.000
88102747| PED SH LED 2F BM CDT EACH 1.000
88200210 TS BACKPLATE LOU ALUM EACH 16.000
88500100| INDUCTIVE LOOP DETECT EACH 17.000
88600100 DET LOOP T1 FOOT 1,394.000
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SCHEDULE OF PRICES 11/25/2013
e
State Job # - C-91-012-11
Project Number Route
County Name - COOK- - ACNHPP-0330/075/ FAP 330
Code - 31- -
District - 1--
Section Number - 2010-082-1
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

88700200| LIGHT DETECTOR EACH 3.000

88700300| LIGHT DETECTOR AMP EACH 1.000

88800100 PED PUSH-BUTTON EACH 6.000

89000100 TEMP TR SIG INSTALL EACH 4.000

89502300 REM ELCBL FR CON FOOT 5,478.000

89502375 REMOV EX TS EQUIP EACH 1.000

89502380 REMOV EX HANDHOLE EACH 25.000

89502385/ REMOV EX CONC FDN EACH 5.000




CONTRACT NUMBER 60L73

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection lll, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’'s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

[ 1 acknowledge, understand and accept these terms and conditions.
Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois State Toll
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by
the payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois State Toll Highway Authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code. Information concerning the exemption process is available from the Department upon request.

B. Negotiations
Section 50-15. Negotiations.
It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
Section 50-25. Inducement.
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid for a State contract or as
recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money or other valuable thing for
not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or other valuable thing is
guilty of a Class 4 felony.
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

Section 50-30. Revolving door prohibition.

CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation. This Section applies only to persons who
terminate an affected position on or after January 15, 1999.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

Section 50-40. Reporting anticompetitive practices.

When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be
transmitted to the Attorney General and the CPO.

The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
Section 50-45. Confidentiality.
Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining
agreement, and may in addition be subject to criminal prosecution.

The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.

-6-
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G. Insider Information
Section 50-50. Insider information.

It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available
only by virtue of that office or employment for actual or anticipated gain for themselves or another person.

The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

[ 1 acknowledge, understand and accept these terms and conditions for the above assurances.
lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons

Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement
with the business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred
from being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if
any of the certifications required by this Section are false.

-7-
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or
Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the
certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or
entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental
Protection Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that
the CPO may declare the contract void if this certification is false.

F. Educational Loan
Section 3 of the Educational Loan Default Act provides no State agency shall contract with an individual for goods or services if that individual
is in default, as defined in Section 2 of this Act, on an educational loan. Any contract used by any State agency shall include a statement
certifying that the individual is not in default on an educational loan as provided in this Section.

The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigqing/Bid Rotating

Section 33E-11 of the Criminal Code of 2012 provides:

(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4.

H. International Anti-Boycott

Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of lllinois for the manufacture,
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the
Act.

J. Disclosure of Business Operations in Iran

Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries,
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid or awarding the contract. The name of each Company disclosed as doing business or having done
business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed the attached document.
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K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in
which the bidder is a participant and that will be performed with the bidder’'s forces. Types of work or craft work that will be
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that
does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete report and
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the
entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in accordance with
procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is hot in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist's costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[J Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[J Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

[J I acknowledge, understand and accept these terms and conditions for the above certifications.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract. Furthermore, pursuant to
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES ___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of lllinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts. A publicly
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set
forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State
agency for which you are employed and your annual salary.
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3. |If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes_ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented
for accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None”

on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othenggl?trlzlcts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
This information shall become part of the publicly available contract file. This Form B must be completed for bids
in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes__ _No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total
100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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Name of Bidder:

Contract No. 60L73
COOK County
Section 2010-082-1

Project ACNHPP-0330(075)
Route FAP 330

District 1 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2
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COOK County

Section 2010-082-1

Project ACNHPP-0330(075)
Route FAP 330

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO
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COOK County
Section 2010-082-1
Project ACNHPP-0330(075)
Route FAP 330
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

_23.



. Return with Bid
lllinois Department (If Applicable)

of Transportation

Division of Highways
Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST).

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the
amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and
truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and
assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to the STATE OF
ILLINOIS, acting through the Department of Transportation, for various improvements published in the Transportation Bulletin during the effective term
indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance with
the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified with
good and sulfficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the prosecution
thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL pays to the
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which the
Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it
shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment within such
period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses, including

attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has
caused this instrument to be signed by its officer
day of

In TESTIMONY WHEREOF, the said SURETY has caused this
instrument to be signed by its officer
day of A.D.,

(Company Name)

By

(Signature and Title)
Notary for PRINCIPAL

STATE OF
COUNTY OF
Signed and attested before me on (date)
by
(Name of Person)
(Seal)

(Signature of Notary Public)

(Date Commission Expires)

(Company Name)

By

(Signature of Attorney-in-Fact)
Notary for SURETY

STATE OF

COUNTY OF

Signed and attested before me on (date)
by

(Name of Person)

(Seal)

(Signature of Notary Public)

(Date Commission Expires)

In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing
the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID #

Company/Bidder Name

Signature and Title

BDE 356A (12/6/13)



o Return with Bid
llinois Department Division of Highways
of Transportation Proposal Bid Bond

ltem No.

Letting Date

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors
and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting
Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph,
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses,
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has In TESTIMONY WHEREOF, the said SURETY has caused this
caused this instrument to be signed by its officer instrument to be signed by its officer
day of A.D., . day of A.D.,
(Company Name) (Company Name)
By By
(Signature and Title) (Signature of Attorney-in-Fact)
Notary for PRINCIPAL Notary for SURETY
STATE OF STATE OF
COUNTY OF COUNTY OF
Signed and attested before me on (date) Signed and attested before me on (date)
by by
(Name of Person) (Name of Person)
(Seal) (Seal)
(Signature of Notary Public) (Signature of Notary Public)
(Date Commission Expires) (Date Commission Expires)

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

BDE 356B (REV. 12/6/13)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Letting
Participation Statement Item No.
(1) Instructions Contract

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.. If
additional space is needed complete an additional form for the firm.

(2) Work

Pay ltem
No. Description Quantity Unit Price Total

Total

(3) Partial Payment ltems
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar
amount:

(4) Commitment

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to
execute a contract with the prime contractor. The undersigned further understand that no changes to this
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and
that complete and accurate information regarding actual work performed on this project and the payment therefore
must be provided to the Department.

Signature for Prime Contractor Signature for DBE Firm
Title Title
Date Date
Contact Contact Person
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip

E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal WC

law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by
the State Forms Management Center.

SBE 2025 (Rev. 11/03/09)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 60L73

COOK County

Section 2010-082-1

Project ACNHPP-0330(075)
Route FAP 330

District 1 Construction Funds

@ llinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.




RETURN WITH SUBCONTRACT

STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No__

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the

annual salary of the Governor? Yes No

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(ii) an amount in excess of two times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__




RETURN WITH SUBCONTRACT

(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3 Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-e-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date

-
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation. Electronic bids are to be submitted to the electronic bidding
system (ics-Integrated Contractors Exchange). Paper-based bids are to be submitted to the Chief
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, lllinois until 10:00 o’clock
a.mJanuary 17, 2014. All bids will be gathered, sorted, publicly opened and read in the auditorium at the
Department of Transportation’s Harry R. Hanley Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 60L73

COOK County

Section 2010-082-1

Project ACNHPP-0330(075)
Route FAP 330

District 1 Construction Funds

Intersection reconstruction along US 12/20/45 (La Grange Rd.) including milling, resurfacing, patching,
striping and other related work at the intersection of Joliet Rd. in Countryside and Hodgkins.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Ann L. Schneider,
Secretary
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Project ACNHPP-0330(075)
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP 330 (US 12/20/45), Project ACNHPP-0330(075), Section 2010-082-1, Cook
County, Contract 60L73, and in case of conflict with any part or parts of said Specifications, the
said Special Provisions shall take precedence and shall govern.

FAP Route 330 (US Route 12/20/45)
Project: ACNHPP-0330(075)
Section: 2010-082-1
County: Cook
Contract No. 60L73

LOCATION OF PROJECT

This project begins at a point on the centerline of US Route 12/20/45 (LaGrange Road)
approximately 1,001 feet south of the centerline of Joliet Road and extends in a northerly
direction for a distance of 0.38 mi (1,893 lineal feet). The project is located in the City of
Countryside and Village of Hodgkins in Cook County.

DESCRIPTION OF PROJECT

This project consists of the roadway widening and resurfacing of the intersection of US Route
12/20/45 at Joliet Road. The work to be performed under this contract shall consist of HMA
base course widening, pavement patching, milling of existing HMA surface, placement of
polymerized leveling binder and polymerized HMA surface course (Mixture F), combination
concrete curb and gutter removal and replacement, sidewalk removal and replacement,
driveway pavement removal and replacement, drainage structure and storm sewer pipe
installation, utility structure adjustments, placement of thermoplastic pavement markings, traffic
signal modernization, landscape restoration and all incidental and collateral work necessary to
complete the project as shown on the plans and as described herein.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES TO BE ADJUSTED
Effective: January 30, 1987
Revised: January 24, 2013

Utilities companies involved in this project have provided the following estimated durations:

Estimated Duration of
- : Time for the Completion
Name of Utility Type Location of Relocation or
Adjustments
AT&T / SBC (1) Underground See below 120 Days
telephone
ComEd (2) Overhead and | See below 90 Days
underground
electric
Nicor (3) Underground See below 15 Days
gas
Comcast (4) Underground See below 30 Days
fiberoptic
communications

The above represents the best information available to the Department and is included for the
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the
Standard Specifications shall apply.

(1) AT&T / SBC — Relocation or adjustment of underground telephone lines due to conflict with
excavation for roadway pavement or parkway grading at stations 69+50 — 82+00, 108+30 RT,
111469 RT, 113+48 — 115+25, 114+00, 114+07 — 117+00; adjusting manholes or utility poles at
stations 62+50 RT, 73+38 RT, 80+56 RT, 80+64 RT, 114+09 LT, 121+58 LT, and 128+98 LT,;
adjusting underground telephone lines that conflict with proposed storm sewers and sewer
structures, traffic signals and street lighting at stations 65+50 — 69+50, 78+90, 110+20 LT,
112+83 LT, 120+80 — 121+58, 127+32 LT, and 128+30 LT. Work shall consist of adjustment or
relocation of fiber optic cables due to conflict with excavation of the roadway at station 114+00.
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(2) Commonwealth Edison — Work shall consist of relocation of utility poles that conflict with
proposed roadway excavation and with proposed storm sewers at stations 79+26 RT, 80+64
RT, 111+76 LT, 113+82 RT, 115+63 RT, 115+97 RT, 116+50 RT, 118+20 RT, 118+70 RT, and
124419 LT; and relocating or adjusting pad mounted transformers at stations 122+52 LT and
124+22 LT. Potential conflicts between underground electric lines and proposed storm sewer,
traffic signal and street lights construction at stations 71+60, 108+25, 116+01 — 119+60, 118+70
—122+45, 122+50 and 124+19 — 127+87.

(3) Nicor - Work shall consist of relocation or adjustment of underground gas mains due to
conflict with proposed storm sewers and sewer structures at stations 65+00 — 71+90, 72+90 —
82+00, and 120+90 — 125+35 ; potential conflicts between underground gas mains and
excavation of proposed roadway or parkway grading at station 79+35.

(4) Comcast - Work shall consist of relocation or adjustment of underground fiber optic cables
due to conflicts with proposed storm sewers and sewer structures at station 109+60 RT;
relocation or adjustment of underground fiber optic cables due to conflict with excavation of the
roadway or parkway grading at stations 109+15 RT and 109+63 LT,; and relocation of utility
poles at stations 113+82 — 118+69.

In accordance with 605 ILCS 5/9-113 of the lllinois Compiled Statutes, utility companies have 90
days to complete the relocation of their facilities after receipt of written notice from the
Department. The 90-day written notice will be sent to the utility companies after the following
occurs:

1) Proposed right of way is clear for contract award.

2) Final plans have been sent to and received by the utility company.

3) Utility permit is received by the Department and the Department is ready to issue said
permit.

4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying
them they have 15 days to provide their permit application. After allowing 15 days for
submission of the permit the 90 day notice is sent to the utility company.

5) Any time within the 90 day relocation period the utility company may request a waiver for
additional time to complete their relocation. The Department has 10 days to review and
respond to a waiver request.

START OF WORK

The contractor will not be allowed to precede with any construction operations on the pavement,
which require a permanent lane closure, or to otherwise interfere with traffic as determined by
the Engineer, prior to March 1, 2014. The Engineer’s written approval shall be obtained by the
Contractor before proceeding with any work on this project, prior to the stipulated date.

Temporary lane closures for off-road work will be allowed prior to March 1, 2014, between 9 am
and 3 pm with written approval from the Engineer.
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WORK ZONE TRAFFIC CONTROL (LUMP SUM PAYMENT)
Effective: February 1, 1996
Revised: January 1, 2007

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work
necessary to furnish, install, maintain and remove all traffic control devices required as indicated
in the plans and as approved by the Engineer.

Method of Measurement: All traffic control (except traffic control pavement marking) indicated
on the traffic control plan details and specified in the Special Provisions will be measured for
payment on a lump sum basis. Traffic control pavement markings will be measured per foot
(meter).

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

SHORT TERM PAVEMENT MARKING, TEMPORARY PAVEMENT MARKING and
PAVEMENT MARKING TAPE TYPE Il will be paid for separately.

COMPLETION DATE PLUS WORKING DAYS
Effective: September 30, 1985
Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all
contract items and safely open all roadways to traffic by 11:59 PM on October 31, 2014
except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 5
working days after the completion date for opening the roadway to traffic. Under
extenuating circumstances the Engineer may direct that certain items of work, not affecting
the safe opening of the roadway to traffic, may be completed within the working days
allowed for clean up work and punch list items. Temporary lane closures for this work may
be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in
this contract, shall apply to both the completion date and the number of working days.
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RESTRICTION ON WORKING DAYS AFTER A COMPLETION DATE
Effective: January 21, 2003
Revised: January 1, 2007

All temporary lane closures during the period governed by working days after a completion date
will not be permitted during the hours of 6:00 a.m. to 9:00 a.m. and 3:00 p.m. to 6:00 p.m.
Monday through Friday.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep
open all the traffic lanes to traffic in accordance with the limitations specified above, the
Contractor shall be liable and shall pay to the Department the amount of $250 per lane blocked,
not as a penalty but as liquidated and ascertained damages, for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. The
Department may deduct such damages from any monies due the Contractor. These damages
shall apply during the period governed by working days after a completion date and any
extensions of that contract time.

PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday after”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“‘On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday
except where structure construction or major rehabilitation makes it impractical.”
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EMBANKMENT Il
Effective: March 1, 2011
Revised: November 1, 2013

Description. This work shall be according to Section 205 of the Standard Specifications except
for the following.

Material. Reclaimed asphalt shall not be used within the ground water table or as a fill if ground
water is present. The RAP used shall be according to the current Bureau of Materials and
Physical Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”. Gradation deleterious count shall not exceed 10% of total RAP and 5% of other
by total weight.

CONSTRUCTION REQUIREMENTS

Samples. Embankment material shall be sampled and tested before use. The contractor shall
identify embankment sources, and provide equipment as the Engineer requires, for the
collection of samples from those sources. Samples will be furnished to the Geotechnical
Engineer a minimum of three weeks prior to use in order that laboratory tests for compaction
can be performed. Embankment material placement cannot begin until tests are completed.

Placing Material. In addition to Article 202.03, broken concrete, reclaimed asphalt with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift
until a uniform homogenous material is formed. This process also applies to the overlaying lifts.
The disk must have a minimum blade diameter of 24 inches (600 mm).

When embankments are to be constructed on hillsides or existing slopes that are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the Engineer.

Compaction. Soils classification for moisture content control will be determined by the Soils
Inspector using visual field examination techniques and the IDH Textural Classification Chart.

When tested for density in place each lift shall have a maximum moisture content as follows.
a) A maximum of 110 percent of the optimum moisture for all forms of clay soils.
b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils.
Stability. The requirement for embankment stability in article 205.04 will be measured with a
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical

Manual. The penetration rate must be equal or less than 1.5 inches (38 mm) per blow.

Basis of Payment. This work will not be paid separately but will be considered as included in
the various items of excavation.
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AGGREGATE SUBGRADE IMPROVEMENT (D-1)
Effective: February 22, 2012
Revised: November 1, 2013

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(2) C0arse AQOregate .......cooiiiuiiiiiiiiee e a s 1004
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1,2 and 3) .......cccvviiieieiiiiiiiiiiiiieeeeeeee 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradations CS 01 or CS 02 but shall not exceed 40 percent of
the total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and
well graded.

Note 2. RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3in. (75 mm) when aggregate
gradations CS 01 or CS 02 are used in lower lifts. When RAP is blended with any of the
coarse aggregates, the blending shall be done with mechanically calibrated feeders.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradations
CS 01 or CS 02 shall be 24 in. (600 mm).
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303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
1 1/2in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate will not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is
blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders.

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections
shown on the plans, or as directed by the Engineer. The aggregate subgrade improvement
shall be maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price

per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the
thickness specified.

Add the following to Section 1004 of the Standard Specifications:

“1004.06 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.

(c) Gradation.

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or
greater shall be CS 01 or CS 02.
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COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad No.
87! 6” 47! 2” #4
CS 01 100 97 +3 90+ 10 45+ 25 20+ 20
CS 02 100 80+ 10 25+ 15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No. 200 mm 150 mm 100 mm 50 mm 4.75 mm
CS 01 100 97+3 90+ 10 45+ 25 20+ 20
CS 02 100 80 + 10 25+ 15

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.
(3) Gradation deleterious count shall not exceed 10% of total RAP and 5% of other by
total weight.
INLET AND PIPE PROTECTION

This Special Provision revises Section 280 of the Standard Specifications for Road and Bridge
Construction to eliminate the use of Hay or Stray Bales for Inlet and Pipe Protection.

Article 280.02 shall be modified such that the only material allowed for use with this pay item
will be Rolled Excelsior.

The Rolled Excelsior shall be maintained as described in Section 280.05 of the Standard
Specifications and measured for payment as described in Section 280.07(b).

Basis of Payment. This work will be measured and paid for at the contract unit price each for
INLET AND PIPE PROTECTION.

BITUMINOUS PRIME COAT FOR HOT-MIX ASPHALT PAVEMENT (FULL DEPTH) (D-1)
Effective: May 1, 2007

Revise Article 407.06(b) of the Standard Specifications to read:

“A bituminous prime coat shall be applied between each lift of HMA according to Article
406.05(b) at a rate of 0.02 to 0.05 gal/sq yd (0.1 to 0.2 L/sq m), the exact rate to be determined
by the Engineer.”

Revise the second paragraph of Article 407.12 of the Standard Specifications to read:

“Prime Coat will be paid for at the contract unit price per gallon (liter) or per ton (metric
ton) for BITUMINOUS MATERIALS (PRIME COAT).”
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RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL
Effective: April 1, 2001
Revised: January 1, 2007

Add the following sentence to Article 1004.05 (a) of the Standard Specifications:

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous
Granular Embankment and Backfil. The Rap material shall be reclaimed asphalt
pavement material resulting from the cold milling or crushing of an existing hot-mix
bituminous concrete pavement structure, including shoulders. RAP containing
contaminants such as earth, brick, concrete, sheet asphalt, sand, or other materials
identified by the Department will be unacceptable until the contaminants are thoroughly
removed.

Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications:

"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve. The
RAP shall be well graded from coarse to fine. RAP that is gap-graded or single-sized
will not be accepted.”

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)
Effective: November 1, 2012
Revise: November 1, 2013

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall
be according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered
processed FRAP after completion of both crushing and screening to size. The
Contractor shall supply written documentation that the RAP originated from routes or
airfields under federal, state, or local agency jurisdiction.

10
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(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from
the processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
90 percent passing the #4 (4.75 mm) sieve . RAS shall meet the testing requirements
specified herein. In addition, RAS shall meet the following Type 1 or Type 2
requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged
from residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).

1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. Additional processed RAP (FRAP) shall be
stockpiled in a separate working pile, as designated in the QC Plan, and only added to
the sealed stockpile when test results for the working pile are complete and are found to
meet tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall
be sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave
HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP
shall be crushed aggregate and may represent more than one aggregate type and/or
quality but shall be at least C quality. All FRAP shall be processed prior to testing
and sized into fractions with the separation occurring on or between the #4
(4.75 mm) and 1/2 in. (12.5 mm) sieves. Agglomerations shall be minimized such
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, Superpave
(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from
a maximum 3.0 inch single combined pass of surface/binder milling will be classified
as B quality. All millings from this application will be processed into FRAP as
described previously.

11
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(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low
ESAL)HMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP
may be crushed or round but shall be at least D quality. This RAP may have an
inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants,
plant cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be
signed indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of type 1 RAS with type 2 RAS. The source will not
be permitted to change the ratio of the blend without the Department prior written
approval. The Engineer’s written approval will be required, to mechanically blend RAS
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to
improve workability. The fine aggregate shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The fine aggregate shall be one that is
approved for use in the HMA mixture and accounted for in the mix design and during
HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot

number shall be maintained by project contract number and kept for a minimum of
three years.

12
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1031.03 Testing. FRAP and RAS testing shall be according to the following.

(a) FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples
shall be run at the minimum frequency of one sample per 500 tons
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per
2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be
required for stockpiles less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples
shall be run at a minimum frequency of one sample per 2000 tons (1800 metric
tons) or once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan
for approval to the District proposing a satisfactory method of sampling and
testing the RAP/FRAP pile either in-situ or by restockpiling. The sampling plan
shall meet the minimum frequency required above and detail the procedure used
to obtain representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Bureau
of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Shingle
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA
plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials
shall be run at the minimum frequency of one sample per 200 tons
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per
1000 tons (900 metric tons) thereafter. A minimum of five samples are required
for stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton
(900 metric ton), five-sample/test stockpile has been established it shall be
sealed. Additional incoming RAS shall be in a separate working pile as
designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.
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(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less
than 1000 tons (900 metric tons). The incoming material test results shall meet
the tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the
following.

(a) Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), G.m. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3%
Gumm +0.03"

1/ For stockpile with slag or steel slag present as determined
in the current Manual of Test Procedures Appendix B 21,
“‘Determination of Reclaimed Asphalt Pavement
Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used
for Hot-Mix Asphalt production.
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With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)” or lllinois Modified AASHTO T-
164-11, Test Method A.

Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for
the mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) +4 %
No. 200 (75 ym) +25%
Asphalt Binder Content +2.0%

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile.
All test data and acceptance ranges shall be sent to the District for evaluation.

Quality Assurance by the Engineer. The Engineer may witness the sampling and
splitting conduct assurance tests on split samples taken by the Contractor for quality
control testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all
split samples for assurance testing. The test results will be made available to the
Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.
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Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 3.0%
No. 200 2.2% 2.5%
Asphalt Binder Content 0.3% 1.0%
Gmm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation
of the Contractor’s quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.

(@) RAP. The aggregate quality of the RAP for homogenous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class I, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class I, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.
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If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg).
The sample shall be extracted according to lllinois Modified AASHTO T 164 by a
consultant prequalified by the Department for the specified testing. The consultant shall
submit the test results along with the recovered aggregate to the District Office. The
cost for this testing shall be paid by the Contractor. The District will forward the sample
to the BMPR Aggregate Lab for MicroDeval Testing, according to lllinois Modified
AASHTO T 327. A maximum loss of 15.0 percent will be applied for all HMA
applications. The fine aggregate portion of the fractionated RAP shall not be used in any
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be a
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or
mix type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is
Class B quality or better. FRAP shall be considered equivalent to limestone for
frictional considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA
applications as specified herein.
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(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0% by weight of the total
mix.

When FRAP, RAS or FRAP in conjunction with RAS is used, the percent of virgin
asphalt binder replacement (ABR) shall not exceed the amounts indicated in the table
below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures v Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified *

30L 50 40 30

50 40 35 30

70 40 30 30

90 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the
percent asphalt binder replacement shall not exceed 50% of the total
asphalt binder in the mixture.

2/ When the binder replacement exceeds 15 percent for all mixes,
except for SMA and IL-4.75, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent binder
replacement using a virgin asphalt binder grade of PG64-22 will be
reduced to a PG58-28). When constructing full depth HMA and the
ABR is less than 15 percent, the required virgin asphalt binder grade
shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15 percent or less, the required
virgin asphalt binder shall be SBS PG76-22 and the elastic recovery
shall be a minimum of 80. When the ABR for SMA or IL-4.75 exceeds
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the
elastic recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by 10%.
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1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as
defined under “Evaluation of Tests” herein, and meet all requirements herein, the
additional FRAP or RAS stockpiles may be used in the original design at the percent
previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.500 shall be used for mix design purposes.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. If material passing the sizing device adversely
affects the mix production or quality of the mix, the sizing device shall be set at a size specified
by the Engineer.

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new
mix design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be
interlocked with the aggregate feed or weigh system to maintain correct proportions for
all rates of production and batch sizes. The portion of RAS shall be controlled
accurately to within £ 0.5 percent of the amount of RAS utilized. When using the weight
depletion system, flow indicators or sensing devices shall be provided and interlocked
with the plant controls such that the mixture production is halted when RAS flow is
interrupted.

(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.
a. Date, month, year, and time to the nearest minute for each print.
b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).
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Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.

Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

Aggregate RAS and FRAP moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and RAS
and FRAP are printed in wet condition.)

When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

Accumulated mixture tonnage.

Dust Removed (accumulated to the nearest 0.1 ton)

(2) Batch Plants.

a.

b.

C.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAS and FRAP weight to the nearest pound (kilogram).

Virgin asphalt binder weight to the nearest pound (kilogram).

Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.
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1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of
RAP or FRAP in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used to construct aggregate surface course and aggregate shoulders shall
be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded, FRAP, or single sized will not be accepted for use as
Aggregate Surface Course and Aggregate Shoulders.”

HMA MIXTURE DESIGN REQUIREMENTS (D-1)
Effective: January 1, 2013
Revised: November 1, 2013

Revise Article 406.14(b) of the Standard Specifications to read.

“(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0
percent air voids or within the individual control limits of the JMF, the mixture and
test strip will not be paid for and the mixture shall be removed at the Contractor’s
expense. An additional test strip and mixture will be paid for in full, if produced
within 2.0 to 6.0 percent air voids and within the individual control limits of the
JMF.”

Revise Article 406.14(c) of the Standard Specifications to read.

“(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable
to remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent
air voids and within the individual control limits of the JMF, the mixture shall be
removed. Removal will be paid in accordance to Article 109.04 of the Standard
Specifications. This initial mixture and test strip will be paid for at the contract unit
prices. The additional mixture will be paid for at the contract unit price, and any
additional test strips will be paid for at one half the unit price of each test strip.”

1) Design Composition and Volumetric Requirements

Revise the following table in Article 1030.01 of the Standard Specifications to read.

, IL-25.0 binder: IL-19.0 binder;
High ESAL || .12 5 surface: IL-9.5 surface: IL-4.75, SMA
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The Job Mix Formula (JMF) shall fall within the following

limits.
High ESAL, MIXTURE COMPOSITION (% PASSING) "
Sieve IL-25.0 mm | IL-19.0 mm IL-12.5 mm IL-9.5 mm IL-4.75 mm SMA ¥ SMA¥
Size IL-12.5 mm IL-9.5 mm
Min max min max min max min max min max min max min max
11/2in 100
(37.5 mm)
1in.
(25 mm) 90 | 100 100
(f’é"’n'%) 9 | 82 | 100 100 100
(1;/2 ir:‘]'m) 45 | 75 | 50 | 85 | 90 | 100 100 100 | 8o | 100 100
(9328;1”@ 89 | 90 | 100 100 65 | 90 | 100
@ 7§4mm) 24 | 422 | 24 | 50% | 28 65 32 69 90 100 20 30 36 50
(2_3§8mm) 16 31 20 36 28 | 48% | 32 | 52%¥ | 70 90 16 | 24% | 16 32
g 1’”;1f’nm) 10 22| 10| 25| 10 ] 32 ] 10 ] 32| 5 | 6
(68”:)33@ 12 16 12 18
(3;;)53”1) 4 12 4 12 4 15 4 15 15 30
(1§;°£m) 3 9 3 9 3 10 3 10 10 18
(;?321) 3| 6 3 6 4 6 4 6 7 | 9% | 70 |90%| 75 | 95¢
Ratio
Dust/Asphalt 1.0 1.0 1.0 1.0 1.0 1.5 1.5
Binder
1/ Based on percent of total aggregate weight.
2/ The mixture composition shall not exceed 40 percent passing the #4
(4.75 mm) sieve for binder courses with Ndesign > 90.
3/ The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign > 90.
4/ The maximum percent passing the 20 um sieve shall be < 3 percent.
5/ When establishing the Adjusted Job Mix Formula (AJMF) the #8 (2.36mm)
sieve shall not be adjusted above 24 percent.
6/ Additional minus No. 200 (0.075 mm) material required by the mix design

Delete Article 1030.04(a)(4) of the Standard Specifications.

shall be mineral filler, unless otherwise approved by the Engineer.”
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Revise Article 1030.04(b)(1) of the Standard Specifications to read.

(1)

High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum
size of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign | IL-25.0 | IL-19.0 | IL-12.5 IL-9.5 | IL-4.75" (VFA),
%
50 18.5 65-78"7
70
% 12.0 13.0 14.0 15.0 65 - 75
105
1/ Maximum Draindown for IL-4.75 shall be 0.3%
2/ VFA for IL-4.75 shall be 72-85%”
Delete Article 1030.04(b) (4) of the Standard Specifications.
Revise table in Article 1030.04(b)(5) as follows:
“(5) SMA Mixtures.
Volumetric Requirements
SMA "
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate with Asphalt
(VMA), % min. (VFA), %
17 2/
80¥ 3.5 167 75 - 83

1/ Maximum Draindown shall be 0.3%.
2/ Applies when specific gravity of coarse aggregate is = 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.
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4/ For surface course, coarse aggregate shall be Class B Quality; the coarse
aggregate can be crushed steel slag, crystalline crushed stone or crushed
sandstone.*

For binder course, coarse aggregate shall be crushed stone (dolomite),
crushed gravel, crystalline crushed stone, or crushed sandstone.*

*Blending of different types of aggregate will not be permitted.
2) Design Verification and Production

Description. The following states the requirements for Hamburg Wheel and Tensile Strength
testing for High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA) mixes
during mix design verification and production.

When the options of Warm Mix Asphalt, Reclaimed Asphalt Shingles, or Reclaimed Asphalt
Pavement are used by the Contractor, the Hamburg Wheel and tensile strength requirements in
this special provision will be superseded by the special provisions for Warm Mix Asphalt and/or
by the District special provision for Reclaimed Asphalt Pavement and Reclaimed Asphalt
Shingles as applicable.

Mix Design Testing. Add the following to Article 1030.04 of the Standard Specifications:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a
verification test on gyratory specimens compacted by the Contractor. If the mix fails
the Department’s verification test, the Contractor shall make the necessary changes
to the mix and resubmit compacted specimens to the Department for verification. If
the mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification meeting the following requirements:

(1)Hamburg Wheel Test criteria.

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.
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(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 415 kPa (60 psi) for non-polymer modified performance graded (PG)
asphalt binder and 550 kPa (80 psi) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 1380 kPa (200 psi).”

Production Testing.

Revise first paragraph of Article 1030.06(a) to read:

“(a) High ESAL and IL-4.75 Mixtures. For each contract, a 300 ton (275 metric tons)
test strip, except for IL -4.75 it will be 400 ton (363 metric ton), will be required at the
beginning of HMA production for each mixture with a quantity of 3000 tons (2750 metric
tons) or more according to the Manual of Test Procedures for Materials “Hot Mix

”»

Asphalt Test Strip Procedures”.
Delete second paragraph of Article 1030.06 (a).
Revise first sentence in fourth paragraph of Article 1030.06 (a) to read:

“Before constructing the test strip, target values shall be determined by applying
gradation correction factors to the JMF when applicable.”

Mixture sampled to represent the test strip shall include additional material sufficient for the
Department to conduct Hamburg Wheel testing according to lllinois Modified AASHTO T324
(approximately 60 Ib (27 kg) total).

Add the following to Article 1030.06 of the Standard Specifications:

“(c) Hamburg Wheel Test. All HMA mixtures shall be sampled within the first 500 tons

(450 metric tons) on the first day of production or during start up with a split reserved for
the Department. The mix sample shall be tested according to the lllinois Modified
AASHTO T 324 and shall meet the requirements specified herein. Mix production shall
not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first,
until the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced mixture
demonstrates conformance prior to start of mix production for a contract.
The Department may conduct additional Hamburg Wheel Tests on production material
as determined by the Engineer. If the mixture fails to meet the Hamburg Wheel criteria,
no further mixture will be accepted until the Contractor takes such action as is necessary
to furnish a mixture meeting the criteria”

The Contractor shall immediately cease production upon notification by the Engineer of failing
Hamburg Wheel test. All prior produced material may be paved out provided all other mixture
criteria are being met. No additional mixture shall be produced until the Engineer receives
passing Hamburg Wheel tests.
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Basis of Payment. Revise the seventh paragraph of Article 406.14 of the Standard

Specifications to read:

“For all mixes designed and verified under the Hamburg Wheel criteria, the cost of
furnishing and introducing anti-stripping additives in the HMA will not be paid for
separately, but shall be considered as included in the contract unit price of the HMA item

involved.

No additional compensation will be awarded to the Contractor because of reduced
production rates associated with the addition of the anti-stripping additive.”

HEAT OF HYDRATION CONTROL FOR CONCRETE STRUCTURES (D-1)

Effective: November 1, 2013

Article 1020.15 shall not apply.

GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)

Effective: June 26, 2006
Revised: January 1, 2013

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphalt binder shall meet the requirements of the following

table.
Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28
Flash Point (C.0.C.),
AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, | 30 (3) 30 (3)
Pa-s, max.
Softening Point,
AASHTO T 53, °F (°C), min. 135(57) 130 (54)
Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.
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Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and
shall contain no free metal particles or other materials. A mineral powder (such as talc)
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four
percent by weight of GTR to reduce sticking and caking of the GTR particles. When tested
in accordance with lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform
to the following gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 um) 95+5
No. 50 (300 um) > 20

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a
uniform mixture. The tank shall be heated and capable of maintaining the temperature of
the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt
binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:

“(c) RAP Materials (NOte 3) .....ouiuiiiii e 10317

Add the following note to 1030.02 of the Standard Specifications:

Note 3. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,
the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.

HOT MIX ASPHALT MIXTURE 1L-4.75 (DIST 1)
Effective: January 1, 2007
Revised: November 1, 2013

Description. This work shall consist of constructing Hot-Mix Asphalt (HMA) surface course or
leveling binder with an IL-4.75 mixture. Work shall be according to Sections 406, 1030, 1031
and 1032 of the Standard Specifications except as modified herein.
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Materials.
Revise Article 1030.02 (b), (c), (d) and (g) of the Standard Specifications to read:
(b) Fine aggregate (Note 1 and 5)
Note 5. The gradation for IL-4.75 shall be FA 1, FA 2, FA 20 or FA 22.

(c) Reclaimed or recycled material. Only processed FRAP or RAS will be permitted in the
IL-4.75 mixture. Refer to D1 version for Reclaimed Asphalt Pavement and Reclaimed
Asphalt Shingles special provision.

(d) Mineral Filler. Mineral filler shall conform to the requirements of Article 1011.01 of the
Standard Specifications. Collected HMA baghouse dust may be used as Mineral Filler
provided it meets the gradation outlined in Article 1011 of the Standard Specifications
and a separate mix design is created.

(g) Asphalt Binder (AB). The AB shall be either Elvaloy or SBS/SBR with a PG 76-22 value.
The AB shall meet the requirements of Article 1032.05(b) of the Standard Specifications;
however the elastic recovery of the AB shall be 80 minimum.

The AB shall be shipped, maintained, and stored at the mix plant according to the
manufacturer’s requirements. It shall be placed in an empty tank and not blended with
other asphalt cements.

Mixture Design. The percentage of new natural sand shall not exceed 25% if FRAP or RAS is
used. For designs without FRAP or RAS the sand fraction of the final blend shall be at least
50% manufacture stone sand.

Mixture Production. Plant modifications may be required to accommodate the addition of higher
percentages of mineral filler as required by the JMF.

During production, mineral filler shall not be stored in the same silo as collected dust. This may
require any previously collected bag house dust in a storage silo prior to production of the IL-
4.75 mixture to be wasted. Only metered bag house dust may be returned back directly to the
mix. Any additional minus No. 200 (75 um) material needed to produce the IL-4.75 shall be
mineral filler.

As an option, collected bag-house dust may be used in lieu of manufactured mineral filler,
provided; 1) there is enough available for the production of the IL-4.75 mix for the entire project
and 2) a mix design was prepared with collected bag-house dust.

The mixture shall be produced within the temperature range recommended by the asphalt
cement producer; but not less than 325 °F (165 °C).

The amount of moisture remaining in the finished mixture (at silo discharge) shall be less than
0.3 percent based on the weight of the test sample after drying.
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Mixtures contain steel slag sand or aggregate having absorptions > 2.5 percent shall have a silo
storage plus haul time of not less than 1.5 hours.

Placement.
Revise Article 406.06 (b) (2) a. to read as follows:

“a. The surface shall be dry for at least 12 hours, and clean, prior to placement of the
mixture.

As an option, the contractor will be allowed to use a heated drier, at no additional cost to the
Department, to expedite the drying of the pavement. No mix will be placed in areas of standing
water or areas that show evidence of moisture or dampness. The use of a heated drier will be
stopped if the pavement shows signs of damaged.”

HOT MIX ASPHALT MIXTURES, EGA MODIFIED PERFORMANCE GRADED (PG)
ASPHALT BINDER
Effective: March 16, 2009

Description. This work shall consist of constructing Hot Mix Asphalt (HMA) mixtures containing
ethylene-glycidyl-acrylate (EGA) Modified Performance Graded (PG) Asphalt Binder. Work
shall be according to Sections 406, 1030, and 1032 of the Standard Specifications, except as
modified herein.

The asphalt binder shall meet the following requirements:

EGA Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans. An ethylene-glycidyl-acrylate (EGA)
terpolymer with a maximum of 0.3 percent polyphosphoric acid by weight of asphalt binder, shall
be added to the base asphalt binder to achieve the specified performance grade. Asphalt
modification at hot-mix asphalt plants will not be allowed. The modified asphalt binder shall be
smooth, homogeneous, and be according to the requirements shown in the following table for
the grade shown on the plans.
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Ethylene-Glycidyl-Acrylate (EGA) Modified Asphalt Binders

Asphalt Grade Asphalt Grade
Test EGA PG 70-22 EGA PG 76-22
EGA PG 70-28 EGA PG 76-28

Separation of Polymer

lllinois Test Procedure, "Separation of
Polymer from Asphalt Binder" 4 (2) max. 4 (2) max.
Difference in °F (°C) of the softening point
between top and bottom portions.

TEST ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A, 60 min. 70 min.
77 °F (25 °C), 100 mm elongation, %

PAVEMENT PATCHING
The requirements of Section 442 of the Standard Specifications are modified as follows:

Full depth saw cuts at the limits of pavement removal are required for all classes of pavement
patching.

Basis of Payment. Saw cuts will not be measured for payment. The cost of saw cutting shall be
included in the contract unit prices for CLASS PATCHES of the class, type and thickness
specified.

CONCRETE MEDIAN SURFACE REMOVAL

This work shall consist of the removal and satisfactory disposal of portland cement concrete
median surface in accordance with Section 440 of the Standard Specifications.

The Contractor shall form a perpendicular straight joint by full-depth machine sawing at the ends
and all edges of portions to be removed, to prevent surface spalling of portions to remain when
the concrete is broken out. Any damage done to the existing pavement, median or median
surface to remain in place shall be repaired or removed and replaced by the Contractor at
his/her own expense, as directed by the Engineer. All required machine sawing shall be
included in this work and will not be paid for separately.

It shall be the responsibility of the Contractor to determine the thickness of the existing median
surface, and the extent to which they are reinforced. No additional compensation will be allowed
because of variations from the assumed thickness or from the thickness shown on the plans, or
for variations in the amount of reinforcement.

Basis of Payment. This work shall be measured and paid for at the contract unit price per
square foot for CONCRETE MEDIAN SURFACE REMOVAL.
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FINE AGGREGATE FOR HOT- MIX ASPHALT (HMA) (D-1)
Effective: May 1, 2007
Revised: January 1, 2012

Revise Article 1003.03 (c) of the Standard Specifications to read:

¢ (c) Gradation. The fine aggregate gradation for all HMA shall be FA1, FA 2, FA 20,
FA 21 or FA 22. When Reclaimed Asphalt Pavement (RAP) is incorporated in the HMA design,
the use of FA 21 Gradation will not be permitted.

FRICTION SURFACE AGGREGATE (D1)
Effective: January 1, 2011
Revised: November 1, 2013

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

“(4) Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or
limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either

metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”
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Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following revisions.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
All Other

Shoulders

Allowed Alone or in Combination:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF) "
Crushed Steel Slag”
Crushed Concrete

HMA
High ESAL
Low ESAL

C Surface
IL-12.5,IL-9.5,
or IL-9.5L

Allowed Alone or in Combination:

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF) "
Crushed Steel Slag"
Crushed Concrete
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Use Mixture Aggregates Allowed
HMA D Surface Allowed Alone or in Combination:
High ESAL | IL-12.5 or

Crushed Gravel

Carbonate Crushed Stone (other than
Limestone)

Crystalline Crushed Stone

Crushed Sandstone

Crushed Slag (ACBF) "

Crushed Steel Slag"

Crushed Concrete

IL-9.5

Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite

50% Limestone Any Mixture D
aggregate other
than Dolomite

75% Limestone Crushed Slag
(ACBF)" or
Crushed

Sandstone

HMA F Surface Allowed Alone or in Combination:
High ESAL | IL-12.5 or
IL-9.5

Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)"
Crushed Steel Slag”

No Limestone or no Crushed Gravel alone.

Other Combinations Allowed:

Up to... With...
50% Crushed | Crushed Sandstone,
Gravel, or Dolomite | Crushed Slag

(ACBF)",  Crushed
Steel Slag"”, or
Crystalline  Crushed
Stone
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Use Mixture Aggregates Allowed
::\/I,: ESAL SMA Crystalline Crushed Stone
g Ndesign 80 Crushed Sandstone
Surface Crushed Steel Slag

1/ When either slag is used, the blend percentages listed shall be by volume.
Add the following to Article 1004.03 (b):

“ When using Crushed Concrete, the quality shall be determined as follows. The Contractor
shall obtain a representative sample from the stockpile, witnessed by the Engineer, at a
frequency of 2500 tons (2300 metric tons). The sample shall be a minimum of 50 Ib (25 kg). The
Contractor shall submit the sample to the District Office. The District will forward the sample to
the BMPR Aggregate Lab for MicroDeval Testing, according to lllinois Modified AASHTO T 327.
A maximum loss of 15.0 percent by weight will be applied for acceptance. The stockpile shall be
sealed until test results are complete and found to meet the specifications above.”

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)
Effective: April 1, 2011
Revised: April 2, 2011

Add the following to Article 603.02 of the Standard Specifications:

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ......oooiiiiiiiiiees e, 1030
(i) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 +15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”
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Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started,
properly sized temporary ramps shall be placed around the drainage and/or utility castings
according to the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed
around the casting, flush with its surface and decreasing to a featheredge in a
distance of 2 ft (600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on
roadways with permanent posted speeds of 40 mph or less and when the height of
the casting to be protected meets the proper sizing requirements for the rubber
ramps as shown below.

Dimension Requirement

Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at | Height of casting + 1/4 in. (6 mm)

inside edge
Thickness at | 1/4 in. (6 mm) max.
outside edge
Width, measured | 8 1/2 in. (215 mm) min
from inside
opening to
outside edge

Placement shall be according to the manufacturer’s specifications.
Temporary ramps for castings shall remain in place until surfacing operations are undertaken

within the immediate area of the structure. Prior to placing the surface course, the temporary
ramp shall be removed. Excess material shall be disposed of according to Article 202.03.”
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STORM SEWER ADJACENT TO OR CROSSING WATER MAIN
Effective: February 1, 1996
Revised: January 1, 2007

This work consists of constructing storm sewer adjacent to or crossing a water main, at the
locations shown on the plans. The material and installation requirements shall be according to
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in
lllinois”, and the applicable portions of Section 550 of the Standard Specifications; which may
include concrete collars and encasing pipe with seals if required.

Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard
Specifications for Water and Sewer Main Construction in lllinois”, except PVC pipe will not be
allowed. Ductile-lIron pipe shall meet the minimum requirements for Thickness Class 50.

Encasing of standard type storm sewer, according to the details for “Water and Sewer
Separation Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of
the “Standard Specifications for Water and Sewer Main Construction in lllinois”, may be used for
storm sewers crossing water mains.

Basis of Payment: This work will be paid according to Article 550.10 of the Standard
Specifications, except the pay item shall be STORM SEWER (WATER MAIN
REQUIREMENTS), of the diameter specified.

BACKFILLING SEWERS UNDER ROADWAY

All trenches under within 2 feet of existing or proposed pavements shall be backfilled according
to Section 208 of the Standard Specifications. For storm sewer and combined sewers
constructed under the roadway, backfilling methods two and three authorized under the
provisions of Article 550.07 will not be allowed.

FIRE HYDRANTS TO BE MOVED

This work consists of removing an existing fire hydrant and installing it at a new location. All
work shall be in accordance with Section 564 of the Standard Specifications, except as modified
herein.

If location of existing tee is moved the existing fire hydrant, auxiliary valve and 6" water main

have been removed back to the tee, the tee shall be plugged with a mechanical joint plug and
stainless steel bolts.
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The hydrant shall be installed plumb at the new location and set so that the lowest hose
connection is at least 18" above finished grade. The breakaway flange shall be set at least 2"
and no more than 6" above finished grade. New stainless steel bolts and retainer glands shall
be used with the salvaged hydrant and auxiliary valve and box. At least 1/4 cubic yard of
coarse stone, IDOT gradation CA-7, shall be placed at and around the base of the hydrant to
ensure proper drainage of the hydrant after use. The hydrant shall be set on a concrete base
and shall be blocked. The hydrant, valve and tee shall all be restrained as specified by the
governing municipality.

Basis of Payment. This work shall be measured and paid for at the contract unit price per each
for FIRE HYDRANTS TO BE MOVED, which price shall be payment in full for all materials,
labor, tools, equipment and incidentals necessary to complete this work, including the hydrant
removal and re-installation, restraining devices, and all 6" water main from the tee to the valve.

FIRE HYDRANTS TO BE ADJUSTED

This work shall consist of adjusting an existing fire hydrant, together with the auxiliary valve box,
to the new elevation required by the proposed improvement, in accordance with Section 564 of
the Standard Specifications, as directed by the Engineer, and as specified herein.

The hydrant shall be raised or lowered by providing a riser extension, replacing the riser or
adjusting the elevation of the lateral feed pipe between the auxiliary valve and the hydrant. The
breakaway flange shall be set at least 2” and no more than 6” above finish grade.

All materials necessary to complete this work shall be in accordance with the requirements of
the governing municipality.

Basis of Payment. This work shall be measured and paid for at the contract unit price each for
FIRE HYDRANTS TO BE ADJUSTED, which price shall be payment in full for all materials,
labor, tools, equipment and incidentals necessary to complete this work, including the hydrant
removal and re-installation and restraining devices.

PIPE UNDERDRAINS

This work shall consist of constructing pipe underdrains at locations shown on the plans, or as
directed by the Engineer. This work shall be done in accordance with Section 601 of the
Standard Specifications except as modified herein.

The pipe underdrains shall be constructed to a minimum slope of 0.5%, and shall be set entirely

below the proposed aggregate base course, except where the elevation of the outlet will not
allow for this depth.
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Where shown on the plans or directed by the Engineer, the outlet end(s) of the pipe underdrain
shall be connected to an existing or proposed drainage structure. This connection shall be
made by sawing a circular hole in the sidewall of the drainage structure, inserting a rubber boot
and the pipe into the structure, and filling the void space around the pipe with brick and mortar,
or by other methods approved by the Engineer. This work will not be paid for separately, but
shall be considered as included in the cost of PIPE UNDERDRAINS.

This work shall include all excavation and backfilling, except excavation in rock; bedding
material, pipe, pipe tees and bends, and all other material necessary to complete the work as
detailed on the plans and as specified herein.

Basis of Payment. This item shall be measured and paid for at the contract unit price per foot
for PIPE UNDERDRAINS, of the specified diameter.

ADJUSTMENTS AND RECONSTRUCTIONS
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Sl
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”

Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface
or binder course material shall not be allowed. The pavement may be opened to traffic
according to Article 701.17(e)(3)b.”

Revise Article 603.06 to read:
“603.06 Replacement of Existing Rigid Pavement. After the castings have been
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1

concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement
may be opened to traffic according to Article 701.17(e)(3)b.
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The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.”

FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)

Effective: August 1, 1995
Revised: August 25, 2010

Add the following to Article 603.03 of the Standard Specifications:

“The contractor shall adjust the structures to the finished pavement elevation no more than 5
calendar days prior to placement of the final lift of surface unless approved by the Engineer.”

Add the following to Article 603.09 of the Standard Specifications:

"Removing frames and lids on drainage and utility structures in the pavement prior to milling,
and adjusting to final grade prior to placing the surface course, will be paid for at the contract
unit price each for FRAMES AND LIDS TO BE ADJUSTED (SPECIAL).

This work will not be paid for when drainage and utility structures are specified for payment as
structure reconstruction.”

CLEANING EXISTING DRAINAGE STRUCTURES
Effective: September 30, 1985
Revised: December 1, 2011

All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered
as drainage structures insofar as the interpretation of this Special Provision is concerned. When
specified for payment, the location of drainage structures to be cleaned will be shown on the
plans.

All existing drainage structures which are to be adjusted or reconstructed shall be cleaned in
accordance with Article 602.15 of the Standard Specifications. This work will be paid for in
accordance with Article 602.16 of the Standard Specifications.

All other existing drainage structures which are specified to be cleaned on the plans will be
cleaned according to Article 602.15 of the Standard Specifications.

Basis of Payment: This work will be paid for at the contract unit price each for DRAINAGE
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM
SEWERS TO BE CLEANED, of the diameter specified.
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
Revise Article 669.01 of the Standard Specifications to read:

“669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and water. This work shall also consist of the removal, transportation, and
proper disposal of underground storage tanks (UST), their content and associated underground
piping to the point where the piping is above the ground, including determining the content types
and estimated quantities.”

Revise Article 669.08 of the Standard Specifications to read:

“669.08 Contaminated Soil and/or Groundwater Monitoring. The Contractor shall hire a
qualified environmental firm to monitor the area containing the regulated substances. The
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV
or greater or a flame ionization detector (FID). Any field screen reading on the PID or FID in
excess of background levels indicates the potential presence of contaminated material requiring
handling as a non-special waste, special waste, or hazardous waste. No excavated soils can
be taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil
fill operation with detectable PID or FID meter readings that are above background. The PID or
FID meter shall be calibrated on-site and background level readings taken and recorded daily.
All testing shall be done by a qualified engineer/technician. Such testing and monitoring shall
be included in the work. The Contractor shall identify the exact limits of removal of non-special
waste, special waste, or hazardous waste. All limits shall be approved by the Engineer prior to
excavation. The Contractor shall take all necessary precautions.

Based upon the land use history of the subject property and/or PID or FID readings
indicating contamination, a soil or groundwater sample shall be taken from the same location
and submitted to an approved laboratory. Soil or groundwater samples shall be analyzed for
the contaminants of concern, including pH, based on the property's land use history or the
parameters listed in the maximum allowable concentration (MAC) for chemical constituents in
uncontaminated soil established pursuant to Subpart F of 35 lllinois Administrative Code
1100.605. The analytical results shall serve to document the level of soil contamination. Soil
and groundwater samples may be required at the discretion of the Engineer to verify the level of
soil and groundwater contamination.

Samples shall be grab samples (not combined with other locations). The samples shall be
taken with decontaminated or disposable instruments. The samples shall be placed in sealed
containers and transported in an insulated container to the laboratory. The container shall
maintain a temperature of 39 °F (4 °C). All samples shall be clearly labeled. The labels shall
indicate the sample number, date sampled, location and elevation, and any other observations.
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The laboratory shall use analytical methods which are able to meet the lowest appropriate
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA,
EMSL, EPA-600/4-88/039. For parameters where the specified cleanup objective is below the
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective. For other
parameters the ADL shall be equal to or below the specified cleanup objective.”

Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the
following:

“669.09 Contaminated Soil and/or Groundwater Management and Disposal. The
management and disposal of contaminated soil and/or groundwater shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate that detected levels exceed the most stringent maximum allowable
concentration (MAC) for chemical constituents in uncontaminated soil established
pursuant to Subpart F of 35 lllinois Administrative Code 1100.605, the soil shall be
managed as follows:

(1) When analytical results indicate chemical constituents exceed the most stringent
MAC but they are still considered within area background levels by the Engineer, the
excavated soil can be utilized within the construction limits as fill, when suitable.
Such soil excavated for storm sewers can be placed back into the excavated trench
as backfill, when suitable, unless trench backfill is specified. If the soils cannot be
utilized within the construction limits, they shall be managed and disposed of off-site
as a non-special waste, special waste, or hazardous waste as applicable.

(2) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County,
the excavated soil can be utilized within the construction limits as fill, when suitable,
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or
an uncontaminated soil fill operation within an MSA County provided the pH of the
soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC
within the Chicago corporate limits, the excavated soil can be utilized within the
construction limits as fill, when suitable, or managed and disposed of off-site as
“‘uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation
within an MSA County excluding Chicago or within the Chicago corporate limits
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.
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(4) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, the
excavated soil can be utilized within the construction limits as fill, when suitable, or
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an
uncontaminated soil fill operation within an MSA County excluding Chicago provided
the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed
of off-site as a non-special waste, special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC but the pH of
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the
construction limits or managed and disposed of off-site as “uncontaminated soil”
according to Article 202.03. However the excavated soil cannot be taken to a CCDD
facility or an uncontaminated soil fill operation.

(c) Groundwater. When groundwater analytical results indicate the detected levels are
above Appendix B, Table E of 35 lllinois Administrative Code 742, the most stringent
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be
managed off-site as a special waste.

All groundwater encountered within lateral trenches may be managed within the trench
and allowed to infiltrate back into the ground. If the groundwater cannot be managed
within the trench it must be removed as a special or hazardous waste. The Contractor is
prohibited from managing groundwater within the trench by discharging it through any
existing or new storm sewer. The Contractor shall install backfill plugs within the area of
groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater
contamination. Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width
and depth. Backfill plugs shall not have any fine aggregate bedding or backfill, but shall
be entirely cohesive soil or any class of concrete. The Contractor shall provide test data
that the material has a permeability of less than 10 7 cm/sec according to ASTM D 5084,
Method A or per another test method approved by the Engineer.”
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Revise Article 669.14 of the Standard Specifications to read:

“669.14 Final Environmental Construction Report. At the end of the project, the
Contractor will prepare and submit three copies of the Environmental Construction Report on
the activities conducted during the life of the project, one copy shall be submitted to the
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit,
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen
Parkway, Springfield, Illinois 62764. The technical report shall include all pertinent information
regarding the project including, but not limited to:

(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater
containing regulated substances, to prevent further migration of regulated substances,
and to protect workers,

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing
regulated substances, the cost of preventing further migration of regulated substances,
and the cost for worker protection from the regulated substances. All cost should be in
the format of the contract pay items listed in the contract plans (identified by the
preliminary environmental site assessment (PESA) site number),

(c) Plan sheets showing the areas containing the regulated substances,

(d) Field sampling and testing results used to identify the nature and extent of the regulated
substances,

(e) Waste manifests (identified by the preliminary environmental site assessment (PESA)
site number) for special or hazardous waste disposal, and

(f) Landfill tickets (identified by the preliminary environmental site assessment (PESA) site
number) for non-special waste disposal.”

Revise the second paragraph of Article 669.16 of the Standard Specifications to read:

“The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.”

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided
to the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.
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General. This Special Provision will likely require the Contractor to subcontract for the
execution of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by regulated substances. The Environmental Firm
shall continuously monitor all soil excavation for worker protection and soil contamination.
Phase 1 Preliminary Engineering information is available through the District's
Environmental Studies Unit. Soil samples or analysis without the approval of the Engineer
will be at no additional cost to the Department. The lateral distance is measured from centerline
and the farthest distance is the offset distance or construction limit whichever is less. During the
PSI three Underground Storage Tanks (USTs) were discovered near Station 74+00 to Station
74+90 (LaGrange Road) 40 to 120 feet RT (Shell, PESA Site 1453V2-21, 6101 South LaGrange
Road).

The Contractor shall manage any excavated soils and sediment within the following areas:

o Station 65+00 to Station 72+00 (LaGrange Road) 0 to 50 feet LT (Westfield Ford, PESA Site
1453V2-11, 6200 South LaGrange Road). This material meets the criteria of Article
669.09(a)(5) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Anthracene, Benzo(a)Pyrene,
Benzo(b)Fluoranthene, Carbazole, Dibenzo(a,h)Anthracene, Indeno(1,2,3-cd)Pyrene, Lead,
and Manganese.

e Station 71+80 to Station 74+70 (LaGrange Road) 0 to 120 feet RT (Shell, PESA Site
1453V2-21, 6101 South LaGrange Road). This material meets the criteria of Article
669.09(a)(5) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzene, Benzo(a)Pyrene, Benzo(b)Fluoranthene,
Dibenzo(a,h)Anthracene, and Manganese.

e Station 117+00 to Station 119+40 (Joliet Road) 0 to 80 feet RT (Westfield Ford, PESA Site
1453V2-11, 6200 South LaGrange Road). This material meets the criteria of Article
669.09(a)(5) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Anthracene, Benzo(a)Pyrene,
Benzo(b)Fluoranthene, Dibenzo(a,h)Anthracene, and Indeno(1,2,3-cd)Pyrene.

e Station 122+00 to Station 125+00 (Joliet Road) 0 to 80 feet RT (Advantage Chevrolet,
PESA Site 1453V2-16, 9510 South Joliet Road). This material meets the criteria of Article
669.09(a)(5) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Anthracene, Benzo(a)Pyrene,
Benzo(b)Fluoranthene, Dibenzo(a,h)Anthracene, Indeno(1,2,3-cd)Pyrene, Lead, and
Manganese.

e Station 122+40 to Station 124+00 (Joliet Road) 0 to 80 feet LT (White Castle, PESA Site
1453V2-20, 6059 South LaGrange Road). This material meets the criteria of Article
669.09(a)(5) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Anthracene, Benzo(a)Pyrene,
Benzo(b)Fluoranthene, Dibenzo(a,h)Anthracene, Indeno(1,2,3-cd)Pyrene, Arsenic, Lead,
and Manganese.
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Station 62+70 to Station 65+00 (LaGrange Road) 0 to 50 feet LT (Turtle Wax Car Wash,
PESA Site 1453V2-12, 6250 South LaGrange Road). This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene, Dibenzo(a,h)Anthracene, Lead, and
Manganese.

Station 62+70 to Station 66+30 (LaGrange Road) 0 to 80 feet RT (Pep Boys, PESA Site
1453V2-14, 6247 South LaGrange Road). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene, Benzo(b)Fluoranthene,
Dibenzo(a,h)Anthracene, Lead, and Manganese.

Station 66+30 to Station 68+50 (LaGrange Road) 0 to 80 feet RT (Ettleson Cadillac, Buick,
and GMC, PESA Site 1453V2-15, 6201 South LaGrange Road). This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)Pyrene, Lead, and Manganese.
Station 72+00 to Station 75+70 (LaGrange Road) 0 to 120 feet LT (Autobarn BMW
Motorcycles of Countryside, PESA Site 1453V2-4, 6150 South LaGrange Road). This
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to
Article 669.09. Contaminants of concern sampling parameters: Benzo(a)Anthracene,
Benzo(a)Pyrene, Benzo(b)Fluoranthene, Dibenzo(a,h)Anthracene, Arsenic, Lead, and
Manganese.

Station 75+70 to Station 77+00 (LaGrange Road) 0 to 120 feet LT (Autobarn Subaru of
Countryside, PESA Site 1453V2-3, 6070 South LaGrange Road). This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)Pyrene, Lead, and Manganese.
Station 74+70 to Station 76+40 (LaGrange Road) 0 to 80 feet RT (White Castle, PESA Site
1453V2-20, 6059 South LaGrange Road). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene, Lead, and Manganese.

Station 77+00 to Station 79+00 (LaGrange Road) 0 to 140 feet LT (Autobarn Mazda of
Countryside, PESA Site 1453V2-2, 6060 South LaGrange Road). This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)Pyrene and Manganese.

Station 76+40 to Station 78+00 (LaGrange Road) 0 to 80 feet RT (Time Out Sports Bar,
PESA Site 1453V2-22, 6025 South LaGrange Road). This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Lead.

Station 78+00 to Station 80+00 (LaGrange Road) 0 to 80 feet RT (Vacant Lot, PESA Site
1453V2-19, 9960 Joliet Road, 5949-6001 South LaGrange Road). This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Manganese.

Station 108+00 to Station 110+30 (Joliet Road) 0 to 80 feet LT (William Tell Holiday Inn
Conference Center, PESA Site 1453V2-7, 6201 South Joliet Road). This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Manganese and Lead.
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Station 110+30 to Station 114+70 (Joliet Road) 0 to 80 feet LT (Autobarn Volkswagen of
Countryside, PESA Site 1453V2-6, 6191 South Joliet Road). This material meets the
criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)Pyrene, Benzo(b)Fluoranthene,
Lead, Arsenic, and Manganese.

Station 114+70 to Station 117+00 (Joliet Road) 0 to 80 feet LT (Vacant Building, PESA Site
1453V2-5, 6161 South Joliet Road). This material meets the criteria of Article 669.09(a)(1)
and shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Benzo(a)Anthracene, Benzo(b)Fluoranthene, Benzo(a)Anthracene,
Dibenzo(a,h)Anthracene, and Lead.

Station 117+00 to Station 120+00 (Joliet Road) 0 to 130 feet LT (Autobarn BMW
Motorcycles of Countryside, PESA Site 1453V2-4, 6150 South LaGrange Road). This
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to
Article 669.09. Contaminants of concern sampling parameters: Benzo(a)Pyrene and Lead.
Station 108+00 to Station 109+00 (Joliet Road) 0 to 100 feet RT (Midwest Operating
Engineers Credit Union, PESA Site 1453V2-8, 6240 South Joliet Road). This material
meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to Article
669.09. Contaminants of concern sampling parameters: Benzo(a)Pyrene and Lead.

Station 109+00 to Station 113+00 (Joliet Road) 0 to 130 feet RT (International Union of
Operating Engineers, PESA Site 1453V2-9, 6200 South Joliet Road). This material meets
the criteria of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)Pyrene, Lead, and Manganese.
Station 113+00 to Station 115+80 (Joliet Road) 0 to 80 feet RT (Office Building, PESA Site
1453V2-10, 6150-6170 South Joliet Road). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene, Dibenzo(a,h)Anthracene, and Manganese.
Station 115+80 to Station 117+00 (Joliet Road) 0 to 80 feet RT (Westfield Ford, PESA Site
1453V2-11, 6200 South LaGrange Road). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene, Dibenzo(a,h)Anthracene, and Manganese.
Station 121+10 to Station 122+00 (Joliet Road) 0 to 80 feet RT (Advantage Chevrolet,
PESA Site 1453V2-16, 9510 South Joliet Road). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Arsenic, Lead, and Manganese.

Station 121+40 to Station 122+40 (Joliet Road) 0 to 80 feet LT (Shell, PESA Site 1453V2-
21, 6101 South LaGrange Road). This material meets the criteria of Article 669.09(a)(1)
and shall be managed in accordance to Article 669.09. Contaminants of concern sampling
parameters: Benzo(a)Pyrene and Lead.

Station 125+00 to Station 129+00 (Joliet Road) 0 to 80 feet RT (Advantage Chevrolet,
PESA Site 1453V2-16, 9510 South Joliet Road). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene, Arsenic, Lead, and Manganese.
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o Station 124+00 to Station 127+00 (Joliet Road) 0 to 80 feet LT (Vacant Lot, PESA Site
1453V2-19, 9960 South Joliet Road and 5949-6001 South LaGrange Road). This material
meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to Article
669.09. Contaminants of concern sampling parameters: Manganese.

e Station 127+00 to Station 129+00 (Joliet Road) 0 to 80 feet LT (Commercial Building, PESA
Site 1453V2-18, 9930-9950 South Joliet Road). This material meets the criteria of Article
669.09(a)(1) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: Benzo(a)Pyrene, Dibenzo(a,h)Anthracene, and Manganese.

e Station 68+50 to Station 71+80 (LaGrange Road) 0 to 120 feet RT (Ettleson Cadillac, Buick,
and GMC, PESA Site 1453V2-15, 6201 South LaGrange Road). This material meets the
criteria of Article 669.09(a)(4) and shall be managed in accordance to Article 669.09.
Contaminants of concern sampling parameters: Benzo(a)Anthracene, Benzo(a)Pyrene,
Benzo(b)Fluoranthene, Dibenzo(a,h)Anthracene, and Indeno(1,2,3-cd)Pyrene.

Engineered Barrier. An engineered barrier shall be installed in storm sewer trenches between
Station 110+30 to Station 112+50 (Joliet Road) 0 to 80 feet LT (Autobarn Volkswagen of
Countryside, PESA Site 1453V2-6, 6191 South Joliet Road) to limit the exposure and control
the migration of contamination from the contaminated soil that remains within the trench
excavation. It shall be placed beneath the trench backfill material.

The engineered barrier shall consist of a geosynthetic clay liner system, geomembrane liner, or
equivalent material as approved by the Engineer. A geosynthetic clay liner shall be composed
of a bentonite clay liner approximately 6.4 millimeters (0.25 inches) thick. The engineered
barrier shall have a permeability of less than 107 cm/sec. Installation of the geosynthetic clay
liner system shall be in accordance with the manufacturer’'s recommendations except that all
laps shall face down-slope.

The geomembrane liner shall have a minimum thickness of 30 mil. The geomembrane liner
shall line the entire trench and in accordance with the manufacturer’'s recommendations.

No equipment will be allowed on the engineered barrier until it is covered by a minimum of 305
millimeters (1 foot) of backfill. Any damage to the engineered barrier caused by the Contractor
shall be repaired at no additional expense to the Department in accordance with the
manufacturer’'s recommendations and as directed by the Engineer.

Method of Measurement. Engineered barrier will be measured for payment in place and the
area computed in square meters (square yards).

Basis of payment. The engineered barrier will be paid for at the contract unit price per square
meters (square yards) for ENGINEERED BARRIER.
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TRAFFIC CONTROL PLAN
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 635011, 701011, 701427, 701601, 701606, 701701, 701801, 701901, 704001

DETAILS: Suggested Stages of Construction/Maintenance of Traffic

Arterial Road Information Sign (TC-22)

Traffic Control and Protection for Side Roads, Intersections and Driveways(TC-
10)

Traffic Control and Protection at Turn Bays (To Remain Open to Traffic)(TC-
14)

Pavement Marking Letters and Symbols for Traffic Staging (TC-13)

Driveway Entrance Signing (TC-26)

SPECIAL PROVISIONS: Changeable Message Signs
Maintenance of Roadways
Public Convenience and Safety (Dist 1)
Temporary Information Signing
Pavement Patching (BDE)

CHANGEABLE MESSAGE SIGNS
This item shall comply with Section 701 of the Standard Specifications for “Portable Changeable
Message Signs”, except as the following:

“This message panel shall also be capable of being controlled by an IBM compatible computer
from a remote location via a cellular linkage. The Contractor shall supply the modem, the
cellular phone, and the necessary software to run the sign from a remote computer at a location
designated by the engineer. The Contractor will also be required to promptly reprogram the
computer to provide all messages as directed by the Engineer".

Four (4) signs will be required for this contract.
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TUBULAR TRAFFIC SIGN POST

Description. This work shall consist of furnishing and installing Tubular Traffic Sign Posts into
the top of the concrete barrier at the locations shown in the plans.

Materials. The traffic posts shall be galvanized inside and out, and electrostatically powder
coated with a high visibility yellow coating. The post shall be welded steel tubing conforming to
A.S.T.M. A-513 specifications made from hot dipped galvanized steel sheets conforming to
A.S.T.M.: specifications A-525 or the tube may be hot dipped galvanized to obtain a zinc weight
of 1.25 ox/ sq. ft. of sheet which is a G-90 commercial weight. The high visibility coating shall be
applied over the galvanized post to a minimum dry mil thickness of 3.0 mils. The tubing shall be
properly cleaned and pretreated to achieve the required coating properties for Pozitube traffic
posts.

Installation. The contractor shall core a hole or embed a sleeve in the top of the concrete barrier
that is of sufficient diameter to accommodate the traffic post and wedge. The post should be
installed in the hole and the wedge should be driven next to the post to keep the post vertical.
The diameter and depth of the hole and the size of the wedge with a pulling hole shall be
according to the manufacturer’'s recommendations for the POZ-LOK Sign Post Socket System
and according to plan details.

Holes, which are cored in the top of structural steel walls, shall be done in a manner to avoid
damaging the reinforcing steel in the wall.

Basis of Payment. This work will be paid for at the contract unit price per each for TUBULAR
TRAFFIC SIGN POST, which price shall be payment in full for all labor, equipment and
materials necessary to complete the work as specified herein.

TEMPORARY INFORMATION SIGNING

Description: This work shall consist of furnishing, installing, maintaining, relocating for various
states of construction and eventually removing temporary informational signs. Included in this
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and
overlay sign panels which cover portions of existing signs.
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Materials: Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.01

Note 1. The Contractor may use 16mm (5/8 inch) instead of 19mm (3/4 inch) thick
plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4. The overlay panels shall be 2mm (0.08 inch) thick.

GENERAL CONSTRUCTION REQUIRMENTS
Installation: The sign sizes and legend sizes shall be verified by the Contractor prior to
fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 2.1m (7')
above the near edge of the pavement and shall be a minimum of 600mm (2') beyond the edge
of the paved shoulder. A minimum of 2 posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method Of Measurement: This work shall be measured for payment in square meters (square
feet) edge to edge (horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment: This work shall be paid for at the contract unit price per square meter
(square feet) for TEMPORARY INFORMATION SIGNING, which price shall be full
compensation for all labor, equipment and materials required for performing the work as herein
specified.
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WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE
Created: July 29, 2002
Modified: December 3, 2010

Description: This work shall consist of spreading a pre-emergent granular herbicide in place of
weed barrier fabric in areas as shown on the plans or as directed by the Engineer. This item will
be used in mulched plant beds and mulch rings.

Delete Article 253.11 and substitute the following:

Within 48 hours after planting, mulch shall be placed around all plants in the entire mulched bed
or saucer area specified to a depth of 4 inches (100 mm). No weed barrier fabric will be
required for tree and shrub planting. Pre-emergent Herbicide will be used instead of weed
barrier fabric. The Pre-emergent Herbicide shall be applied prior to mulching. Mulch shall not
be in contact with the base of woody stems or trunks.

Materials: The pre-emergent granular herbicide (Snapshot 2.5 TG or equivalent) shall contain
the chemicals Trifluralin 2% active ingredient and Isoxaben with 0.5% active ingredient. The
herbicide label shall be submitted to the Engineer for approval at least seventy-two (72) hours
prior to application.

Method: The pre-emergent granular herbicide shall be used in accordance with the
manufacturer’s directions on the package. The granules are to be applied prior to mulching.

Apply the granular herbicide using a drop or rotary-type designed to apply granular herbicide or
insecticides. Calibrate application equipment to use according to manufacturer's directions.
Check frequently to be sure equipment is working properly and distributing granules uniformly.
Do not use spreaders that apply material in narrow concentrated bands. Avoid skips or
overlaps as poor weed control or crop injury may occur. More uniform application may be
achieved by spreading half of the required amount of product over the area and then applying
the remaining half in swaths at right angles to the first. Apply the granular herbicide at the rate
of 100 Ibs/acre (112 kg/ha) or 2.3 Ibs/1000 sq. ft. (11.2 kg/1000 sq. meters).

Method of Measurement: Pre-emergent granular herbicide will be measured in place in Pounds
(Kilograms) of Pre-emergent Granular Herbicide applied. Areas treated after mulch placement
shall not be measured for payment.

Basis of Payment: This work will be paid for at the contract unit price per pound (kilogram) of
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE which price shall include all
materials, equipment, and labor necessary to complete the work as specified.
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TYPE Il TEMPORARY TAPE FOR WET CONDITIONS
Effective: February 1, 2007
Revised: February 1, 2011

Description. This work shall consist of furnishing, installing, and maintaining Type Ill Temporary
Pavement Marking Tape for Wet Conditions.

Materials. Materials shall be according to the following.

ltem Article/Section
() Pavement Marking TAp@ ...t 1095.06

Initial minimum reflectance values under dry and wet conditions shall be as specified in Article
1095.06. The marking tape shall maintain its reflective properties when submerged in water.
The wet reflective properties will be verified by a visual inspection method performed by the
Department. The surface of the material shall provide an average skid resistance of 45 BPN
when tested according to ASTM E 303.

CONSTRUCTION REQUIREMENTS

Type lll Temporary Tape for Wet Conditions shall meet the requirements of Article 703.03 and
703.05. Application shall follow manufacturer’'s recommendations.

Method of Measurement. This work will be measured for payment in place, in feet (meters).

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for WET
REFLECTIVE TEMPORARY TAPE TYPE Il of the line width specified, and at the contract unit
price per square foot (square meter) for WET REFLECTIVE TEMPORARY TAPE TYPE III,
LETTERS AND SYMBOLS.

TRAFFIC SIGNAL SPECIFICATIONS
Effective: May 22, 2002
Revised: January 1, 2012

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials
and construction methods commonly used for traffic signal installations. All material furnished
shall be new. The locations and the details of all installations shall be as indicated on the Plans
or as directed by the Engineer. Traffic signal construction and maintenance work shall be
performed by personnel holding IMSA Traffic Signal Technician Level Il certification. The work
to be done under this contract consists of furnishing and installing all traffic signal work as
specified in the Plans and as specified herein in a manner acceptable and approved by the
Engineer.
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SECTION 720 SIGNING

MAST ARM SIGN PANELS

Add the following to Article 720.02 of the Standard Specifications:

Signs attached to poles or posts (such as mast arm signs) shall have mounting brackets and
sign channels which are equal to and completely interchangeable with those used by the District
Sign Shops. Signfix Aluminum Channel Framing System is currently recommended, but other
brands of mounting hardware are acceptable based upon the Department's approval.

SUBMITTALS.

DIVISION 800 ELECTRICAL

Revise Article 801.05 of the Standard Specifications to read:

All material approval requests shall be submitted in accordance with the District’s
current Electrical Product Data and Documentation Submittal Guidelines.
General requirements include:

1.

o

Material approval requests shall be made at the preconstruction meeting,
including major traffic signal items listed in the table in Article 801.05. Material
or equipment which is similar or identical shall be the product of the same
manufacturer, unless necessary for system continuity. Traffic signal
materials and equipment shall bear the U.L. label whenever such labeling is
available.

Product data and shop drawings shall be assembled by pay item and
separated from of other pay item submittals. Only the top sheet of each pay
item submittal will be stamped by the Department with the review status,
except shop drawings for mast arm pole assemblies and the like will be
stamped with the review status on each sheet.

Partial or incomplete submittals will be returned without review.

Certain non-standard mast arm poles and structures will require additional
review from IDOT’s Central Office. Examples include ornamental/decorative
and non-standard length mast arm pole assemblies. The Contractor shall
account for the additional review time in his schedule.

The contract number or permit number, project location/limits and
corresponding pay code number must be on each sheet of correspondence,,
catalog cuts and mast arm poles and assemblies drawings.

Where certifications and/or warranties are specified, the information
submitted for approval shall include certifications and warranties.
Certifications involving inspections, and/or tests of material shall be complete
with all test data, dates, and times.
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7. After the Engineer reviews the submittals for conformance with the design
concept of the project, the Engineer will stamp the drawings indicating their
status as ‘Approved’, ‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.
Since the Engineer's review is for conformance with the design concept only,
it is the Contractor's responsibility to coordinate the various items into a
working system as specified. The Contractor shall not be relieved from
responsibility for errors or omissions in the shop, working, layout drawings, or
other documents by the Department's approval thereof. The Contractor must
still be in full compliance with contract and specification requirements.

8. All submitted items reviewed and marked ‘APPROVED AS NOTED’,
‘DISAPPROVED’, or INCOMPLETE’ are to be resubmitted in their entirety,
unless otherwise indicated within the submittal comments, with a disposition
of previous comments to verify contract compliance at no additional cost to
the contract.

9. Exceptions to and deviations from the requirements of the Contract
Documents will not be allowed. It is the Contractor’'s responsibility to note
any deviations from Contract requirements at the time of submittal and to
make any requests for deviations in writing to the Engineer. In general,
substitutions will not be acceptable. Requests for substitutions must
demonstrate that the proposed substitution is superior to the material or
equipment required by the Contract Documents. No exceptions, deviations
or substitutions will be permitted without the approval of the Engineer.

INSPECTION OF ELECTRICAL SYSTEMS.

Add the following to Article 801.10 of the Standard Specifications:

(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved
equipment supplier in District One. The Department reserves the right to request any
controller and cabinet to be tested at the equipment supplier facilities prior to field
installation, at no extra cost to this contract.
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MAINTENANCE AND RESPONSIBILITY.

Revise Article 801.11 of the Standard Specifications to read:

a.

Existing traffic signal installations and/or any electrical facilities at all or various
locations may be altered or reconstructed totally or partially as part of the work
on this Contract. The Contractor is hereby advised that all traffic control
equipment, presently installed at these locations, may be the property of the
State of lllinois, Department of Transportation, Division of Highways, County,
Private Developer, or the Municipality in which they are located. Once the
Contractor has begun any work on any portion of the project, all traffic signals
within the limits of this contract or those which have the item "Maintenance of
Existing Traffic Signal Installation,” “Temporary Traffic Signal Installation(s)”
and/or “Maintenance of Existing Flashing Beacon Installation,” shall become the
full responsibility of the Contractor. Automatic Traffic Enforcement equipment is
not owned by the State and the Contractor shall not be responsible for
maintaining it during construction. The Contractor shall supply the Engineer,
Area Traffic Signal Maintenance and Operations Engineer, IDOT ComCenter and
the Department's Electrical Maintenance Contractor with two 24-hour
emergency contact names and telephone numbers.

When the project has a pay item for “Maintenance of Existing Traffic Signal
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of
Existing Flashing Beacon Installation,” the Contractor must notify both the Area
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the
Department’s Electrical Maintenance Contractor, of their intent to begin any
physical construction work on the Contract or any portion thereof. This
notification must be made a minimum of seven (7) working days prior to the start
of construction to allow sufficient time for inspection of the existing traffic signal
installation(s) and transfer of maintenance to the Contractor. If work is started
prior to an inspection, maintenance of the traffic signal installation(s) will be
transferred to the Contractor without an inspection. The Contractor will become
responsible for repairing or replacing all equipment that is not operating properly
or is damaged at no cost to the owner of the traffic signal. Final repairs or
replacement of damaged equipment must meet the approval of the Engineer
prior to or at the time of final inspection otherwise the traffic signal installation will
not be accepted.
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Contracts such as pavement grinding or patching which result in the destruction
of ftraffic signal loops do not require maintenance transfer, but require a
notification of intent to work and an inspection. A minimum of seven (7) working
days prior to the loop removal, the Contractor shall notify the Area Traffic Signal
Maintenance and Operations Engineer at (847) 705-4424 and the Department’s
Electrical Maintenance Contractor, at which time arrangements will be made to
adjust the traffic controller timing to compensate for the absence of detection.
Damaged Automatic Traffic Enforcement equipment, including cameras,
detectors, or other peripheral equipment, shall be replaced by others, per Permit
agreement, at no cost to the contract. See additional requirements in these
specifications under Inductive Loop Detector.

The Contractor is advised that the existing and/or temporary traffic signal
installation must remain in operation during all construction stages, except for the
most essential down time. Any shutdown of the traffic signal installation, which
exceeds fifteen (15) minutes, must have prior approval of the Engineer. Approval
to shutdown the traffic signal installation will only be granted during the period
extending from 10:00 a.m. to 3:00 p.m. on weekdays. Shutdowns shall not be
allowed during inclement weather or holiday periods.

The Contractor shall be fully responsible for the safe and efficient operation of
the ftraffic signals. Any inquiry, complaint or request by the Department, the
Department’'s Electrical Maintenance Contractor or the public, shall be
investigated and repairs begun within one hour. Failure to provide this service
will result in liquidated damages of $500 per day per occurrence. In addition, the
Department reserves the right to assign any work not completed within this
timeframe to the Electrical Maintenance Contractor. All costs associated to
repair this uncompleted work shall be the responsibility of the Contractor. Failure
to pay these costs to the Electrical Maintenance Contractor within one month
after the incident will result in additional liquidated damages of $500 per month
per occurrence. Unpaid bills will be deducted from the cost of the Contract. The
District’s Electrical Maintenance Contractor may inspect any signalizing device
on the Department’s highway system at any time without notification.

Any proposed activity in the vicinity of a highway-rail grade crossing must adhere
to the guidelines set forth in the current edition of the Manual on Uniform Traffic
Control Devices (MUTCD) regarding work in temporary traffic control zones in
the vicinity of highway-rail grade crossings which states that lane restrictions,
flagging, or other operations shall not create conditions where vehicles can be
queued across the railroad tracks. If the queuing of vehicles across the tracks
cannot be avoided, a uniformed law enforcement officer or flagger shall be
provided at the crossing to prevent vehicles from stopping on the tracks, even if
automatic warning devices are in place.
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DAMAGE TO TRAFFIC SIGNAL SYSTEM.

Add the following to Article 801.12(b) of the Standard Specifications to read:

Any ftraffic signal control equipment damaged or not operating properly from any cause
whatsoever shall be replaced with new equipment meeting current District One traffic signal
specifications and provided by the Contractor at no additional cost to the Contract and/or owner
of the traffic signal system, all as approved by the Engineer. Final replacement of damaged
equipment must meet the approval of the Engineer prior to or at the time of final inspection
otherwise the traffic signal installation will not be accepted. Cable splices outside the controller
cabinet shall not be allowed.

Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors,
and peripheral equipment, damaged or not operating properly from any cause whatsoever, shall
be the responsibility of the municipality or the Automatic Traffic Enforcement company per
Permit agreement.

TRAFEFIC SIGNAL INSPECTION (TURN-ON).

Revise Article 801.15(b) of the Standard Specifications to read:

It is the intent to have all electric work completed and equipment field tested by the vendor prior
to the Department’s “turn-on” field inspection. If in the event the Engineer determines work is
not complete and the inspection will require more than two (2) hours to complete, the inspection
shall be canceled and the Contractor will be required to reschedule at another date. The
maintenance of the traffic signals will not be accepted until all punch list work is corrected and
re-inspected.

When the road is open to traffic, except as otherwise provided in Section 850 of the Standard
Specifications, the Contractor may request a turn-on and inspection of the completed traffic
signal installation at each separate location. This request must be made to the Area Traffic
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7)
working days prior to the time of the requested inspection. The Department will not grant a field
inspection until notification is provided from the Contractor that the equipment has been field
tested and the intersection is operating according to Contract requirements. The Department's
facsimile number is (847) 705-4089. The Contractor must invite local fire department personnel
to the turn-on when Emergency Vehicle Preemption (EVP) is included in the project. When the
contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC
SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify
the SCAT Consultant of the turn-on/detour implementation schedule, as well as stage changes
and phase changes during construction.

The Contractor must have all traffic signal work completed and the electrical service installation
connected by the utility company prior to requesting an inspection and turn-on of the traffic
signal installation. The Contractor shall be responsible to provide a police officer to direct traffic
at the time of testing.
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The Contractor shall provide a representative from the control equipment vendor’'s office to
attend the traffic signal inspection for both permanent and temporary traffic signal turn-ons.
Upon demonstration that the signals are operating and all work is completed in accordance with
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to
be placed in continuous operation. The Agency that is responsible for the maintenance of each
traffic signal installation will assume the maintenance upon successful completion of this
inspection.

The District requires the following from the Contractor at traffic signal turn-ons.

1. One set of signal plans of record with field revisions marked in red ink.

2. Written notification from the Contractor and the equipment vendor of satisfactory
field testing.

3. A knowledgeable representative of the controller equipment supplier shall be

required at the traffic signal turn-on. The representative shall be knowledgeable
of the cabinet design and controller functions.
A copy of the approved material letter.
One (1) copy of the operation and service manuals of the signal controller and
associated control equipment.
Five (5) copies 11” x 17" (280 mm X 430 mm) of the cabinet wiring diagrams.
The controller manufacturer shall supply a printed form, not to exceed 11” x 17”
(280 mm X 430 mm) for recording the traffic signal controller's timings; backup
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type
and Detector Switching; and any other functions programmable from the
keyboard. The form shall include a location, date, manufacturer's name,
controller model and software version. The form shall be approved by the
Engineer and a minimum of three (3) copies must be furnished at each turn-on.
The manufacturer must provide all programming information used within the
controller at the time of turn-on.
8. All manufacturer and contractor warrantees and guarantees required by Article
801.14.

o~

No

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on.” If approved, traffic signal acceptance shall be verbal at the
“turn on” inspection followed by written correspondence from the Engineer. The Contractor
shall be responsible for all traffic signal equipment and associated maintenance thereof until
Departmental acceptance is granted.

All equipment and/or parts to keep the traffic signal installation operating shall be furnished by
the Contractor. No spare traffic signal equipment is available from the Department.

All punch list work shall be completed within two (2) weeks after the final inspection. The
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.
Failure to meet these time constraints shall result in liquidated damage charges of $500 per
month per incident.
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All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid prices, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements shall be subject to removal and disposal at the Contractor's expense.

RECORD DRAWINGS

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in
Article 801.16. Revise the 2" paragraph of Article 801.16 of the Standard Specifications to
read:

a. “When the work is complete, and seven days before the request for a final
inspection, the full-size set of contract drawings. Stamped “RECORD
DRAWINGS”, shall be submitted to the Engineer for review and approval and
shall be stamped with the date and the signature of the Contractor’s supervising
Engineer or electrician. The record drawings shall be submitted in PDF format
on CDROM as well as hardcopy for review and approval.

b. In addition to the record drawings, copies of the final catalog cuts which have
been Approved or Approved as Noted shall be submitted in PDF format along
with the record drawings. The PDF files shall clearly indicate the pay item either
by filename or PDF Table of Contents referencing the respective pay item
number for multi-item PDF files. Specific part or model numbers of items which
have been selected shall be clearly visible.”

c. Additional requirements are listed in the District’'s Electrical Product Data and
Documentation Guidelines.

Add the following to Article 801.16 of the Standard Specifications:

“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following traffic signal components being installed, modified or
being affected in other ways by this contract:

All Mast Arm Poles and Posts
Handholes

Conduit roadway crossings
Controller Cabinets

Communication Cabinets

Electric Service Disconnect locations
CCTV Camera installations

Fiber Optic Splice Locations

Datum to be used shall be North American 1983.
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Data shall be provided electronically and in print form. The electronic format
shall be compatible with MS Excel. Latitude and Longitude shall be in decimal
degrees with a minimum of 6 decimal places. Each coordinate shall have the
following information:

1. Description of item

2. Designation or approximate station if the item is undesignated

3. Latitude

4. Longitude

Examples:
Description Designation Latitude Longitude
Mast Arm Pole Assembly | MP (SW, NW, SE or NE
(dual, combo, etc) corner) 41.580493 -87.793378
FO mainline splice | HHL-ST31
handhole 41.558532 -87.792571
Handhole HH 41.765532 -87.543571
Electric Service Elec Srv 41.602248 -87.794053
Conduit crossing SB IL83 to EB 1290 ramp
SIDE A 41.584593 -87.793378

PTZ Camera PTZ 41.584600 -87.793432
Signal Post Post 41.558532 -87.792571
Controller Cabinet CcC 41.651848 -87.762053
Master Controller Cabinet | MCC 41.580493 -87.793378
Communication Cabinet ComC 41.558532 -87.789771
Fiber splice connection Toll Plaza34 41.606928 -87.794053

Prior to the collection of data, the contractor shall provide a sample data
collection of at least six data points of known locations to be reviewed and
verified by the Engineer to be accurate within 100 feet. Upon verification, data
collection can begin. Data collection can be made as construction progresses, or
can be collected after all items are installed. If the data is unacceptable the
contractor shall make corrections to the data collection equipment and or process
and submit the data for review and approval as specified.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade
GPS device shall be used for the data collection. The receiver shall support
differential correction and data shall have a minimum 5 meter accuracy after post
processing.

GPS receivers integrated into cellular communication devices, recreational and
automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having
been in the business for a minimum of 6 years.”

Delete the last sentence of the 3™ paragraph of Article 801.16.
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LOCATING UNDERGROUND FACILITIES.

Revise Section 803 to the Standard Specifications to read:

If this Contract requires the services of an Electrical Contractor, the Contractor shall be
responsible at his/her own expense for locating existing IDOT electrical facilities prior to
performing any work. If this Contract does not require the services of an Electrical Contractor,
the Contractor may request one free locate for existing IDOT electrical facilities from the District
One Electrical Maintenance Contractor prior to the start of any work. Additional requests may
be at the expense of the Contractor. The location of underground ftraffic facilities does not
relieve the Contractor of their responsibility to repair any facilities damaged during construction
at their expense.

The exact location of all utilities shall be field verified by the Contractor before the installation of
any components of the traffic signal system. For locations of utilities, locally owned equipment,
and leased enforcement camera system facilities, the local Counties or Municipalities may need
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other
locations contact J.U.L.I.E. at 1-800-892-0123 or 811.

RESTORATION OF WORK AREA.

Add the following article to Section 801 of the Standard Specifications:

801.17 Restoration of work area. Restoration of the traffic signal work area shall be included
in the related pay items such as foundation, conduit, handhole, trench and backfill, underground
raceways, etc. All roadway surfaces such as shoulders, medians, sidewalks, pavement, etc.
shall be replaced in kind. All damage to mowed lawns shall be replaced with an approved sod,
and all damage to unmowed fields shall be seeded. All brick pavers disturbed in the work area
shall be restored to their original configuration as directed by the Engineer. All damaged brick
pavers shall be replaced with a comparable material approved by the Engineer. Restoration of
the work area shall be included in the contract without any extra compensation allowed to the
Contractor.

ELECTRIC SERVICE INSTALLATION.
Revise Section 805 of the Standard Specifications to read:

Description.
This work shall consist of all materials and labor required to install, modify, or extend the electric

service installation. All installations shall meet the requirements of the details in the “District
One Standard Traffic Signal Design Details” and applicable portions of the Specifications.

General.

The electric service installation shall be the electric service disconnecting means and it shall be
identified as suitable for use as service equipment.
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The electric utility contact information is noted on the plans and represents the current
information at the time of contract preparation. The Contractor must request in writing for
service and/or service modification within 10 days of contract award and must follow-up with the
electric utility to assure all necessary documents and payment are received by the utility. The
Contractor shall forward copies of all correspondence between the contractor and utility
company to the Engineer and Area Traffic Signal Maintenance and Operations Engineer. The
service agreement and sketch shall be submitted for signature to the IDOT’s Traffic Operations
Programs Engineer.

Materials.

a.

General. The completed control panel shall be constructed in accordance with UL
Std. 508A, Industrial Control Panel, and carry the UL label. Wire terminations shall
be UL listed.

Enclosures.

1.

Pole Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 4X,
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm)
thick Type 5052 H-32 aluminum. Seams shall be continuous welded and
ground smooth. Stainless steel screws and clamps shall secure the cover
and assure a watertight seal. The cover shall be removable by pulling the
continuous stainless steel hinge pin. The cabinet shall have an oil-resistant
gasket and a lock kit shall be provided with an internal O-ring in the locking
mechanism assuring a watertight and dust-tight seal. The cabinet shall be
sized to adequately house all required components with extra space for
arrangement and termination of wiring. A minimum size of 14-inches (350
mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is
required. The cabinet shall be channel mounted to a wooden utility pole
using assemblies recommended by the manufacturer.

Ground Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 3R
unfinished single door design with back panel. The cabinet shall be
fabricated from Type 5052 H-32 aluminum with the frame and door 0.125-
inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom
0.500-inch (12.70 mm) thick. Seams shall be continuous welded and ground
smooth. The door and door opening shall be double flanged. The door shall
be approximately 80% of the front surface, with a full length tamperproof
stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with
stainless steel carriage bolts and nylocks nuts. The locking mechanism shall
be slam-latch type with a keyhole cover. The cabinet shall be sized to
adequately house all required components with extra space for arrangement
and termination of wiring. A minimum size of 40-inches (1000 mm) high, 16-
inches (400 mm) wide and 15-inches (375 mm) in depth is required. The
cabinet shall be mounted upon a square Type A concrete foundation as
indicated on the plans. The foundation is paid for separately.
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c. Surge Protector. Overvoltage protection, with LED indicator, shall be provided for
the 120 volt load circuit by the means MOV and thermal fusing technology. The
response time shall be <5n seconds and operate within a range of —40C to +85C.
The surge protector shall be UL 1449 Listed.

d. Circuit Breakers. Circuit breakers shall be standard UL listed molded case, thermal-
magnetic bolt-on type circuit breakers with trip free indicating handles. 120 volt
circuit breakers shall have an interrupting rating of not less than 65,000 rms
symmetrical amperes.  Unless otherwise indicated, the main disconnect circuit
breaker for the traffic signal controller shall be rated 60 amperes, 120 V and the
auxiliary circuit breakers shall be rated 10 amperes, 120 V.

e. Fuses, Fuseholders and Power Indicating Light. Fuses shall be small-dimensional
cylindrical fuses of the dual element time-delay type. The fuses shall be rated for
600 V AC and shall have a UL listed interrupting rating of not less than 10,000 rms
symmetrical amperes at rated voltage. The power indicating light shall be LED type
with a green colored lens and shall be energized when electric utility power is
present.

f. Ground and Neutral Bus Bars. A single copper ground and neutral bus bar, mounted
on the equipment panel shall be provided. Ground and neutral conductors shall be
separated on the bus bar. Compression lugs, plus 2 spare lugs, shall be sized to
accommodate the cables with the heads of the connector screws painted green for
ground connections and white for neutral connections.

g. Utility Services Connection. The Contractor shall notify the Utility Company
marketing representative a minimum of 30 working days prior to the anticipated date
of hook-up. This 30 day advance notification will begin only after the Utility Company
marketing representative has received service charge payments from the Contractor.
Prior to contacting the Utility Company marketing representative for service
connection, the service installation controller cabinet and cable must be installed for
inspection by the Utility Company.

h. Ground Rod. Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in
length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to
ground shall be 25 ohms or less. If necessary additional rods shall be installed to
meet resistance requirements at no additional cost to the contract.

Installation.

a. General. The Contractor shall confirm the orientation of the traffic service installation
and its door side with the engineer, prior to installation. All conduit entrances into the
service installation shall be sealed with a pliable waterproof material.

b. Pole Mounted. Brackets designed for pole mounting shall be used. All mounting

hardware shall be stainless steel. Mounting height shall be as noted on the plans or
as directed by the Engineer.
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c. Ground Mounted. The service installation shall be mounted plumb and level on the
foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless
steel nuts and washers. The space between the bottom of the enclosure and the top
of the foundation shall be caulked at the base with silicone.

Basis of Payment.

The service installation shall be paid for at the contract unit price each for SERVICE
INSTALLATION of the type specified which shall be payment in full for furnishing and installing
the service installation complete. The CONCRETE FOUNDATION, TYPE A, which includes the
ground rod, shall be paid for separately. SERVICE INSTALLATION, POLE MOUNTED shall
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly. Any
charges by the utility companies shall be approved by the engineer and paid for as an addition
to the contract according to Article 109.05 of the Standard Specifications.

GROUNDING OF TRAFFIC SIGNAL SYSTEMS.

Revise Section 806 of the Standard Specifications to read:

General.

All traffic signal systems, equipment and appurtenances shall be properly grounded in strict
conformance with the NEC. See IDOT District One Traffic Signal detail plan sheets for
additional information.

The grounding electrode system shall include a ground rod installed with each traffic signal
controller concrete foundation and all mast arm and post concrete foundations. An additional
ground rod will be required at locations were measured resistance exceeds 25 ohms. Ground
rods are included in the applicable concrete foundation or service installation pay item and will
not be paid for separately.

Testing shall be according to Article 801.13 (a) (4) and (5).

a) The grounded conductor (neutral conductor) shall be white color coded. This conductor
shall be bonded to the equipment grounding conductor only at the Electric Service
Installation. All power cables shall include one neutral conductor of the same size.

b) The equipment grounding conductor shall be green color coded. The following is in addition
to Article 801.04 of the Standard Specifications.

1) Equipment grounding conductors shall be bonded to the grounded conductor (neutral
conductor) only at the Electric Service Installation. The equipment grounding conductor
is paid for separately and shall be continuous. The Earth shall not be used as the
equipment grounding conductor.
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2) Equipment grounding conductors shall be bonded, using a Listed grounding connector, to
all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole
frames and covers, conduits, and other metallic enclosures throughout the traffic signal
wiring system, except where noted herein. Bonding shall be made with a splice and pigtail
connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap. A Listed electrical joint compound shall be applied to all conductors’
terminations, connector threads and contact points. Conduit grounding bushings shall be
installed at all conduit terminations.

3) All metallic and non-metallic raceways containing traffic signal circuit runs shall have a
continuous equipment grounding conductor, except raceways containing only detector
loop lead-in circuits, circuits under 50 volts and/or fiber optic cable will not be required to
include an equipment grounding conductor.

4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.
When necessary to maintain effective equipment grounding, a full cable heat shrink shall
be provided over individual conductor heat shrinks.

c) The grounding electrode conductor shall be similar to the equipment grounding conductor in
color coding (green) and size. The grounding electrode conductor is used to connect the
ground rod to the equipment grounding conductor and is bonded to ground rods via
exothermic welding, listed pressure connectors, listed clamps or other approved listed means.

GROUNDING EXISTING HANDHOLE FRAME AND COVER.

Description.
This work shall consist of all materials and labor required to bond the equipment grounding

conductor to the existing handhole frame and handhole cover. All installations shall meet the
requirements of the details in the “District One Standard Traffic Signal Design Details,” and
applicable portions of the Standard Specifications and these specifications.

The equipment grounding conductor shall be bonded to the handhole frame and to the handhole
cover. Two (2) Ye-inch diameter x 1 Vi-inch long hex-head stainless steel bolts, spaced 1.75-
inches apart center-to-center shall be fully welded to the frame and to the cover to accommodate
a heavy duty Listed grounding compression terminal (Burndy type YGHA or approved equal).
The grounding compression terminal shall be secured to the bolts with stainless steel split-lock
washers and nylon-insert locknuts.

Welding preparation for the stainless steel bolt hex-head to the frame and to the cover shall
include thoroughly cleaning the contact and weldment area of all rust, dirt and contaminates. The
Contractor shall assure a solid strong weld. The welds shall be smooth and thoroughly cleaned of
flux and spatter. The grounding installation shall not affect the proper seating of the cover when
closed.

The grounding cable shall be paid for separately.
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Method of Measurement.
Units measured for payment will be counted on a per handhole basis, regardless of the type of
handhole and its location.

Basis of Payment.

This work shall be paid for at the contract unit price each for GROUNDING EXISTING
HANDHOLE FRAME AND COVER which shall be payment in full for grounding the handhole
complete.

COILABLE NON-METALLIC CONDUIT

Description.
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC) for

detector loop raceways.

General.
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard
Specifications except for the following:

Add the following to Article 810.03 of the Standard Specifications:

CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to
the handholes.

Add the following to Article 811.03 of the Standard Specifications:

On temporary traffic signal installations with detector loops, CNC meeting the requirements of
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up
the wood pole, unless otherwise shown on the plans

Basis of Payment.
All installations of CNC for loop detection shall be included in the contract and not paid for
separately.

HANDHOLES.

Add the following to Section 814 of the Standard Specifications:

All handholes shall be concrete, poured in place, with inside dimensions of 21-1/2 inches
(549mm) minimum. Frames and lid openings shall match this dimension. The cover of the
handhole frame shall be labeled “Traffic Signals" with legible raised letters.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (15.875mm)
diameter stainless bolt cast into the frame. The covers shall have a stainless steel threaded
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor
to the handhole cover.
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The minimum wall thickness for heavy duty hand holes shall be 12 inches (300mm).

All conduits shall enter the handhole at a depth of 30 inches (760mm) except for the conduits for
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop. All conduit
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into
the handhole.

Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO
Specification M111. Hooks shall be a minimum of 1/2 inch (12.7 mm) diameter with two 90
degree bends and extend into the handhole at least 6 inches (150 mm). Hooks shall be placed
a minimum of 12 inches (300 mm) below the lid or lower if additional space is required.

GROUNDING CABLE.

The cable shall meet the requirements of Section 817 of the "Standard Specifications," except
for the following:

Add the following to Article 817.02 (b) of the Standard Specifications:

Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor,
#6 gauge copper, with a green color coded XLP jacket.

The traffic signal grounding conductor shall be bonded, using a Listed grounding connector
(Burndy type KC/K2C, as applicable, or approved equal), to all proposed and existing traffic signal
mast arm poles and traffic/pedestrian signal posts, including push button posts. The grounding
conductor shall be bonded to all proposed and existing pull boxes, handhole frames and covers
and other metallic enclosures throughout the traffic signal wiring system and noted herein and
detailed on the plans. The grounding conductor shall be bonded to conduit terminations using
rated grounding bushings. Bonding to existing handhole frames and covers shall be paid for
separately.

Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

Grounding cable shall be measured in place for payment in foot (meter). Payment shall be at
the contract unit price for ELECTRIC CABLE IN CONDUIT, GROUNDING, NO. 6, 1C, which
price includes all associated labor and material including grounding clamps, splicing, exothermic
welds, grounding connectors, conduit grounding bushings, and other hardware.

RAILROAD INTERCONNECT CABLE.

The cable shall meet the requirements of Section 873 of the Standard Specifications, except for
the following:

Add to Article 873.02 of the Standard Specifications:
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The railroad interconnect cable shall be three conductor stranded #14 copper cable in a clear
polyester binder, shielded with #36 AWG tinned copper braid with 85% coverage, and insulated
with .016” polyethylene (black, blue, red). The jacket shall be black 0.045 PVC or polyethylene.

Add the following to Article 873.05 of the Standard Specifications:

Basis of Payment.

This work shall be paid for at the contract unit price per foot (meter) for ELECTRIC CABLE IN
CONDUIT, RAILROAD, NO. 14 3C, which price shall be payment in full for furnishing, installing,
and making all electrical connections in the traffic signal controller cabinet. Connections in the
railroad controller cabinet shall be performed by railroad personnel.

FIBER OPTIC TRACER CABLE.

The cable shall meet the requirements of Section 817 of the "Standard Specifications," except
for the following:

Add the following to Article 817.03 of the Standard Specifications:

In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the
same conduit as the fiber optic cable in locations shown on the plans. The tracer cable shall be
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip
mounted on the side wall of the controller cabinet. The barrier type terminal strip and tracer
cable shall be clearly marked and identified. All tracer cable splices shall be kept to a minimum
and shall incorporate maximum lengths of cable supplied by the manufacturer. The tracer cable
will be allowed to be spliced at handholes only. The tracer cable splice shall use a Western
Union Splice soldered with resin core flux and shall be soldered using a soldering iron. Blow
torches or other devices which oxidize copper cable shall not be allowed for soldering
operations. All exposed surfaces of the solder shall be smooth. The splice shall be covered
with a black shrink tube meeting UL 224 guidelines, Type V and rated 600v, minimum length 4
inches (100 mm) and with a minimum 1 inch (25 mm) coverage over the XLP insulation,
underwater grade.

Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER,
NO. 14 1C per foot (meter), which price shall include all associated labor and material for
installation.

MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION.

Revise Articles 850.02 and 850.03 of the Standard Specifications to read:

Procedure.

The energy charges for the operation of the traffic signal installation shall be paid for by others.
Full maintenance responsibility shall start as soon as the Contractor begins any physical work
on the Contract or any portion thereof.
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The Contractor shall have electricians with IMSA Level Il certification on staff to provide signal
maintenance.

This item shall include maintenance of all traffic signal equipment at the intersection, including
emergency vehicle pre-emption equipment, master controllers, uninterruptible power supply
(UPS and batteries), telephone service installations, communication cables, conduits to
adjacent intersections, and other traffic signal equipment, but shall not include Automatic Traffic
Enforcement equipment, such as Red Light Enforcement cameras, detectors, or peripheral
equipment, not owned by the State.

Maintenance.
The maintenance shall be according to MAINTENANCE AND RESPONSIBILITY in Division 800
of these specifications and the following:.

The Contractor shall check all controllers every two (2) weeks, which will include visually
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that they
are functioning properly. This item includes, as routine maintenance, all portions of emergency
vehicle pre-emption equipment. The Contractor shall maintain in stock at all times a sufficient
amount of materials and equipment to provide effective temporary and permanent repairs.

The Contractor shall provide immediate corrective action when any part or parts of the system
fail to function properly. Two far side heads facing each approach shall be considered the
minimum acceptable signal operation pending permanent repairs. When repairs at a signalized
intersection require that the controller be disconnected or otherwise removed from normal
operation, and power is available, the Contractor shall place the traffic signal installation on
flashing operation. The signals shall flash RED for all directions unless a different indication has
been specified by the Engineer. The Contractor shall be required to place stop signs (R1-1-36)
at each approach of the intersection as a temporary means of regulating traffic. When the
signals operate in flash, the Contractor shall furnish and equip all their vehicles assigned to the
maintenance of traffic signal installations with a sufficient number of stop signs as specified
herein. The Contractor shall maintain a sufficient number of spare stop signs in stock at all
times to replace stop signs which may be damaged or stolen.

The Contractor shall provide the Engineer with a 24 hour telephone number for the maintenance
of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be

replaced with new equipment meeting the requirements of the Standard Specifications and
these special provisions.
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The Contractor shall respond to all emergency calls from the Department or others within one
hour after notification and provide immediate corrective action. When equipment has been
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and identical
equipment. The cost of furnishing and installing the replaced equipment shall be borne by the
Contractor at no additional charge to the contract. The Contractor may institute action to recover
damages from a responsible third party. If at any time the Contractor fails to perform all work as
specified herein to keep the traffic signal installation in proper operating condition or if the
Engineer cannot contact the Contractor's designated personnel, the Engineer shall have the
State's Electrical Maintenance Contractor perform the maintenance work required. The State's
Electrical Maintenance Contractor shall bill the Contractor for the total cost of the work. The
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or the cost
of such work will be deducted from the amount due the Contractor. The Contractor shall allow
the Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal Installation
that has been transferred to the Contractor for Maintenance.

TRAFFIC ACTUATED CONTROLLER.

Add the following to Article 857.02 of the Standard Specifications:

Controllers shall be NTCIP compliant NEMA TS2 Type 1, Econolite ASC/3S-1000 or
Eagle/Siemens M50 unless specified otherwise on the plans or elsewhere on these
specifications. Only controllers supplied by one of the District One approved closed loop
equipment manufacturers will be allowed. The controller shall be the most recent model and
software version supplied by the manufacturer at the time of the approval and include the
standard data key. The traffic signal controller shall provide features to inhibit simultaneous
display of a circular yellow ball and a yellow arrow display. Individual load switches shall be
provided for each vehicle, pedestrian, and right turn over lap phase. The controller shall prevent
phases from being skipped during program changes and after all preemption events.

Add the following to Article 857.03 of the Standard Specifications:

The Contractor shall arrange to install a standard voice-grade dial-up telephone line to the
RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET as called for on the traffic signal
installation plans. If the traffic signal installation is part of a traffic signal system, a telephone
line is usually not required, unless a telephone line is called for on the traffic signal plans. The
Contractor shall follow the requirements for the telephone service installation as contained in the
current District One Traffic Signal Special Provisions under Master Controller.

MASTER CONTROLLER.

Revise Articles 860.02 - Materials and 860.03 - Installation of the Standard Specifications to
read:

Only controllers supplied by one of the District approved closed loop equipment manufacturers

will be allowed. Only NEMA TS 2 Type 1 Eagle/Siemens and Econolite closed loop systems
shall be supplied. The latest model and software version of master controller shall be supplied.
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Functional requirements in addition to those in Section 863 of the Standard Specifications
include:

The system commands shall consist of, as a minimum, six (6) cycle lengths, five (5) offsets,
three (3) splits, and four (4) special functions. The system commands shall also include
commands for free or coordinated operation.

Traffic Responsive operation shall consist of the real time acquisition of system detector data,
data validation, and the scaling of acquired volumes and occupancies in a deterministic fashion
so as to cause the selection and implementation of the most suitable traffic plan.

Upon request by the Engineer, each master shall be delivered with up to three (3) complete sets
of the latest edition of registered remote monitoring software with full manufacture's support.
Each set shall consist of software on CD, DVD, or other suitable media approved by the
Engineer, and a bound set of manuals containing loading and operating instruction. One copy
of the software and support data shall be delivered to the Agency in charge of system operation,
if other than IDOT. One of these two sets will be provided to the Agency Signal Maintenance
Contractor for use in monitoring the system.

The approved manufacturer of equipment shall loan the District one master controller and two
intersection controllers of the most recent models and the newest software version to be used
for instructional purposes in addition to the equipment to be supplied for the Contract.

The Contractor shall arrange to install a standard voice-grade dial-up telephone line to the
master controller. This shall be accomplished through the following process utilizing District
One staff. This telephone line may be coupled with a DSL line and a phone filter to isolate the
dial-up line. An E911 address is required.

The cabinet shall be provided with an Outdoor Network Interface for termination of the
telephone service. It shall be mounted to the inside of the cabinet in a location suitable to
provide access for termination of the telephone service at a later date.

Full duplex communication between the master and its local controllers is recommended, but at
this time not required. The data rate shall be 1200 baud minimum and shall be capable of
speeds to 38,400 or above as technology allows. The controller, when installed in an Ethernet
topology, may operate non-serial communications.

The cabinet shall be equipped with a 9600 baud, auto dial/auto answer modem. It shall be a US
robotics 33.6K baud rate or equal.

As soon as practical or within one week after the contract has been awarded, the Contractor

shall contact (via phone) the Administrative Support Manager in the District One Business
Services Section at (847) 705-4011 to request a phone line installation.
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A follow-up fax transmittal to the Administrative Support Manager (847-705-4712) with all
required information pertaining to the phone installation is required from the Contractor as soon
as possible or within one week after the initial request has been made. A copy of this fax
transmittal must also be faxed by the Contractor to the Traffic Signal Systems Engineer at (847)
705-4089. The required information to be supplied on the fax shall include (but not limited to): A
street address for the new traffic signal controller (or nearby address); a nearby existing
telephone number; what type of telephone service is needed; the name and number of the
Contractor's employee for the telephone company to contact regarding site work and questions.

The usual time frame for the activation of the phone line is 4-6 weeks after the Business
Services Section has received the Contractor supplied fax. It is, therefore, imperative that the
phone line conduit and pull-string be installed by the Contractor in anticipation of this time
frame. On jobs which include roadway widening in which the conduit cannot be installed until
this widening is completed, the Contractor will be allowed to delay the phone line installation
request to the Business Services Section until a point in time that is 4-6 weeks prior to the
anticipated completion of the traffic signal work. The contractor shall provide the Administrative
Support Manager with an expected installation date considering the 4-6 week processing time.

The telephone line shall be installed and activated one month before the system final inspection.
All costs associated with the telephone line installation and activation (not including the Contract
specified conduit installation between the point of telephone service and the traffic signal
controller cabinet) shall be paid for by the District One Business Services Section (i.e., this will
be an IDOT phone number not a Contractor phone number).

UNINTERRUPTIBLE POWER SUPPLY.

Add the following to Article 862.01 of the Standard Specifications:

The UPS shall have the power capacity to provide normal operation of a signalized intersection
that utilizes all LED type signal head optics, for a minimum of six hours.

Add the following to Article 862.02 of the Standard Specifications:

Materials shall be according to Article 1074.04 as modified in UNINTERRUPTIBLE POWER
SUPPLY in Division 1000 of these specifications.

Add the following to Article 862.03 of the Standard Specifications:
The UPS shall additionally include, but not be limited to, a battery cabinet. The UPS shall

provide reliable emergency power to the traffic signals in the event of a power failure or
interruption.
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Revise Article 862.04 of the Standard Specifications to read:

Installation.

When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest
on the lip of the existing controller cabinet foundation and be secured to the existing controller
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely
enclosed with the bottom and back constructed of the same material as the cabinet.

When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown
on the plans.

At locations where UPS is installed and Emergency Vehicle Priority System is in use, any
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance
with the District One Emergency Vehicle Priority System specification at no additional cost to
the contract. A concrete apron 67 in. x 50 in. x 5 in. (1702mm x 1270mm x 130mm) shall be
provided on the side of the existing Type D Foundation, where the UPS cabinet is located. The
concrete apron shall follow the District 1 Standard Traffic Signal Design Detail, Type D for
Ground Mounted Controller Cabinet and UPS Battery Cabinet. The concrete apron shall follow
Articles 424 and 202 of the Standard Specifications.

This item shall include any required modifications to an existing traffic signal controller as a
result of the addition of the UPS.

Revise Article 862.05 of the Standard Specifications to read:

Basis of Payment.

This work will be paid for at the contract unit price per each for UNINTERRUPTIBLE POWER
SUPPLY SPECIAL. Replacement of Emergency Vehicle Priority System confirmation beacons
and any required modifications to the traffic signal controller shall be included in the cost of the
UNINTERRUPTIBLE POWER SUPPLY SPECIAL item. The concrete apron and earth
excavation required shall be included in the cast of the UNINTERRUPTIBLE POWER SUPPLY
SPECIAL item.

FIBER OPTIC CABLE.

Add the following to Article 871.01 of the Standard Specifications:

The Fiber Optic cable shall be installed in conduit or as specified on the plans.

Add the following to Article 872.02 of the Standard Specifications:

The control cabinet distribution enclosure shall be CSC FTWO12KST-W/O 12 Port Fiber Wall
Enclosure or an approved equivalent. The fiber optic cable shall provide six fibers per tube for

the amount of fibers called for in the Fiber Optic Cable pay item in the Contract. Fiber Optic
cable may be gel filled or have an approved water blocking tape.
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Add the following to Article 871.04 of the Standard Specifications:

A minimum of six multimode fibers from each cable shall be terminated with approved
mechanical connectors at the distribution enclosure. Fibers not being used shall be labeled
“spare." Fibers not attached to the distribution enclosure shall be capped and sealed. A
minimum of 13.0 feet (4m) of extra cable length shall be provided for controller cabinets. The
controller cabinet extra cable length shall be stored as directed by the Engineer.

Add the following to Article 871.06 of the Standard Specifications:

The distribution enclosure and all connectors will be included in the cost of the fiber optic cable.

MAST ARM ASSEMBLY AND POLE.

Revise Article 877.01 of the Standard Specifications to read:

Description.
This work shall consist of furnishing and installing a steel mast arm assembly and pole and a
galvanized steel or extruded aluminum shroud for protection of the base plate.

Revise Article 877.03 of the Standard Specifications:
Mast arm assembly and pole shall be as follows.

(a) Steel Mast Arm Assembly and Pole and Steel Combination Mast Arm Assembly and
Pole. The steel mast arm assembly and pole and steel combination mast arm assembly
and pole shall consist of a traffic signal mast arm, a luminaire mast arm or davit (for
combination pole only), a pole, and a base, together with anchor rods and other
appurtenances. The configuration of the mast arm assembly, pole, and base shall be
according to the details shown on the plans.

(1) Loading. The mast arm assembly and pole, and combination mast arm assembly and
pole shall be designed for the loading shown on the Highway Standards or elsewhere on
the plans, whichever is greater. The design shall be according to AASHTO "Standard
Specification for Structural Supports for Highway Signs, Luminaries and Traffic Signals"
1994 Edition for 80 mph (130 km/hr) wind velocity. However, the arm-to-pole connection
for tapered signal and luminaire arms shall be according to the "ring plate" detail as
shown in Figure 11-1(f) of the 2002 Interim, to the AASHTO "Standard Specification for
Structural Supports for Highway Signs, Luminaries and Traffic Signals" 2001 4th Edition.

(2) Structural Steel Grade. The mast arm and pole shall be fabricated according to
ASTM A 595, Grade A or B, ASTM A 572 Grade 55, or ASTM A 1011 Grade 55
HSLAS Class 2. The base and flange plates shall be of structural steel according to
AASHTO M 270 Grade 50 (M 270M Grade 345). Luminaire arms and trussed arms
15 ft (4.5 m) or less shall be fabricated from one steel pipe or tube size according to
ASTM A 53 Grade B or ASTM A 500 Grade B or C. All mast arm assemblies, poles,
and bases shall be galvanized according to AASHTO M 111.
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(3) Fabrication. The design and fabrication of the mast arm assembly, pole, and base
shall be according to the requirements of the Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals published by AASHTO.
The mast arm and pole may be of single length or sectional design. If section
design is used, the overlap shall be at least 150 percent of the maximum diameter of
the overlapping section and shall be assembled in the factory.

The manufacturer will be allowed to slot the base plate in which other bolt circles
may fit, providing that these slots do not offset the integrity of the pole.
Circumferential welds of tapered arms and poles to base plates shall be full
penetration welds.

(4) Shop Drawing Approval. The Contractor shall submit detailed drawings showing
design materials, thickness of sections, weld sizes, and anchor rods to the Engineer
for approval prior to fabrication. These drawings shall be at least 11 x 17 in. (275 x
425 mm) in size and of adequate quality for microfilming. All product data and shop
drawings shall be submitted in electronic form on CD-ROM

(b) Anchor Rods. The anchor rods shall be ASTM F 1554 Grade 105, coated by the hot-dip
galvanizing process according to AASHTO M 232, and shall be threaded a minimum
of 7 1/2 in. (185 mm) at one end and have a bend at the other end. The first 12 in. (300
mm) at the threaded end shall be galvanized. Two nuts, one lock washer, and one flat
washer shall be furnished with each anchor rod. All nuts and washers shall be
galvanized.

(c) The galvanized steel or extruded aluminum shroud shall have dimensions similar to
those detailed in the "District One Standard Traffic Signal Design Details." The shroud
shall be installed such that it allow air to circulate throughout the mast arm but not allow
infestation of insects or other animals, and such that it is not hazardous to probing
fingers and feet.

Add the following to Article 877.04 of the Standard Specifications:

The shroud shall not be paid for separately but shall be included in the cost of the mast arm
assembly and pole.

CONCRETE FOUNDATIONS.

Add the following to Article 878.03 of the Standard Specifications:

All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped
galvanized a minimum of 12 in. (300 mm) from the threaded end.

Concrete Foundations, Type “A” for Traffic Signal Posts shall provide anchor bolts with the bolt

pattern specified within the “District One Standard Traffic Signal Design Details.” All Type “A”
foundations shall be a minimum depth of 48 inches (1220 mm).
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Concrete Foundations, Type “C” for Traffic Signal Cabinets with Uninterruptible Power Supply
(UPS) cabinet installations shall be a minimum of 72 inches (1830 mm) long and 31 inches (790
mm) wide. All Type “C” foundations shall be a minimum depth of 48 inches (1220 mm). The
concrete apron in front of the Type IV or V cabinet shall be 36 in. x 48 in. x 5 in. (915 mm X
1220 mm X 130 mm). The concrete apron in front of the UPS cabinet shall be 36 in. x 67 in. x
5in. (915 mm X 1700 mm X 130 mm). Anchor bolts shall provide bolt spacing as required by
the manufacturer.

Concrete Foundations, Type “D” for Traffic Signal Cabinets shall be a minimum of 48 inches
(1220 mm) long and 31 inches (790 mm) wide. All Type “D” foundations shall be a minimum
depth of 48 inches (1220 mm). The concrete apron shall be 36 in. x 48 in. x 5 in. (910 mm X
1220 mm X 130 mm). Anchor bolts shall provide bolt spacing as required by the manufacturer.

Concrete Foundations, Type “E” for Mast Arm and Combination Mast Arm Poles shall meet the
current requirements listed in the Highway Standards.

Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm)
raceway.

No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth
of the foundation.

LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED
SIGNAL HEAD.

Add the following to the first paragraph of Article 880.04 of the Standard Specifications:

Basis of Payment.
The price shall include furnishing the equipment described above, all mounting hardware and
installing them in satisfactory operating condition.

LIGHT EMITING DIODE (LED), SIGNAL HEAD, RETROFIT

Description.
This work shall consist of retrofitting an existing polycarbonate traffic signal head with a traffic

signal module, pedestrian signal module, and pedestrian countdown signal module, with light
emitting diodes (LEDs) as specified in the plans.

Materials.

Materials shall be according to LIGHT EMITTING DIODE (LED) AND OPTICALLY
PROGRAMMED LED SIGNAL HEAD, AND LIGHT EMITTING DIODE (LED) PEDESTRIAN
SIGNAL HEAD in Divisions 880, 881 and 1000 of these specifications.
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Add the following to Article 880.04 of the Standard Specifications:

Basis of Payment.

This item shall be paid for at the contract unit price each for SIGNAL HEAD, LED, RETROFIT,
or PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, for the type and number of polycarbonate
signal heads, faces, and sections specified, which price shall be payment in full for furnishing
the equipment described above including LED modules, all mounting hardware, and installing
them in satisfactory operating condition. The type specified will indicate the number of faces
and the method of mounting.

LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD

Add the following to the third paragraph of Article 881.03 of the Standard Specifications:
No mixing of different types of pedestrian traffic signals or displays will be permitted.
Add the following to Article 881.03 of the Standard Specifications:

(a) Pedestrian Countdown Signal Heads.

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections
where traffic signals and railroad warning devices are interconnected.

(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for
single units with the housings glossy black polycarbonate. Connecting hardware and
mounting brackets shall be polycarbonate (black). A corrosion resistant anti-seize
lubricant shall be applied to all metallic mounting bracket joints, and shall be visible to
the inspector at the signal turn-on.

(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of
double overlay message combining full LED symbols of an Upraised Hand and a
Walking Person. “Egg Crate” type sun shields are not permitted. Numerals shall
measure 9 inches (229mm) in height and easily identified from a distance of 120 feet
(36.6m).

Add the following to Article 881.04 of the Standard Specifications:
Basis of Payment.

The price shall include furnishing the equipment described above, all mounting hardwire and
installing them in satisfactory operating condition.

DETECTOR LOOP.

Revise Section 886 of the Standard Specifications to read:

Description.
This work shall consist of furnishing and installing a detector loop in the pavement.
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Procedure.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
have the proposed loop locations marked and contact the Area Traffic Signal Maintenance and
Operations Engineer (847) 705-4424 to inspect and approve the layout. When preformed
detector loops are installed, the Contractor shall have them inspected and approved prior to the
pouring of the Portland cement concrete surface, using the same notification process as above.

Installation.

Loop detectors shall be installed according to the requirements of the “District One Standard
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless
directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a Panduit PLFIM water
proof tag, or an approved equal, secured to each wire with nylon ties.

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather
or moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality
readings shall be more than 5.

(a) Type I. All loops installed in new asphalt pavement shall be installed in the binder course
and not in the surface course. The edge of pavement, curb and handhole shall be cut with a
1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop lead-in.

(b) Loop sealant shall be a two-component thixotropic chemically cured polyurethane either
Chemque Q-Seal 295, Percol Elastic Cement AC Grade or an approved equal. The sealant
shall be installed 1/8 inch (3 mm) below the pavement surface, if installed above the surface
the overlap shall be removed immediately.

(c) Detector loop measurements shall include the saw cut and the length of the loop lead-in to
the edge of pavement. The lead-in wire, including all necessary connections for proper
operations, from the edge of pavement to the handhole, shall be included in the price of the
detector loop. Unit duct, trench and backfill, and drilling of pavement or handholes shall be
included in detector loop quantities.

(d) Preformed. This work shall consist of furnishing and installing a rubberized or crosslinked

polyethylene heat resistant preformed traffic signal loop in accordance with the Standard
Specifications, except for the following:
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Preformed detector loops shall be installed in new pavement constructed of Portland cement
concrete using mounting chairs or tied to re-bar or the preformed detector loops may be
placed in the sub-base. Loop lead-ins shall be extended to a temporary protective
enclosure near the proposed handhole location. The protective enclosure shall provide
sufficient protection from other construction activities and may be buried for additional
protection.

Handholes shall be placed next to the shoulder or back of curb when preformed detector
loops enter the handhole. Non-metallic coilable duct, included in this pay item, shall be
used to protect the preformed lead-ins from back of curb to the handhole.

Preformed detector loops shall be factory assembled with ends capped and sealed against
moisture and other contaminants. Homeruns and interconnects shall be pre-wired and shall
be an integral part of the loop assembly. The loop configurations and homerun lengths shall
be assembled for the specific application. The loop and homerun shall be constructed using
11/16 inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter
(minimum) Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720
kPa) internal pressure rating or a similarly sized XLPE cable jacket. Hose for the loop and
homerun assembly shall be one continuous piece. No joints or splices shall be allowed in
the hose except where necessary to connect homeruns or interconnects to the loops. This
will provide maximum wire protection and loop system strength. Hose tee connections shall
be heavy duty high temperature synthetic rubber. The tee shall be of proper size to attach
directly to the hose, minimizing glue joints. The tee shall have the same flexible properties
as the hose to insure that the whole assembly can conform to pavement movement and
shifting without cracking or breaking. For XLPE jacketed preformed loops, all splice
connections shall be soldered, sealed, and tested before being sealed in a high impact glass
impregnated plastic splice enclosure. The wire used shall be #16 THWN stranded copper.
The number of turns in the loop shall be application specific. Homerun wire pairs shall be
twisted a minimum of four turns per foot. No wire splices will be allowed in the preformed
loop assembly. The loop and homeruns shall be filled and sealed with a flexible sealant to
insure complete moisture blockage and further protect the wire. The preformed loops shall
be constructed to allow a minimum of 6.5 feet of extra cable in the handhole.

Method of Measurement.

This work will be measured for payment in feet (meters) in place. Type | detector loop will be
measured along the sawed slot in the pavement containing the loop and lead-in, rather than the
actual length of the wire. Preformed detector loops will be measured along the detector loop
and lead-in embedded in the pavement, rather than the actual length of the wire.

Basis of Payment.

This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP,
TYPE | or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be
payment in full for furnishing and installing the detector loop and all related connections for
proper operation.
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EMERGENCY VEHICLE PRIORITY SYSTEM.

Revise Section 887 of the Standard Specifications to read:

It shall be the Contractor’'s responsibility to contact the municipality or fire district to verify the
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.
The equipment must be completely compatible with all components of the equipment currently
in use by the Agency.

All new installations shall be equipped with Confirmation Beacons as shown on the "District One
Standard Traffic Signal Design Details." The Confirmation Beacon shall consist of a 6 watt Par
38 LED flood lamp with a 30 degree light spread, maximum 6 watt energy consumption at 120V,
and a 2,000 hour warranty for each direction of pre-emption. The lamp shall have an adjustable
mount with a weatherproof enclosure for cable splicing. All hardware shall be cast aluminum or
stainless steel. Holes drilled into signal poles, mast arms, or posts shall require rubber
grommets. In order to maintain uniformity between communities, the confirmation beacons shall
indicate when the control equipment receives the pre-emption signal. The pre-emption
movement shall be signalized by a flashing indication at the rate specified by Section 4L.01 of
the “Manual on Uniform Traffic Control Devices,” and other applicable sections of future
editions. The stopped pre-empted movements shall be signalized by a continuous indication.

All light operated systems shall include security and transit preemption software and operate at
a uniform rate of 14.035 Hz +0.002, or as otherwise required by the Engineer, and provide
compatible operation with other light systems currently being operated in the District.

This item shall include any required modifications to an existing traffic signal controller as a
result of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM.

Basis of Payment.

The work shall be paid for at the contract unit price each for furnishing and installing LIGHT
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation
beacon shall be included in the cost of the Light Detector. Any required modifications to the
traffic signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER. The
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection
controller and shall provide operation for all movements required in the pre-emption phase
sequence.
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TEMPORARY TRAFFIC SIGNAL INSTALLATION.

Revise Section 890 of the Standard Specifications to read:

Description.
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic

signal installation as shown on the plans, including but not limited to temporary signal heads,
emergency vehicle priority systems, interconnect, vehicle detectors, uninterruptible power
supply, and signing. Temporary traffic signal controllers and cabinets interconnected to railroad
traffic control devices shall be new. When temporary traffic signals will be operating within a
county or local agency Traffic Management System, the equipment must be NTCIP compliant
and compatible with the current operating requirements of the Traffic Management System.

General.

Only an approved equipment vendor will be allowed to assemble the temporary traffic signal
cabinet. Also, an approved equipment vendor shall assemble and test a temporary railroad
traffic signal cabinet. (Refer to the "Inspection of Controller and Cabinet" specification). A
representative of the approved control equipment vendor shall be present at the temporary
traffic signal turn-on inspection.

Construction Requirements.
(a) Controllers.

1. Only controllers supplied by one of the District approved closed loop equipment
manufacturers will be approved for use at temporary signal locations. All
controllers used for temporary traffic signals shall be fully actuated NEMA
microprocessor based with RS232 data entry ports compatible with existing
monitoring software approved by IDOT District 1, installed in NEMA TS2 cabinets
with 8 phase back panels, capable of supplying 255 seconds of cycle length and
individual phase length settings up to 99 seconds. On projects with one lane
open and two way traffic flow, such as bridge deck repairs, the temporary signal
controller shall be capable of providing an adjustable all red clearance setting of
up to 30 seconds in length. All controllers used for temporary traffic signals shall
meet or exceed the requirements of Section 857 of the Standard Specifications
with regards to internal time base coordination and preemption. All railroad
interconnected temporary controllers and cabinets shall be new and shall satisfy
the requirements of Article 857.02 of the Standard Specifications as modified
herein.

2. Only control equipment, including controller cabinet and peripheral equipment,
supplied by one of the District approved closed loop equipment manufacturers
will be approved for use at temporary traffic signal locations. All control
equipment for the temporary traffic signal(s) shall be furnished by the Contractor
unless otherwise stated in the plans. On projects with multiple temporary traffic
signal installations, all controllers shall be the same manufacturer brand and
model number with current software installed.
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(b) Cabinets. All temporary traffic signal cabinets shall have a closed bottom made of
aluminum alloy. The bottom shall be sealed along the entire perimeter of the cabinet
base to ensure a water, dust and insect-proof seal. The bottom shall provide a
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables
through. The 4 inch (100 mm) diameter holes shall have a bushing installed to
protect the electric cables and shall be sealed after the electric cables are installed.

(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet
meeting or exceeding the applicable portions of the National Electrical Code, Section
806 of the Standard Specifications and shall meet the requirements of the District 1
Traffic Signal Specifications for “Grounding of Traffic Signal Systems.”

(d) Traffic Signal Heads. All traffic signal sections and pedestrian signal sections shall
be 12 inches (300 mm). Traffic signal sections shall be LED with expandable view,
unless otherwise approved by the Engineer. Pedestrian signal heads shall be Light
Emitting Diode (LED) Pedestrian Countdown Signal Heads except when a temporary
traffic signal is installed at an intersection interconnected with a railroad grade
crossing. When a temporary traffic signal is installed at an intersection
interconnected with a railroad grade crossing, Light Emitting Diode (LED) Pedestrian
Signal Heads shall be furnished. The temporary traffic signal heads shall be placed
as indicated on the temporary traffic signal plan or as directed by the Engineer. The
Contractor shall furnish enough extra cable length to relocate heads to any position
on the span wire or at locations illustrated on the plans for construction staging. The
temporary traffic signal shall remain in operation during all signal head relocations.
Each temporary ftraffic signal head shall have its own cable from the controller
cabinet to the signal head.

(e) Interconnect.

1. Temporary traffic signal interconnect shall be provided using fiber optic cable or
wireless interconnect technology as specified in the plans. The Contractor may
request, in writing, to substitute the fiber optic temporary interconnect indicated in
the contract documents with a wireless interconnect. The Contractor must
provide assurances that the radio device will operate properly at all times and
during all construction staging. If approved for use by the Engineer, the
Contractor shall submit marked-up traffic signal plans indicating locations of
radios and antennas and installation details. If wireless interconnect is used, and
in the opinion of the engineer, it is not viable, or if it fails during testing or
operations, the Contractor shall be responsible for installing all necessary poles,
fiber optic cable, and other infrastructure for providing temporary fiber optic
interconnect at no cost to the contract.
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2. The existing system interconnect and phone lines are to be maintained as part of
the Temporary Traffic Signal Installation specified for on the plan. The
interconnect shall be installed into the temporary controller cabinet as per the
notes or details on the plans. All labor and equipment required to install and
maintain the existing interconnect as part of the Temporary Traffic Signal
Installation shall be included in the item Temporary Traffic Signal Installation.
When shown in the plans, temporary traffic signal interconnect equipment shall
be furnished and installed. The temporary traffic signal interconnect shall
maintain interconnect communications throughout the entire signal system for the
duration of the project.

3. Temporary wireless interconnect, complete. The radio interconnect system shall
be compatible with Eagle or Econolite controller closed loop systems. This item
shall include all temporary wireless interconnect components, complete, at the
adjacent existing traffic signal(s) to provide a completely operational closed loop
system. This item shall include all materials, labor and testing to provide the
completely operational closed loop system as shown on the plans. The radio
interconnect system shall include the following components:

a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum
(FHSS) Radio

b. Software for Radio Configuration (Configure Frequency and Hopping

Patterns)

Antennas (Omni Directional or Yagi Directional)

. Antenna Cables, LMR400, Low Loss. Max. 100-ft from controller cabinet

to antenna

e. Brackets, Mounting Hardware, and Accessories Required for Installation

RS232 Data Cable for Connection from the radio to the local or master

controller

g. All other components required for a fully functional radio interconnect
system

a o

—h

All controller cabinet modifications and other modifications to existing
equipment that are required for the installation of the radio interconnect
system components shall be included in this item.

The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz
depending on the results of a site survey. The telemetry shall have an
acceptable rate of transmission errors, time outs, etc. comparable to that of a
hardwire system.

The proposed master controller and telemetry module shall be configured for
use with the radio interconnect at a minimum rate of 9600 baud.

The radio interconnect system shall include all other components required for

a complete and fully functional telemetry system and shall be installed in
accordance to the manufacturers recommendations.
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The following radio equipment is currently approved for use in Region
One/District One: Encom Model 5100 and Intuicom Communicator II.

Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the
temporary traffic signal plans shall be provided by the Contractor. It shall be the
Contractor's responsibility to contact the municipality or fire district to verify the brand
of emergency vehicle preemption equipment to be installed prior to the contract
bidding. The equipment must be completely compatible with all components of the
equipment currently in use by the Agency. All light operated systems shall operate
at a uniform rate of 14.035 hz £0.002, or as otherwise required by the Engineer, and
provide compatible operation with other light systems currently being operated in the
District. All labor and material required to install and maintain the Emergency
Vehicle Preemption installation shall be included in the item Temporary Traffic Signal
Installation.

Vehicle Detection. All temporary traffic signal installations shall have vehicular
detection installed as shown on the plans or as directed by the Engineer. Pedestrian
push buttons shall be provided for all pedestrian signal heads/phases as shown on
the plans or as directed by the Engineer. All approaches shall have vehicular
detection provided by vehicle detection system as shown on the plans or as directed
by the Engineer. Microwave vehicle sensors or video vehicle detection system shall
be approved by IDOT prior to Contractor furnishing and installing. The Contractor
shall install, wire, and adjust the alignment of the microwave vehicle sensor or video
vehicle detection system in accordance to the manufacturer's recommendations and
requirements. The Contractor shall be responsible for adjusting the alignment of the
microwave vehicle sensor or video vehicle detection system for all construction
staging changes and for maintaining proper alignment throughout the project. A
representative of the approved control equipment vendor shall be present and assist
the contractor in setting up and maintaining the microwave vehicle sensor or video
vehicle detection system. An in-cabinet video monitor shall be provided with all
video vehicle detection systems and shall be included in the item Temporary Traffic
Signal Installation.

Uninterruptible Power Supply. All temporary traffic signal installations shall have
Uninterruptible Power Supply (UPS). The UPS cabinet shall be mounted to the
temporary traffic signal cabinet and meet the requirements of Uninterruptible Power
Supply in Divisions 800 and 1000 of these specifications.

Signs. All existing street name and intersection regulatory signs shall be removed
from existing poles and relocated to the temporary signal span wire. If new mast arm
assembly and pole(s) and posts are specified for the permanent signals, the signs
shall be relocated to the new equipment at no extra cost. Any intersection regulatory
signs that are required for the temporary traffic signal shall be provided as shown on
the plans or as directed by the Engineer. Relocation, removing, bagging and
installing the regulatory signs for the various construction stages shall be provided as
shown on the plans or as directed by the Engineer.
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Energy Charges. The electrical utility energy charges for the operation of the
temporary traffic signal installation shall be paid for by others if the installation
replaces an existing signal. Otherwise charges shall be paid for under 109.05 of the
Standard Specifications.

Maintenance. Maintenance shall meet the requirements of the Standard
Specifications and MAINTENANCE OF EXISTING TRAFFIC SIGNAL
INSTALLATION in Division 800 of these specifications. Maintenance of temporary
signals and of the existing signals shall be included in the cost of the TEMPORARY
TRAFFIC SIGNAL INSTALLATION pay item. When temporary traffic signals are to
be installed at locations where existing signals are presently operating, the
Contractor shall be fully responsible for the maintenance of the existing signal
installation as soon as he begins any physical work on the Contract or any portion
thereof. In addition, a minimum of seven (7) days prior to assuming maintenance of
the existing traffic signal installation(s) under this Contract, the Contractor shall
request that the Resident Engineer contact the Bureau of Traffic Operations (847)
705-4424 for an inspection of the installation(s).

Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge
projects shall follow the State Standards, Standard Specifications, District One
Traffic Signal Specifications and any plans for Bridge Temporary Traffic Signals
included in the plans. The installation shall meet the Standard Specifications and all
other requirements in this TEMPORARY TRAFFIC SIGNAL INSTALLATION
specification. In addition all electric cable shall be aerially suspended, at a minimum
height of 18 feet (5.5m) on temporary wood poles (Class 5 or better) of 45 feet (13.7
m) minimum height. The signal heads shall be span wire mounted or bracket
mounted to the wood pole or as directed by the Engineer. The Controller cabinet
shall be mounted to the wood pole as shown in the plans, or as directed by the
Engineer. Microwave vehicle sensors or video vehicle detection system may be
used in place of detector loops as approved by the Engineer.

(m) Temporary Portable Traffic Signal for Bridge Projects.

1. Unless otherwise directed by the Engineer, temporary portable traffic signals
shall be restricted to use on roadways of less than 8000 ADT that have limited
access to electric utility service, shall not be installed on projects where the
estimated need exceeds ten (10) weeks, and shall not be in operation during the
period of November through March. The Contractor shall replace the temporary
portable traffic signals with temporary span wire traffic signals noted herein at no
cost to the contract if the bridge project or Engineer requires temporary traffic
signals to remain in operation into any part of period of November through
March. If, in the opinion of the engineer, the reliability and safety of the
temporary portable traffic signal is not similar to that of a temporary span wire
traffic signal installation, the Contractor shall replace the temporary portable
traffic signals with temporary span wire traffic signals noted herein at no cost to
the contract.
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The controller and LED signal displays shall meet the Standard Specifications
and all other requirements in this TEMPORARY TRAFFIC SIGNAL
INSTALLATION specification.

Work shall be according to Article 701.18(b) of the Standard Specifications
except as noted herein.

General.

a. The temporary portable bridge traffic signals shall be trailer-mounted
units. The trailer-mounted units shall be set up securely and level. Each
unit shall be self-contained and consist of two signal heads. The left
signal head shall be mounted on a mast arm capable of extending over
the travel lane. Each unit shall contain a solar cell system to facilitate
battery charging. There shall be a minimum of 12 days backup reserve
battery supply and the units shall be capable of operating with a 120 V
power supply from a generator or electrical service.

b. All signal heads located over the travel lane shall be mounted at a
minimum height of 17 feet (5m) from the bottom of the signal back plate
to the top of the road surface. All far right signal heads located outside the
travel lane shall be mounted at a minimum height of 8 feet (2.5m) from
the bottom of the signal back plate to the top of the adjacent travel lane
surface.

c. Thelong all red intervals for the traffic signal controller shall be adjustable
up to 250 seconds in one-second increments.

d. As an alternative to detector loops, temporary portable bridge traffic
signals may be equipped with microwave sensors or other approved
methods of vehicle detection and traffic actuation.

e. All portable traffic signal units shall be interconnected using hardwire
communication cable. Radio communication equipment may be used
only with the approval of the Engineer. If radio communication is used, a
site analysis shall be completed to ensure that there is no interference
present that would affect the traffic signal operation. The radio equipment
shall meet all applicable FCC requirements.

f. The temporary portable bridge traffic signal system shall meet the
physical display and operational requirements of conventional traffic
signals as specified in Part IV and other applicatble portions of the
currently adopted version of the Manual on Uniform Traffic Control
Devices (MUTCD) and the lllinois MUTCD. The signal system shall be
designed to continuously operate over an ambient temperature range
between -30 °F (-34 °C) and 120 °F (48 °C). When not being utilized to
inform and direct traffic, portable signals shall be treated as nonoperating
equipment according to Article 701.11.
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g. Basis of Payment. This work will be paid for according to Article
701.20(c).

Basis of Payment.

This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all
costs for the modifications required for traffic staging, changes in signal phasing as required in
the Contract plans, microwave vehicle sensors, video vehicle detection system, any
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system,
the temporary wireless interconnect system complete, temporary fiber optic interconnect system
complete, all material required, the installation and complete removal of the temporary traffic
signal. Each intersection will be paid for separately.

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT.

Add the following to Article 895.05 of the Standard Specifications:

The traffic signal equipment which is to be removed and is to become the property of the
Contractor shall be disposed of outside the right-of-way at the Contractor’s expense.

All equipment to be returned to the State shall be delivered by the Contractor to the State's
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No
equipment will be accepted without a prior appointment. All equipment shall be delivered within
30 days of removing it from the traffic signal installation. The Contractor shall provide 5 copies
of a list of equipment that is to remain the property of the State, including model and serial
numbers, where applicable. The Contractor shall also provide a copy of the Contract plan or
special provision showing the quantities and type of equipment. Controllers and peripheral
equipment from the same location shall be boxed together (equipment from different locations
may not be mixed) and all boxes and controller cabinets shall be clearly marked or labeled with
the location from which they were removed. If equipment is not returned with these
requirements, it will be rejected by the State's Electrical Maintenance Contractor. The
Contractor shall be responsible for the condition of the traffic signal equipment from the time
Contractor takes maintenance of the signal installation until the acceptance of a receipt drawn
by the State's Electrical Maintenance Contractor indicating the items have been returned in
good condition.

The Contractor shall safely store and arrange for pick up or delivery of all equipment to be
returned to agencies other than the State. The Contractor shall package the equipment and
provide all necessary documentation as stated above.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be

replaced with new equipment meeting the requirements of these Specifications at no cost to the
contract.
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TRAFFIC SIGNAL PAINTING.

Description.
This work shall include surface preparation, powder type painted finish application and

packaging of new galvanized steel traffic signal mast arm poles and posts assemblies. All work
associated with applying the painted finish shall be performed at the manufacturing facility for
the pole assembly or post or at a painting facility approved by the Engineer. Traffic signal mast
arm shrouds and post bases shall also be painted the same color as the pole assemblies and
posts.

Surface Preparation.
All weld flux and other contaminates shall be mechanically removed. The traffic mast arms and
post assemblies shall be degreased, cleaned, and air dried to assure all moisture is removed.

Painted Finish.

All galvanized exterior surfaces shall be coated with a urethane or triglycidyl isocyanurate
(TGIC) polyester powder to a dry film thickness of 2.0 mils. Prior to application, the surface
shall be mechanically etched by brush blasting (Ref. SSPC-SP7) and the zinc coated substrate
preheated to 450 °F for a minimum one (1) hour. The coating shall be electrostatically applied
and cured by elevating the zinc-coated substrate temperature to a minimum of 400 °F.

The finish paint color shall be one of the manufacturer's standard colors and shall be as
selected by the local agency responsible for paint costs. The Contractor shall confirm, in
writing, the color selection with the local responsible agency and provide a copy of the approval
to the Engineer and a copy of the approval shall be included in the material catalog submittal.

Painting of traffic signal heads, pedestrian signal heads and controller cabinets is not included in
this pay item.

Any damage to the finish after leaving the manufacturer’s facility shall be repaired to the
satisfaction of the Engineer using a method recommended by the manufacturer and approved
by the Engineer. If while at the manufacturer’s facility the finish is damaged, the finish shall be
re-applied at no cost to the contract.

Warranty.
The Contractor shall furnish in writing to the Engineer, the paint manufacturer's standard

warranty and certification that the paint system has been properly applied.

Packaging.
Prior to shipping, the poles and posts shall be wrapped in ultraviolet-inhibiting plastic foam or

rubberized foam.
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Basis of Payment.

This work shall be paid for at the contract unit price each for PAINT NEW MAST ARM AND
POLE, UNDER 40 FEET (12.19 METER), PAINT NEW MAST ARM AND POLE, 40 FEET
(12.19 METER) AND OVER, PAINT NEW COMBINATION MAST ARM AND POLE, UNDER 40
FEET (12.19 METER), PAINT NEW COMBINATION MAST ARM AND POLE, 40 FEET (12.19
METER) AND OVER, or PAINT NEW TRAFFIC SIGNAL POST of the length specified, which
shall be payment in full for painting and packaging the traffic signal mast arm poles and posts
described above including all shrouds, bases and appurtenances.

ILLUMINATED STREET NAME SIGN

Description.
This work shall consist of furnishing and installing a LED internally illuminated street name sign.

Materials.
Materials shall be in accordance with ILLUMINATED STREET NAME SIGN in Division 1000 of
these specifications.

Installation.

The sign can be mounted on most steel mast arm poles. Mounting on aluminum mast arm pole
requires supporting structural calculations. Some older or special designed steel mast arm
poles may require structural evaluation to assure that construction of the mast arm pole is
adequate for the proposed additional loading. Structural calculations and other supporting
documentation as determined by the Engineer shall be provided by the contractor for review by
the Department.

The sign shall be located on a steel traffic signal mast arm no further than 8-feet from the center
of the pole to the center of the sign at a height of between 16 to 18-feet above traveled
pavement. Mounting hardware shall be Pelco model SE-5015, or approved equal, utilizing
stainless steel components.

Signs shall be installed such that they are not energized when traffic signals are powered by an
alternate energy source such as a generator or uninterruptible power supply (UPS). The signs
shall be connected to the generator or UPS bypass circuitry.

Basis of Payment.

This work will be paid for at the contract unit price each for ILLUMINATED STREET NAME
SIGN, of the length specified which shall be payment in full for furnishing and installing the LED
internally illuminated street sign, complete with circuitry and mounting hardware including photo
cell, circuit breaker, fusing, relay, connections and cabling as shown on the plans for proper
operation and installation.

RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM.

Description.
This work shall consist of re-optimizing a closed loop traffic signal system according to the

following Levels of work.
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LEVEL | applies when improvements are made to an existing signalized intersection within an
existing closed loop traffic signal system. The purpose of this work is to integrate the
improvements to the subject intersection into the signal system while minimizing the impacts to
the existing system operation. This type of work would be commonly associated with the
addition of signal phases, pedestrian phases, or improvements that do not affect the capacity at
an intersection.

LEVEL Il applies when improvements are made to an existing signalized intersection within an
existing closed loop traffic signal system and detailed analysis of the intersection operation is
desired by the engineer, or when a new signalized or existing signalized intersection is being
added to an existing system, but optimization of the entire system is not required. The purpose
of this work is to optimize the subject intersection, while integrating it into the existing signal
system with limited impact to the system operations. This item also includes an evaluation of
the overall system operation, including the traffic responsive program.

For the purposes of re-optimization work, an intersection shall include all traffic movements
operated by the subject controller and cabinet.

After the signal improvements are completed, the signal shall be re-optimized as specified by an
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal
Systems for District One of the lllinois Department of Transportation. The Contractor shall
contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.
Traffic signal system optimization work, including fine-tuning adjustments of the optimized
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT
Guidelines, except as note herein.

A listing of existing signal equipment, interconnect information, phasing data, and timing
patterns may be obtained from the Department, if available and as appropriate. The existing
SCAT Report is available for review at the District One office and if the Consultant provides
blank computer disks, copies of computer simulation files for the existing optimized system and
a timing database that includes intersection displays will be made for the Consultant. The
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the
system, in which case, the Consultant may be instructed to wait until the conditions return to
normal or to follow specific instructions regarding the optimization.

(a) LEVEL | Re-Optimization

1. The following tasks are associated with LEVEL | Re-Optimization.

a. Appropriate signal timings shall be developed for the subject intersection and
existing timings shall be utilized for the rest of the intersections in the system.

b. Proposed signal timing plan for the new or modified intersection(s) shall be
forwarded to IDOT for review prior to implementation.

c. Consultant shall conduct on-site implementation of the timings at the turn-on and
make fine-tuning adjustments to the timings of the subject intersection in the field to
alleviate observed adverse operating conditions and to enhance operations.
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The following deliverables shall be provided for LEVEL | Re-Optimization.

a.

b.

Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed.

Consultant shall furnish an updated intersection graphic display for the subject
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor.

LEVEL Il Re-Optimization

In addition to the requirements described in the LEVEL | Re-Optimization above, the
following tasks are associated with LEVEL Il Re-Optimization.

a.

Traffic counts shall be taken at the subject intersection after the traffic signals are
approved for operation by the Area Traffic Signal Operations Engineer. Manual
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00
a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday
Monday to midday Friday. The turning movement counts shall identify cars, and
single-unit, multi-unit heavy vehicles, and transit buses.

As necessary, the intersections shall be re-addressed and all system detectors
reassigned in the master controller according to the current standard of District One.
Traffic responsive program operation shall be evaluated to verify proper pattern
selection and lack of oscillation and a report of the operation shall be provided to
IDOT.

The following deliverables shall be provided for LEVEL Il Re-Optimization.
a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the

b.

optimized system. The technical memorandum shall include the following elements:

(1) Brief description of the project

(2) Printed copies of the analysis output from Synchro (or other appropriate,

approved optimization software file)

(3) Printed copies of the traffic counts conducted at the subject intersection
Consultant shall furnish to IDOT two (2) CDs for the optimized system. The CDs
shall include the following elements:

(1) Electronic copy of the technical memorandum in PDF format

(2) Revised Synchro files (or other appropriate, approved optimization software

file) including the new signal and the rest of the signals in the closed loop
system

(3) Traffic counts conducted at the subject intersection

(4) New or updated intersection graphic display file for the subject intersection

(5) The CD shall be labeled with the IDOT system number and master location,

as well as the submittal date and the consultant logo. The CD case shall
include a clearly readable label displaying the same information securely
affixed to the side and front.

Basis of Payment.

This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL
SYSTEM — LEVEL | or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM — LEVEL II, which price
shall be payment in full for performing all work described herein per intersection. Following
completion of the timings and submittal of specified deliverables, 100 percent of the bid price
will be paid. Each intersection will be paid for separately.
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OPTIMIZE TRAFFIC SIGNAL SYSTEM.

Description.
This work shall consist of optimizing a closed loop traffic signal system.

OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing closed loop traffic signal
system is to be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be
prepared. The purpose of this work is to improve system performance by optimizing traffic
signal timings, developing a time of day program and a traffic responsive program.

After the signal improvements are completed, the signal system shall be optimized as specified
by an approved Consultant who has previous experience in optimizing Closed Loop Traffic
Signal Systems for District One of the lllinois Department of Transportation. The Contractor
shall contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.
Traffic signal system optimization work, including fine-tuning adjustments of the optimized
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT
Guidelines, except as note herein.

A listing of existing signal equipment, interconnect information, phasing data, and timing
patterns may be obtained from the Department, if available and as appropriate. The existing
SCAT Report is available for review at the District One office and if the Consultant provides
blank computer disks, copies of computer simulation files for the existing optimized system and
a timing database that includes intersection displays will be made for the Consultant. The
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the
system, in which case, the Consultant may be instructed to wait until the conditions return to
normal or to follow specific instructions regarding the optimization.

(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM.
1. Appropriate signal timings and offsets shall be developed for each intersection and
appropriate cycle lengths shall be developed for the closed loop signal system.

2. Traffic counts shall be taken at all intersections after the permanent traffic signals are
approved for operation by the Area Traffic Signal Operations Engineer. Manual turning
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00
p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday
Friday. The turning movement counts shall identify cars, and single-unit and multi-unit
heavy vehicles.

3. As necessary, the intersections shall be re-addressed and all system detectors
reassigned in the master controller according to the current standard of District One.

4. A ftraffic responsive program shall be developed, which considers both volume and
occupancy. A time-of-day program shall be developed for used as a back-up system.

5. Proposed signal timing plan for the new or modified intersection shall be forwarded to
IDOT for review prior to implementation.
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6. Consultant shall conduct on-site implementation of the timings and make fine-tuning
adjustments to the timings in the field to alleviate observed adverse operating conditions
and to enhance operations.

7. Speed and delay studies shall be conducted during each of the count periods along the
system corridor in the field before and after implementation of the proposed timing plans
for comparative evaluations. These studies should utilize specialized electronic timing
and measuring devices.

(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM.

1. Consultant shall furnish to IDOT one (1) copy of a SCAT Report for the optimized
system. The SCAT Report shall include the following elements:
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Cover Page in color showing a System Map
Figures
1. System overview map — showing system number, system schematic

map with numbered system detectors, oversaturated movements, master
location, system phone number, cycle lengths, and date of completion.

2. General location map in color — showing signal system location in the
metropolitan area.

3. Detail system location map in color — showing cross street names and
local controller addresses.

4. Controller sequence — showing controller phase sequence diagrams.

Table of Contents

Tab 1: Final Report
1. Project Overview
2. System and Location Description (Project specific)
3. Methodology
4. Data Collection
5. Data Analysis and Timing Plan Development
6. Implementation
a. Traffic Responsive Programming (Table of TRP vs. TOD Operation)
7. Evaluation
a. Speed and Delay runs

Tab 2. Turning Movement Counts
1. Turning Movement Counts (Showing turning movement counts in the
intersection diagram for each period, including truck percentage)

Tab 3. Synchro Analysis

1. AM: Time-Space diagram in color, followed by intersection Synchro
report (Timing report) summarizing the implemented timings.
2. Midday: same as AM

3. PM: same as AM

Tab 4: Speed, Delay Studies

1. Summary of before and after runs results in two (2) tables showing
travel time and delay time.

2. Plot of the before and after runs diagram for each direction and time
period.

Tab 5: Environmental Report

1. Environmental impact report including gas consumption, NO2, HCCO,
improvements.

Tab 6: Electronic Files

1. Two (2) CDs for the optimized system. The CDs shall include the following
elements:
a. Electronic copy of the SCAT Report in PDF format
b. Copies of the Synchro files for the optimized system
c. Traffic counts for the optimized system
d. New or updated intersection graphic display files for each of the system

intersections and the system graphic display file including system
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| detector locations and addresses. |

Basis of Payment.

The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM,
which price shall be payment in full for performing all work described herein for the entire traffic
signal system. Following the completion of traffic counts, 25 percent of the bid price will be
paid. Following the completion of the Synchro analysis, 25 percent of the bid price will be paid.
Following the setup and fine tuning of the timings, the speed-delay study, and the TRP
programming, 25 percent of the bid price will be paid. The remaining 25 percent will be paid
when the system is working to the satisfaction of the engineer and the report and CD have been
submitted.

TEMPORARY TRAFFIC SIGNAL TIMINGS

Description.
This work shall consist of developing and maintaining appropriate traffic signal timings for the

specified intersection for the duration of the temporary signalized condition, as well as impact to
existing traffic signal timings caused by detours or other temporary conditions.

All timings and adjustments necessary for this work shall be performed by an approved
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for
District One of the lllinois Department of Transportation. The Contractor shall contact the Traffic
Signal Engineer at (847) 705-4424 for a listing of approved Consultants.

The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMINGS.

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour
meeting and conduct on-site implementation of the traffic signal timings. Make fine-
turning adjustments to the timings in the field to alleviate observed adverse operating
conditions and to enhance operations.

(b) Consultant shall provide monthly observation of traffic signal operations in the field.

(c) Consultant shall provide on-site consultation and adjust timings as necessary for
construction stage changes, temporary traffic signal phase changes, and any other
conditions affecting timing and phasing, including lane closures, detours, and other
construction activities.

(d) Consultant shall make timing adjustments and prepare comment responses as
directed by the Area Traffic Signal Operations Engineer.

Basis of Payment.

The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
TIMINGS, which price shall be payment in full for performing all work described herein per
intersection. When the temporary traffic signal installation is turned on and/or detour
implemented, 50 percent of the bid price will be paid. The remaining 50 percent of the bid price
will be paid following the removal of the temporary traffic signal installation and/or detour.
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MODIFYING EXISTING CONTROLLER CABINET.

The work shall consist of modifying an existing controller cabinet as follows:

(a) Uninterruptible Power Supply (UPS). The addition of uninterruptible power supply (UPS) to
an existing controller cabinet could require the relocation of the existing controller cabinet
items to allow for the installation of the uninterruptible power supply (UPS) components
inside the existing controller cabinet as outlined under Sections 862 and 1074.04 of the
Standard Specifications.

(b) Light Emitting Diode (LED) Signal Heads, Light Emitting Diode (LED) Optically Programmed
Signal Heads and Light Emitting Diode (LED) Pedestrian Signal Heads. The contractor
shall verify that the existing load switches meet the requirements of Section 1074.03(5)(b)(2)
of the Standard Specifications and the recommended load requirements of the light emitting
diode (LED) signal heads that are being installed at the existing traffic signal. If any of the
existing load switches do not meet these requirements, they shall be replaced, as directed
by the Engineer.

(c) Light Emitting Diode (LED), Signal Head, Retrofit. The contractor shall verify that the
existing load switches meet the requirements of Section 1074.03(2) of the Standard
Specifications and the recommended load requirements of light emitting diode (LED) traffic
signal modules, pedestrian signal modules, and pedestrian countdown signal modules as
specified in the plans. If any of the existing load switches do not meet these requirements,
they shall be replaced, as directed by the Engineer.

Basis of Payment.

Modifying an existing controller cabinet will be paid for at the contract unit price per each for
MODIFY EXISTING CONTROLLER CABINET. This shall include all material and labor
required to complete the work as described above, the removal and disposal of all items
removed from the controller cabinet, as directed by the Engineer. The equipment for the
Uninterruptible Power Supply (UPS) and labor to install it in the existing controller cabinet shall
be included in the pay item Uninterruptible Power Supply. Modifying an existing controller will
be paid for at the contract unit price per each for MODIFY EXISTING CONTROLLER, per
Sections 895.04 and 895.08 of the Standard Specifications.

DIVISION 1000 MATERIALS

PEDESTRIAN PUSH-BUTTON.

Revise Article 1074.02(a) of the Standard Specifications to read:
The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM

B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans. The housing
shall be furnished with suitable mounting hardware.
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Revise Article 1074-02(e) of the Standard Specifications to read:

Stations shall be designed to be mounted directly to a post, mast arm pole or wood pole. The
station shall be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a
regulatory pedestrian instruction sign according to MUTCD, sign series R10-3e 9 x 15 inch sign
with arrow(s) for a count-down pedestrian signal. The pedestrian station size without count-
down pedestrian signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9 x 12
inch sign with arrow(s).

Add the following to Article 1074.02(a) of the Standard Specifications:

(f) Location. Pedestrian push-buttons and stations shall be mounted directly to a post,
mast arm pole or wood pole as shown on the plans and shall be fully accessible from a
paved or concrete surface. See the District’s Detail sheets for orientation and mounting
details.

CONTROLLER CABINET AND PERIPHERAL EQUIPMENT.

Add the following to Article 1074.03 of the Standard Specifications:

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation. All cabinets shall
be pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of
pedestrian and four (4) phases of overlap operation.

(b) (6) Cabinets — Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.
The surface shall be smooth, free of marks and scratches. All external
hardware shall be stainless steel.

(b) (6) Controller Harness — Provide a TS2 Type 2 “A” wired harness in addition to the
TS2 Type 1 harness.

(b) (7) Surge Protection — Plug-in type EDCO SHA-1250 or Atlantic/Pacific approved
equal.

(b) (8) BIU — Containment screw required.

(b) (9) Transfer Relays — Solid state or mechanical flash relays are acceptable.

(b) (10) Switch Guards — All switches shall be guarded.

(b) (11) Heating — One (1) 200 watt, thermostatically-controlled, Hoffman electric

heater, or approved equivalent.

(b) (12) Lighting — One (1) LED Panel shall be placed inside the cabinet top panel and
one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf
assembly located beneath the controller support shelf. The LED Panels shall
be controlled by a wall switch. Relume Traffic Control Box LED Panels and
power supply or approved equivalent.

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly. A 1 5
inch (38mm) deep drawer shall be provided in the cabinet, mounted directly
beneath the controller support shelf. The drawer shall have a hinged top cover
and shall be capable of accommodating one (1) complete set of cabinet prints
and manuals. This drawer shall support 50 Ibs. (23 kg) in weight when fully
extended. The drawer shall open and close smoothly. Drawer dimensions
shall make maximum use of available depth offered by the controller shelf and
be a minimum of 24 inches (610mm) wide.

97



FAP 330(US 12/20/45)
Project ACNHPP-0330(075)
Section: 2010-082-

Cook County

Contract 60L73

(b) (14) Plan & Wiring Diagrams — 12" x 16” (3.05mm x 4.06mm) moisture sealed
container attached to door.

(b) (15) Detector Racks — Fully wired and labeled for four (4) channels of emergency
vehicle pre-emption and sixteen channels (16) of vehicular operation.

(b) (16) Field Wiring Labels — All field wiring shall be labeled.

(b) (17) Field Wiring Termination — Approved channel lugs required.

(b) (18) Power Panel — Provide a nonconductive shield.

(b) (19) Circuit Breaker — The circuit breaker shall be sized for the proposed load but
shall not be rated less than 30 amps.

(b) (20) Police Door — Provide wiring and termination for plug in manual phase advance
switch.

(b) (21) Railroad Pre-Emption Test Switch — Eaton 8830K13 SHA 1250 or equivalent.

RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET.

Controller shall comply with Article 1073.01 as amended in these Traffic Signal Special
Provisions.

Controller Cabinet and Peripheral Equipment shall comply with Article 1074.03 as amended in
these Traffic Signal Special Provisions.

Add the following to Articles 1073.01 (¢) (2) and 1074.03 (a) (5) (e) of the Standard
Specifications:

Controllers and cabinets shall be new and NEMA TS2 Type 1 design.

A method of monitoring and/or providing redundancy to the railroad preemptor input to the
controller shall be included as a component of the Railroad, Full Actuated Controller and
Cabinet installation and be verified by the traffic signal equipment supplier prior to installation.

Railroad interconnected controllers and cabinets shall be assembled only by an approved traffic
signal equipment supplier. All railroad interconnected (including temporary railroad
interconnect) controllers and cabinets shall be new, built, tested and approved by the controller
equipment vendor, in the vendor's District One facility, prior to field installation. The vendor
shall provide the technical equipment and assistance as required by the Engineer to fully test
this equipment.

UNINTERRUPTIBLE POWER SUPPLY (UPS).

Revise Article 1074.04(a)(1) of the Standard Specifications to read:

The UPS shall be line interactive and provide voltage regulation and power conditioning when
utilizing utility power. The UPS shall be sized appropriately for the intersection’s normal traffic
signal operating connected load, plus 20 percent (20%). The total connected traffic signal load
shall not exceed the published ratings for the UPS. The UPS shall provide a minimum of six (6)
hours of normal operation run-time for signalized intersections with LED type signal head optics
at 77 °F (25 °C) (minimum 700 W/1000 VA active output capacity, with 90 percent minimum
inverter efficiency).
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Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read:

The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC)
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal
block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify
each contact according to the plans.

Revise Article 1074.04(a)(10) of the Standard Specifications to read:

The UPS shall be compatible with the District's approved traffic controller assemblies utilizing
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation.

Revise Article 1074.04(a)(17) of the Standard Specifications to read:

When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet
lights, ventilation fans, cabinet heaters, service receptacles, any lighted street name signs, any
automated enforcement equipment and any other devices directed by the Engineer.

Revise Article 1074.04(b)(2)b of the Standard Specifications to read:

Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type
3R cabinet. The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a
natural mill finish.

Revise Article 1074.04(b)(2)c of the Standard Specifications to read:

No more than three batteries shall be mounted on individual shelves for a cabinet housing six
batteries and no more than four batteries per shelf for a cabinet housing eight batteries.

Revise Article 1074.04(b)(2)e of the Standard Specifications to read:

The battery cabinet housing shall have the following nominal outside dimensions: a width of 25
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance
between shelves shall be a minimum of 10 in. (250 mm).

UPS
End of paragraph 1074.04(b) (2)e

The door shall be equipped with a two position doorstop, one a 90° and one at 120°.

Revise Article 1074.04(b)(2)g of the Standard Specifications to read:

The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous
piano hinge with stainless steel pin, and a three point locking system. The cabinet shall be

provided with a main door lock which shall operate with a traffic industry conventional No. 2 key.
Provisions for padlocking the door shall be provided.
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Add the following to Article 1074.04(b)(2) of the Standard Specifications:
j-  The battery cabinet shall have provisions for an external generator connection.
Add the following to Article 1074.04(c) of the Standard Specifications:

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall
completely disconnect power from the UPS when the switch is manually activated.

(9) The UPS shall incorporate a flanged electric generator inlet for charging the batteries
and operating the UPS. The generator connector shall be male type, twist-lock, rated
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate
(Hubbell model HBL4716C or approved equal). Access to the generator inlet shall be
from a secured weatherproof lift cover plate or behind a locked battery cabinet police
panel.

Battery System.
Revise Article 1074.04(d)(3) of the Standard Specifications to read:

All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely
sealed, prismatic leadcalcium based, silver alloy, valve regulated lead acid (VRLA) requiring no
maintenance. All batteries in a UPS installation shall be the same type; mixing of gel cell and
AGM types within a UPS installation is not permitted.

Revise Article 1074.04(d)(4) of the Standard Specifications to read:

Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to
160 °F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type
batteries.

Add the following to Article 1074.04(d) of the Standard Specifications:

(9) The UPS shall consist of an even number of batteries that are capable of maintaining
normal operation of the signalized intersection for a minimum of six hours. Calculations
shall be provided showing the number of batteries of the type supplied that are needed
to satisfy this requirement. A minimum of four batteries shall be provided.

Add the following to the Article 1074.04 of the Standard Specifications:
(e) Warranty. The warranty for an uninterruptible power supply (UPS) shall cover a minimum of
two years from date the equipment is placed in operation; however, the batteries of the UPS

shall be warranted for full replacement for a minimum of five years from the date the traffic
signal and UPS are placed into service.
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ELECTRIC CABLE.

Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard
Specifications.

Add the following to the Article 1076.04(d) of the Standard Specifications:
Service cable may be single or multiple conductor cable.

TRAFFIC SIGNAL POST.

Add the following to Article 1077.01 (d) of the Standard Specifications:

All posts and bases shall be steel and hot dipped galvanized. If the Department approves
painting, powder coating by the manufacturer will be required over the galvanization in
accordance with TRAFFIC SIGNAL PAINTING in Division 800 of these specifications.

PEDESTRIAN PUSH-BUTTON POST.

Add the following to Article 1077.02(b) of the Standard Specifications:

All posts and bases shall be steel and hot-dipped galvanized. If the Department approves
painting, powder coating by the manufacturer will be required over the galvanization in
accordance with Traffic Signal Painting in Division 800 of these specifications.

MAST ARM ASSEMBLY AND POLE.

Add the following to Article 1077.03 (a) of the Standard Specifications:

Traffic signal mast arms shall be one piece construction, unless otherwise approved by the
Engineer. All poles shall be galvanized. If the Department approves painting, powder coating
by the manufacturer will be required over the galvanization in accordance with with TRAFFIC
SIGNAL PAINTING in Division 800 of these specifications.

The shroud shall be of sufficient strength to deter pedestrian and vehicular damage. The
shroud shall be constructed and designed to allow air to circulate throughout the mast arm but
not allow infestation of insects or other animals, and such that it is not hazardous to probing
fingers and feet. All mounting hardware shall be stainless steel.
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LIGHT EMITTING DIODE (LED) TRAFEFIC SIGNAL HEAD.

Add the following to Section 1078 of the Standard Specifications:

General.

All signal and pedestrian heads shall provide 12" (300 mm) displays with glossy yellow or black
polycarbonate housings. All head housings shall be the same color (yellow or black) at the
intersection. For new signalized intersections and existing signalized intersections where all
signal and/or pedestrian heads are being replaced, the proposed head housings shall be black.
Where only selected heads are being replaced, the proposed head housing color (yellow or
black) shall match existing head housings. Connecting hardware and mounting brackets shall
be polycarbonate (black). A corrosion resistant anti-seize lubricant shall be applied to all
metallic mounting bracket joints, and shall be visible to the inspector at the signal turn-on. Post
top mounting collars are required on all posts, and shall be constructed of the same material as
the brackets.

Pedestrian signal heads shall be furnished with the international symbolic "Walking Person" and
"Upraised Palm" displays. Egg crate sun shields are not permitted.

Signal heads shall be positioned according to the “District One Standard Traffic Signal Design
Details."

LED signal heads (All Face and Section Quantities), (All Mounting Types) shall conform fully to
the requirements of Articles 1078.01 and 1078.02 of the Standard Specifications amended
herein.

1. The LED signal modules shall be replaced or repaired if an LED signal module fails to
function as intended due to workmanship or material defects within the first 60 months
from the date of delivery. LED signal modules which exhibit luminous intensities less
than the minimum values specified in Table 1 of the ITE Vehicle Traffic Control Signal
Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27, 2005)
[VTSCH], or applicable successor ITE specifications, or show signs of entrance of
moisture or contaminants within the first 60 months of the date of delivery shall be
replaced or repaired. The manufacturer's written warranty for the LED signal modules
shall be dated, signed by an Officer of the company and included in the product
submittal to the State.

(a) Physical and Mechanical Requirements

1. Modules can be manufactured under this specification for the following faces:

a. 12 inch (300 mm) circular, multi-section
b. 12 inch (300 mm) arrow, multi-section
C. 12 inch (300 mm) pedestrian, 2 sections

2. The maximum weight of a module shall be 4 Ibs. (1.8 kg).
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Each module shall be a sealed unit to include all parts necessary for operation (a printed
circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after
installation and connection.

Material used for the lens and signal module construction shall conform to ASTM
specifications for the materials.

The lens of the module shall be tinted with a wavelength-matched color to reduce sun
phantom effect and enhance on/off contrast. The tinting shall be uniform across the lens
face. Polymeric lens shall provide a surface coating or chemical surface treatment
applied to provide abrasion resistance. The lens of the module shall be integral to the
unit, convex with a smooth outer surface and made of plastic. The lens shall have a
textured surface to reduce glare.

The use of tinting or other materials to enhance ON/OFF contrasts shall not affect
chromaticity and shall be uniform across the face of the lens.

Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the
color of the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the
color shall be written out in 1/2 inch (12.7mm) letters next to the symbol.

(b) Photometric Requirements

1.

The minimum initial luminous intensity values for the modules shall conform to the
values in Table 1 of the VTCSH (2005) for circular signal indications, and as stated in
Table 3 of these specifications for arrow and pedestrian indications at 25 °C.

The modules shall meet or exceed the illumination values stated in Articles 1078.01 and
1078.02 the Standard Specifications for circular signal indications, and Table 3 of these
specifications for arrow and pedestrian indications, throughout the useful life based on
normal use in a traffic signal operation over the operating temperature range.

The measured chromaticity coordinates of the modules shall conform to the chromaticity
requirements of Section 4.2 of the VTCSH (2005) or applicable successor ITE
specifications.

The LEDs utilized in the modules shall be AlinGaP technology for red, yellow, Portland
orange (pedestrian) and white (pedestrian) indications, and GaN for green indications,
and shall be the ultra bright type rated for 100,000 hours of continuous operation from -
40 °C to +74 °C.

(c) Electrical

1.

Maximum power consumption for LED modules is per Table 2.

2. Operating voltage of the modules shall be 120 VAC. All parameters shall be measured

at this voltage.
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3. The modules shall be operationally compatible with currently used controller assemblies
(solid state load switches, flashers, and conflict monitors).

4. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the
two leads shall be 15 VAC or less.

5. The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming operation.

6. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or
more LED will not result in the loss of the entire module.

(d) Retrofit Traffic Signal Module

1. The following specification requirements apply to the Retrofit module only. All general
specifications apply unless specifically superseded in this section.

2. Retrofit modules can be manufactured under this specification for the following faces:

a. 12 inch (300 mm) circular, multi-section
b. 12 inch (300 mm) arrow, multi-section
C. 12 inch (300 mm) pedestrian, 2 sections

3. Each Retrofit module shall be designed to be installed in the doorframe of a standard
traffic signal housing. The Retrofit module shall be sealed in the doorframe with a one-
piece EPDM (ethylene propylene rubber) gasket.

4. The maximum weight of a Retrofit module shall be 4 Ibs. (1.8 kg).

5. Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a
printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof
after installation and connection.

6. Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m)
in length, with quick disconnect terminals attached.

7. The lens of the Retrofit module shall be integral to the unit, shall be convex with a
smooth outer surface and made of plastic or of glass.

(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only.
All general specifications apply unless specifically superseded in this section.

1. The arrow module shall meet specifications stated in Section 9.01 of the Equipment and
Material Standards of the Institute of Transportation Engineers (November 1998) [ITE
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) or applicable successor
ITE specifications for arrow indications.
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The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining
rows of LEDs and at least one (1) fill row of LEDs.

(f) The following specification requirement applies to the 12 inch (300 mm) programmed
visibility (PV) module only. All general specifications apply unless specifically superseded in
this section.

1.

The LED module shall be a module designed and constructed to be installed in a
programmed visibility (PV) signal housing without modification to the housing.

(g) The following specification requirements apply to the 12 inch (300 mm) Pedestrian module
only. All general specifications apply unless specifically superseded in this section.

1.

Each pedestrian signal LED module shall provide the ability to actuate the solid upraised
hand and the solid walking person on one 12 inch (300mm) section.

Two (2) pedestrian sections shall be installed. The top section shall be wired to
illuminate only the upraised hand and the bottom section shall be the walking man.

“Egg Crate” type sun shields are not permitted. All figures must be a minimum of 9
inches (225mm) in height and easily identified from a distance of 120-feet (36.6m).

LIGHT EMITTING DIODE (LED) PEDESTRIAN COUNTDOWN SIGNAL HEAD.

Add the following to Article 1078.02 of the Standard Specifications:

General.

1.

The module shall operate in one mode: Clearance Cycle Countdown Mode Only. The
countdown module shall display actual controller programmed clearance cycle and shall
start counting when the flashing clearance signal turns on and shall countdown to “0”
and turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.
Module shall not have user accessible switches or controls for modification of cycle.

At power on, the module shall enter a single automatic learning cycle. During the
automatic learning cycle, the countdown display shall remain dark.

The module shall re-program itself if it detects any increase or decrease of Pedestrian
Timing. The counting unit will go blank once a change is detected and then take one
complete pedestrian cycle (with no counter during this cycle) to adjust its buffer timer.

The module shall allow for consecutive cycles without displaying the steady Upraised
Hand.

The module shall recognize preemption events and temporarily modify the crossing
cycle accordingly.
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6. If the controller preempts during the Walking Person (symbolizing Walk), the countdown
will follow the controller's directions and will adjust from Walking Person to flashing
Upraised Hand. It will start to count down during the flashing Upraised Hand.

7. If the controller preempts during the flashing Upraised Hand, the countdown will continue
to count down without interruption.

8. The next cycle, following the preemption event, shall use the correct, initially
programmed values.

9. If the controller output displays Upraised Hand steady condition and the unit has not
arrived to zero or if both the Upraised Hand and Walking Person are dark for some
reason, the unit suspends any timing and the digits will go dark.

10. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5
seconds.

11. The countdown numerals shall be two (2) “7 segment” digits forming the time display
utilizing two rows of LEDs.

12. The LED module shall meet the requirements of the Institute of Transportation
Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal
Indications - Part 2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE
specifications, except as modified herein.

13. The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming operation.

14.In the event of a power outage, light output from the LED modules shall cease
instantaneously.

15. The LEDs utilized in the modules shall be AllnGaP technology for Portland Orange
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White
(Walking Person) indications.

16. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or
more LED will not result in the loss of the entire module.

Electrical.
1. Maximum power consumption for LED modules is 29 watts.
2. The measured chromaticity shall remain unchanged over the input line voltage range

listed of 80 VAC to 135 VAC.
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TRAFFIC SIGNAL BACKPLATE.

Delete 1% sentence of Article 1078.03 of the Standard Specifications and add “All backplates
shall be aluminum and louvered”.

Add the following to the third paragraph of Article 1078.03 of the Standard Specifications. The
reflective backplate shall not contain louvers.

Delete second sentence of the fourth paragraph of Article 1078.03 f the Standard Specifications.
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications:

When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article
1091.03 and applied in preferred orientation for the maximum angularity according to the
manufacturer's recommendations. The retro reflective sheeting shall be installed under a
controlled environment at the manufacturer/supplier before shipment to the contractor. The
aluminum backplate shall be prepared and cleaned, following recommendations of the retro
reflective sheeting manufacturer.

INDUCTIVE LOOP DETECTOR.

Add the following to Article 1079.01 of the Standard Specifications:

Contracts requiring new cabinets shall provide for rack mounted detector amplifier cards.
Detector amplifiers shall provide LCD displays with loop frequency, inductance, and change of
inductance readings.

ILLUMINATED SIGN, LIGHT EMITTING DIODE.

Delete last sentence of Article 1084.01(a) and add “Mounting hardwire shall be black
polycarbonate or galvanized steel and similar to mounting Signal Head hardware and bracket
specified herein and shall provide tool free access to the interior.”

Revise the second paragraph of Article 1084.01(a) to read:

The exterior surface of the housing shall be acid-etched and shop painted with one coat of zinc-
chromate primer and two coats of exterior enamel. The housing shall be the same color (yellow
or black) to match the existing or proposed signal heads. The painting shall be according to
Section 851.

Add the following to Article 1084.01 (b) of the Standard Specifications:

The message shall be formed by rows of LEDs. The sign face shall be 24 inches (600 mm) by
24 inches (600 mm).
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Add the following to Article 1084.01 of the Standard Specifications:

(e) The light emitting diode (LED) blank out signs shall be manufactured by National Sign
& Signal Company, or an approved equal and consist of a weatherproof housing and
door, LEDs and transformers.

ILLUMINATED STREET NAME SIGN

The illuminate street name sign shall be as follows.

(@)

(c)

(d)

Description.

The LEDs shall be white in color and utilize InGaN or UV thermally efficient technology. The
LED Light Engines shall be designed to fit inside a standard fluorescent illuminated street
sign housing in lieu of fluorescent lamps and ballasts or a slim line type housing. The LED
internally-illuminated street name sign shall display the designated street name clearly and
legibly in the daylight hours without being energized and at night when energized. The sign
assembly shall consist of a four-, six-, or eight-foot aluminum housing. White translucent 3M
DG? reflective sheeting sign faces with the street name applied in 3M/Scotchlite Series 1177
or current 3M equivalent transparent green shall be installed in hinged doors on the side of
the sign for easy access to perform general cleaning and maintenance operations.
lllumination shall occur with LED Light Engine as specified.

Environmental Requirements.

The LED lamp shall be rated for use in the ambient operating temperature range of -40 to
+50°C (-40 to +122°F) for storage in the ambient temperature range of -40 to +75°C (-40 to
+167°F).

General Construction.

1. The LED Light Engine shall be a single, self-contained device, for installation in an
existing street sign housing. The power supply must be designed to fit and mounted on
the inside wall at one end of the street sign housing. The LED Light Engine shall be
mounted within the inner top portion of the housing and no components of the light
source shall sit between the sign faces.

2. The assembly and manufacturing processes of the LED Light Engine shall be designed
to ensure that all LED and electronic components are adequately supported to withstand
mechanical shocks and vibrations in compliance with the specifications of the ANSI,
C136.31-2001 standards.

Mechanical Construction.

1. The sign shall be constructed using a weatherproof, aluminum housing consisting of an
extruded aluminum top with a minimum thickness of .140” x 10 3" deep (including the
drip edge). The extruded aluminum bottom is .094” thick x 5 7/8” deep. The ends of the
housing shall be cast aluminum with a minimum thickness of .250”. A six-foot sign shall
be 72 5/8” long and 22 5/16” tall and not weigh more than 77 pounds. An eight-foot sign
shall be 96 5/8” long and 22 5/16” tall and not weigh more than 92 pounds. All corners
are continuous TIG (Tungsten Inert Gas) welded to provide a weatherproof seal around
the entire housing.
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The door shall be constructed of extruded aluminum. Two corners are continuous TIG
welded with the other two screwed together to make one side of the door removable for
installation of the sign face. The door is fastened to the housing on the bottom by a full
length, .040” x 1 1/8” open stainless steel hinge. The door shall be held secure onto a 1”
wide by 5/32” thick neoprene gasket by three (six total for two-way sign) quarter-turn
fasteners to form a watertight seal between the door and the housing.

The sign face shall be constructed of .125” white translucent polycarbonate. The letters
shall be 8” upper case and 6” lower case. The sign face legend background shall
consist of 3M/Scotchlite Series 4090T or current equivalent 3M translucent DG® white
VIP (Visual Impact Performance) diamond grade sheeting (ATSM Type 9) and
3M/Scotchlite Series 1177 or current 3M equivalent transparent green acrylic EC
(electronic cut-able) film applied to the front of the sign face. The legend shall be framed
by a white polycarbonate border. A logo symbol and/or name of the community may be
included with approval of the Engineer.

All surfaces of the sign shall be etched and primed in accordance to industry standards
before receiving appropriate color coats of industrial enamel.

All fasteners and hardware shall be corrosion resistant stainless steel. No tools are
required for routine maintenance.

All wiring shall be secured by insulated wire compression nuts.

A wire entrance junction box shall be supplied with the sign assembly. The box may be
supplied mounted to the exterior or interior of the sign and provide a weather tight seal.

A photoelectric switch shall be mounted in the control cabinet to control lighting functions
for day and night display. Each sign shall be individually fused.

Brackets and Mounting: LED internally-illuminated street name signs will be factory
drilled to accommodate mast arm two-point support assembly mounting brackets.

(e) Electrical.

1.

Photocell shall be rated 105-305V, turn on at 1.5 fcs. with a 3-5 second delay. A
manufacturer’s warranty of six (6) years shall be provided. Power consumption shall be
no greater than 1 watt at 120V.

The LED Light Engine shall operate from a 60 +- 3 cycle AC line power over a voltage
range of 80 to 135 Vac rms. Fluctuations in line voltage over the range of 80 to 135 Vac
shall not affect luminous intensity by more than +- 10%.

Total harmonic distortion induced into the AC power line by the LED Light Engine,

operated at a nominal operating voltage, and at a temperature of +25°C (+77°F), shall
not exceed 20%.
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4. The LED Light Engine shall cycled ON and OFF with a photocell as shown on the detail
sheet and shall not exceed the following maximum power values:

4-Foot Sign 60 W
6-Foot Sign 20 W
8-Foot Sign 120 W

The signs shall not be energized when traffic signals are powered by an alternate energy
source such as a generator or uninterruptable power source (UPS). The signs shall be
connected to the generator or UPS bypass circuitry.

(f) Photometric Requirements.

1. The entire surface of the sign panel shall be evenly illuminated. The average maintained
luminous intensity measured across the letters, operating under the conditions defined in
Environmental Requirements and Wattage Sections shall be of a minimum value of 100
cd/m?,

2. The manufacturer shall make available independent laboratory test results to verify
compliance to Voltage Range and Luminous Intensity Distribution Sections.

3. Twelve (12) 1.25 watt LED units shall be mounted on 1-inch x 22-inch metal cone
printed circuit boards (MCPCB). The viewing angle shall be 120 degrees. LED shall
have a color temperature of 5200k nominal, CRI of 80 with a life expectancy of 75,000
hrs.

(9) Quality Assurance.

The LED Light Engine shall be manufactured in accordance with a vendor quality assurance
(QA) program. The production QA shall include statistically controlled routine tests to
ensure minimum performance levels of the LED Light Engine build to meet this specification.
QA process and test result documentations shall be kept on file for a minimum period of
seven (7) years. The LED Light Engine that does not satisfy the production QA testing
performance requirements shall not be labeled, advertised, or sold as conforming to these
specifications. Each LED Light Engine shall be identified by a manufacturer’s serial number
for warranty purposes. LED Light Engines shall be replaced or repaired if they fail to
function as intended due to workmanship or material defects within the first sixty (60)
months from the date of acceptance. LED Light Engines that exhibit luminous intensities
less than the minimum value specified in Photometric Section within the first thirty-six (36)
months from the date of acceptance shall be replaced or repaired.

110



FAP 330(US 12/20/45)
Project ACNHPP-0330(075)
Section: 2010-082-

Cook County

Contract 60L73

FULL-ACTUATED CONTROLLER AND CABINET (SPECIAL)
Effective: January 1, 2002
Revised: January 1, 2007

This work shall consist of furnishing and installing a(n) "EAGLE" brand traffic actuated solid
state digital controller in the controller cabinet of the type specified, meeting the requirements of
the current District One Traffic Signal Special Provisions including conflict monitor, load
switches and flasher relays, with all necessary connections for proper operation.

Basis of Payment. This work will be paid for at the contract unit price each for FULL-
ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL or FULL-ACTUATED
CONTROLLER AND TYPE V CABINET, SPECIAL.

LIGHTING
GENERAL ELECTRICAL REQUIREMENTS
Effective: January 1, 2012

Add the following to Article 801 of the Standard Specifications:
“Maintenance transfer and Preconstruction Inspection:

General. Before performing any excavation, removal, or installation work
(electrical or otherwise) at the site, the Contractor shall request a maintenance
transfer and preconstruction site inspection, to be held in the presence of the
Engineer and a representative of the party or parties responsible for maintenance
of any lighting and/or traffic control systems which may be affected by the work.
The request for the maintenance transfer and preconstruction inspection shall be
made no less than seven (7) calendar days prior to the desired inspection date.
The maintenance transfer and preconstruction inspection shall:

Establish the procedures for formal transfer of maintenance responsibility required
for the construction period.

Establish the approximate location and operating condition of lighting and/or traffic
control systems which may be affected by the work
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Marking of Existing Cable Systems. The party responsible for maintenance of any
existing lighting and/or traffic control systems at the project site will, at the
Contractor's request, mark and/or stake, once per location, all underground cable
routes owned or maintained by the State. A project may involve multiple
"locations" where separated electrical systems are involved (i.e. different
controllers). The markings shall be taken to have a horizontal tolerance of at least
304.8 mm (one (1) foot) to either side.. The request for the cable locations and
marking shall be made at the same time the request for the maintenance transfer
and preconstruction inspection is made. The Contractor shall exercise extreme
caution where existing buried cable runs are involved. The markings of existing
systems are made strictly for assistance to the Contractor and this does not relieve
the Contractor of responsibility for the repair or replacement of any cable run
damaged in the course of his work, as specified elsewhere herein. Note that the
contractor shall be entitled to only one request for location marking of existing
systems and that multiple requests may only be honored at the contractor's
expense. No locates will be made after maintenance is transferred, unless it is at
the contractor’s expense.

Condition of Existing Systems. The Contractor shall conduct an inventory of all
existing electrical system equipment within the project limits, which may be
affected by the work, making note of any parts which are found broken or missing,
defective or malfunctioning. Megger and load readings shall be taken for all
existing circuits which will remain in place or be modified. If a circuit is to be taken
out in its entirety, then readings do not have to be taken. The inventory and test
data shall be reviewed with and approved by the Engineer and a record of the
inventory shall be submitted to the Engineer for the record. Without such a record,
all systems transferred to the Contractor for maintenance during construction shall
be returned at the end of construction in complete, fully operating condition.”

Add the following to the 1 paragraph of Article 801.05(a) of the Standard Specifications:

“ltems from multiple disciplines shall not be combined on a single submittal and
transmittal. Items for lighting, signals, surveillance and CCTV must be in
separate submittals since they may be reviewed by various personnel in various
locations.”

Revise the second sentence of the 5" paragraph of Article 801.05(a) of the Standard
Specifications to read:

“The Engineer will stamp the submittals indicating their status as ‘Approved’,
‘Approved as Noted’, ‘Disapproved’, or ‘Information Only’.

Revise the 6" paragraph of Article 801.05(a) of the Standard Specifications to read:
“‘Resubmittals. All submitted items reviewed and marked ‘Approved as Noted’, or
‘Disapproved’ are to be resubmitted in their entirety with a disposition of previous

comments to verify contract compliance at no additional cost to the state unless
otherwise indicated within the submittal comments.”
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Revise Article 801.11(a) of the Standard Specifications to read:

“Lighting Operation_and Maintenance Responsibility. The scope of work shall
include the assumption of responsibility for the continuing operation and
maintenance the of existing, proposed, temporary, sign and navigation lighting, or
other lighting systems and all appurtenances affected by the work as specified
elsewhere herein. Maintenance of lighting systems is specified elsewhere and will
be paid for separately

Energy and Demand Charges. The payment of basic energy and demand charges
by the electric utility for existing lighting which remains in service will continue as a
responsibility of the Owner, unless otherwise indicated. Unless otherwise
indicated or required by the Engineer duplicate lighting systems (such as
temporary lighting and proposed new lighting) shall not be operated simultaneously
at the Owner's expense and lighting systems shall not be kept in operation during
long daytime periods at the Owner's expense. Upon written authorization from the
Engineer to place a proposed new lighting system in service, whether the system
has passed final acceptance or not, (such as to allow temporary lighting to be
removed), the Owner will accept responsibility for energy and demand charges for
such lighting, effective the date of authorization. All other energy and demand
payments to the utility shall be the responsibility of the Contractor until final
acceptance.”

Add the following to Section 801 of the Standard Specifications:

‘Lighting Cable Identification. Each wire installed shall be identified with its
complete circuit number at each termination, splice, junction box or other location
where the wire is accessible.”

“Lighting Cable Fuse Installation. Standard fuse holders shall be used on
non-frangible (non-breakaway) light pole installations and quick-disconnect fuse
holders shall be used on frangible (breakaway) light pole installations. Wires shall
be carefully stripped only as far as needed for connection to the device.
Over-stripping shall be avoided. An oxide inhibiting lubricant shall be applied to
the wire for minimum connection resistance before the terminals are crimped-on.
Crimping shall be performed in accordance with the fuse holder manufacturer's
recommendations. The exposed metal connecting portion of the assembly shall
be taped with two half-lapped wraps of electrical tape and then covered by the
specified insulating boot. The fuse holder shall be installed such that the fuse side
is connected to the pole wire (load side) and the receptacle side of the holder is
connected to the line side.”
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Revise the 2™ paragraph of Article 801.16 of the Standard Specifications to read:

“When the work is complete, and seven days before the request for a final inspection,
the full-size set of contract drawings. Stamped “RECORD DRAWINGS”, shall be
submitted to the Engineer for review and approval and shall be stamped with the date
and the signature of the Contractor’s supervising Engineer or electrician. The record
drawings shall be submitted in PDF format on CDROM as well as hardcopy for review
and approval. In addition to the record drawings, copies of the final catalog cuts which
have been Approved or Approved as Noted shall be submitted in PDF format along with
the record drawings. The PDF files shall clearly indicate either by filename or PDF table
of contents the respective pay item number. Specific part or model numbers of items
which have been selected shall be clearly visible.”

Add the following to Article 801.16 of the Standard Specifications:

“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following electrical components being installed, modified or
being affected in other ways by this contract:

Last light pole on each circuit

Handholes

Conduit roadway crossings

Controllers

Control Buildings

Structures with electrical connections, i.e. DMS, lighted signs.
Electric Service locations

CCTV Camera installations

Fiber Optic Splice Locations

Datum to be used shall be North American 1983.

Data shall be provided electronically and in print form. The electronic format
shall be compatible with MS Excel. Latitude and Longitude shall be in decimal
degrees with a minimum of 6 decimal places. Each coordinate shall have the
following information:

5. Description of item

6. Designation or approximate station if the item is undesignated
7. Latitude

8. Longitude
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Equipment Equipment Designation Latitud
Description e Longitude

CCTV Camera pole ST42 41.5804
93 | -87.793378

FO mainline splice | HHL-ST31 41.5585
handhole 32 | -87.792571

Handhole HH at STA 234+35 41.7655
32 | -87.543571

Electric Service Elec Srv 41.6022
48 | -87.794053

Conduit crossing SB 1L83 to EB 1290 ramp | 41.5845
SIDE A 93 | -87.793378

Conduit crossing SB 1L83 to EB 1290 ramp | 41.5846
SIDE B 00 | -87.793432

Light Pole DAO3 41.5585
32 | -87.792571

Lighting Controller X 41.6518
48 | -87.762053

Sign Structure FGD 41.5804
93 | -87.793378

Video Collection Point VCP-IK 41.5585
32 | -87.789771

Fiber splice connection | Toll Plaza34 41.6069
28 | -87.794053

Prior to the collection of data, the contractor shall provide a sample data
collection of at least six data points of known locations to be reviewed and
verified by the Engineer to be accurate within 100 feet. Upon verification, data
collection can begin. Data collection can be made as construction progresses, or
can be collected after all items are installed. If the data is unacceptable the
contractor shall make corrections to the data collection equipment and or process
and submit the data for review and approval as specified.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade
GPS device shall be used for the data collection. The receiver shall support
differential correction and data shall have a minimum 5 meter accuracy after post
processing.

GPS receivers integrated into cellular communication devices, recreational and
automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having
been in the business for a minimum of 6 years.”
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MAINTENANCE OF LIGHTING SYSTEMS
Effective: January 1, 2012

Replace Article 801.11 and 801.12 of the Standard Specifications with the following:

Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the
Contractor shall be responsible for the proper operation and maintenance of all existing and
proposed lighting systems which are part of, or which may be affected by the work until final
acceptance or as otherwise determined by the Engineer.

Before performing any excavation, removal, or installation work (electrical or otherwise) at the site,
the Contractor shall initiate a request for a maintenance transfer and preconstruction inspection,
as specified elsewhere herein, to be held in the presence of the Engineer and a representative of
the party or parties responsible for maintenance of any lighting systems which may be affected by
the work. The request for the maintenance preconstruction inspection shall be made no less than
seven (7) calendar days prior to the desired inspection date.

Existing lighting systems, when depicted on the plans, are intended only to indicate the general
equipment installation of the systems involved and shall not be construed as an exact
representation of the field conditions. It remains the Contractor's responsibility to visit the site to
confirm and ascertain the exact condition of the electrical equipment and systems to be
maintained.

Maintenance of Existing Lighting Systems

Existing lighting systems. Existing lighting systems shall be defined as any lighting
system or part of a lighting system in service at the time of contract Letting. The contract
drawings indicate the general extent of any existing lighting, but whether indicated or not, it
remains the Contractor's responsibility to ascertain the extent of effort required for
compliance with these specifications and failure to do so will not be justification for extra
payment or reduced responsibilities.

Extent of Maintenance.

Partial Maintenance. Unless otherwise ‘indicated, if the number of circuits
affected by the contract is equal to or less than 40% of the total number of
circuits in a given controller and the controller is not part of the contract work, the
Contractor needs only to maintain the affected circuits. The affected circuits shall
be isolated by means of in-line waterproof fuse holders as specified elsewhere and
as approved by the Engineer.

Full Maintenance. If the number of circuits affected by the contract is greater
than 40% of the total number of circuits in a given controller, or if the controller is
modified in any way under the contract work, the Contractor shall maintain the
entire controller and all associated circuits.
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Maintenance of Proposed Lighting Systems

Proposed Lighting Systems. Proposed lighting systems shall be defined as any
lighting system or part of a lighting system, temporary or permanent, which is to be
constructed under this contract.

The Contractor shall be fully responsible for maintenance of all items installed under this
contract. Maintenance shall include, but not be limited to, any equipment failures or
malfunctions as well as equipment damage either by the motoring public, Contractor
operations, vandalism, or other means. The potential cost of replacing or repairing any
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of
this item and will not be paid for separately.

Lighting System Maintenance Operations

The Contractor's responsibility shall include all applicable responsibilities of the Electrical
Maintenance Contract, State of lllinois, Department of Transportation, Division of Highways,
District One. These responsibilities shall include the maintenance of lighting units (including sign
lighting), cable runs and lighting controls. In the case of a pole knockdown or sign light damage,
the Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system
to service. The equipment shall then be re-set by the contractor within the time limits specified
herein.

If the equipment damaged by normal vehicular traffic, not contractor operations, is beyond repair
and cannot be re-set, the contractor shall replace the equipment in kind with payment made for
such equipment under Article 109.04. If the equipment damaged by any construction operations,
not normal vehicular traffic, is beyond repair and cannot be re-set, the contractor shall replace the
equipment in kind and the cost of the equipment shall be included in the cost of this pay item and
shall not be paid for separately.

Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol
reports filed immediately with the Engineer and with deficiencies corrected within 24 hours of the
patrol. Patrol reports shall be presented on standard forms as designated by the Engineer.
Uncorrected deficiencies may be designated by the Engineer as necessitating emergency repairs
as described elsewhere herein.

The following chart lists the maximum response, service restoration, and permanent repair time
the Contractor will be allowed to perform corrective action on specific lighting system equipment.
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INCIDENT SERVICE SERVICE PERMANENT
OR RESPONSE | RESTORATION REPAIR
PROBLEM TIME TIME TIME
Control cabinet out 1 hour 4 hours c71 Calendar
ays
. 1 hour to 7 Calendar
Hanging mast arm na
clear days
Radio problem 1 hour 4 hours 7 Calendar
days
Motc.mst. caused damage or 1 hour to 7 Calendar
leaning light pole 10 degrees or 4 hours
clear days
more
Circuit out — Needs to reset
1 hour 4 hours na
breaker
Circuit out — Cable trouble 1 hour 24 hours 21 Calendar
days
Qutage of 3 or more successive 1 hour 4 hours na
lights
o .
Outage of 75% of lights on one 1 hour 4 hours na
tower
Outage of light nearest RR
crossing approach, Islands and | 1 hour 4 hours na
gores
Outage (glngle or multiple) 7 Calendar
found on night outage survey or | na na davs
reported to EMC Y
Navigation light outage na na 24 hours

Service Response Time -- amount of time from the initial notification to the Contractor until
a patrolman physically arrives at the location.

Service Restoration Time — amount of time from the initial notification to the Contractor until
the time the system is fully operational again (In cases of motorist caused damage the
undamaged portions of the system are operational.)

Permanent Repair Time — amount of time from initial notification to the Contractor until the

time permanent repairs are made if the Contractor was required to make temporary repairs
to meet the service restoration requirement.
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Failure to provide this service will result in liquidated damages of $500 per day per occurrence.
In addition, the Department reserves the right to assign any work not completed within this
timeframe to the Electrical Maintenance Contractor. All costs associated to repair this
uncompleted work shall be the responsibility of the Contractor. Failure to pay these costs to the
Electrical Maintenance Contractor within one month after the incident will result in additional
liguidated damages of $500 per month per occurrence. Unpaid bills will be deducted from any
monies owed to the Contractor. Repeated failures and/or a gross failure of maintenance shall
result in the State’s Electrical Maintenance Contractor being directed to correct all deficiencies
and the resulting costs deducted from any monies owed the contractor.

Damage caused by the Contractor’'s operations shall be repaired at no additional cost to the
Contract.

Operation of Lighting

The lighting shall be operational every night, dusk to dawn. Duplicate lighting systems (such as
temporary lighting and proposed new lighting) shall not be operated simultaneously. Lighting
systems shall not be kept in operation during long daytime periods.

Method of Measurement

The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully
operational prior to submitting a pay request. Failure to do so will be grounds for denying the pay
request. Months in which the lighting systems are not maintained and not operational will not be
paid for. Payment shall not be made retroactively for months in which lighting systems were not
operational.

Basis of Payment. Maintenance of lighting systems shall be paid for at the contract unit price
per calendar month for MAINTENANCE OF LIGHTING SYSTEM, which shall include all work
as described herein.

SEGMENTAL CONCRETE BLOCK WALL
Effective: January 7, 1999
Revised: October 30, 2012

Description. This work shall consist of furnishing the design computations, shop plans,
materials, equipment and labor to construct a Segmental Concrete Block Retaining Wall to the
limits shown on the plans.

General. The wall shall consist of a leveling pad, precast concrete blocks (either dry-cast or
wet cast), select fill and, if required by the design, soil reinforcement. The wall shall be
designed and constructed according to the lines, grades, and dimensions shown on the contract
plans and approved shop plans.
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Submittals. The wall supplier shall submit design computations and shop plans to the
Engineer according to Article 1042.03(b) of the Standard Specifications. No work or ordering of
materials for the structure shall be done by the Contractor until the submittal has been approved
in writing by the Engineer. The shop plans shall be sealed by an lllinois Licensed Structural
Engineer and shall include all details, dimensions, quantities, and cross sections necessary to
construct the wall and shall include, but not be limited to, the following items:

(a) Plan, elevation, and cross section sheet(s) for each wall showing the following:

(1) A plan view of the wall indicating the offsets from the construction centerline to the
first course of blocks at all changes in horizontal alignment. These shall be
calculated using the offsets to the front face of the block shown on the contract plans
and the suppliers proposed wall batter. The plan view shall indicate bottom (and top
course of block when battered), the excavation and select fill limits as well as any soll
reinforcing required by the design. The centerline of any drainage structure or pipe
behind or passing through/under the wall shall also be shown.

(2) An elevation view of the wall, indicating the elevation and all steps in the top course
of blocks along the length of the wall. The top of these blocks shall be at or above
the theoretical top of block line shown on the contract plans. This view shall also
show the steps and proposed top of leveling pad elevations as well as the finished
grade line at the wall face specified on the contract plans. These leveling pad
elevations shall be located at or below the theoretical top of leveling line shown on
the contract plans. The location, size, and length of any soil reinforcing connected to
the blocks shall be indicated.

(3) Typical cross section(s) showing the limits of the select fill, soil reinforcement if used
in the design. The right-of-way limits shall be indicated as well as the proposed
excavation, cut slopes, and the elevation relationship between existing ground
conditions and proposed grades.

(4) All general notes required for constructing the wall.

(b) All details for the leveling pads, including the steps, shall be shown. The theoretical top
of the leveling pad shall either be below the anticipated frost depth or 1.5 ft. (450 mm) below
the finished grade line at the wall face, whichever is greater; unless otherwise shown on the
plans. The minimum leveling pad thickness shall be 6 in. (152 mm)

(c) Cap blocks shall be used to cover the top of the standard block units. The top course of
blocks and cap blocks shall be stepped to satisfy the top of block line shown on the
contract plans.

(d) All details of the block and/or soil reinforcement placement around all appurtenances
located behind, on top of, or passing through the wall shall be clearly indicated. Any
modifications to the design of these appurtenances to accommodate a particular design
arrangement shall also be submitted.
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(e) All details of the blocks, including color and texture shall be shown. The exterior face
shall preferably be straight, textured with a “split rock face” pattern, and dark gray in color
unless otherwise stated on the plans.

(f)  All block types (standard, cap, corner, and radius turning blocks) shall be detailed
showing all dimensions.

(g) All blocks shall have alignment/connection devices such as shear keys, leading/trailing
lips, or pins. The details for the connection devices between adjacent blocks and the
block to soil reinforcement shall be shown. The block set back or face batter shall be
limited to 20 degrees from vertical, unless otherwise shown by the plans.

Materials. The materials shall meet the following requirements:

(a) Dry-Cast Concrete Block: Dry-cast concrete block proposed for use shall be pre-cast and
produced according Article 1042.02 and the requirements of ASTM C1372 except as
follows:

1. Fly ash shall be according to Articles 1010.01 and 1010.02(b).

2. Ground granulated blast-furnace slag shall be according to Articles 1010.01 and
1010.05.

3. Aggregate shall be according to Articles 1003.02 and 1004.02, with the exception of
gradation.

4. Water shall be according to Section 1002.

5. Testing for freeze-thaw durability will not be required. However, unsatisfactory field
performance as determined by the Department will be cause to prohibit the use of the
block on Department projects.

(b) Wet-cast Concrete Block: Wet-cast concrete block proposed for use shall be pre-cast and
produced according to Section 1020 and Article 1042.02. The concrete shall be Class PC
with a minimum compressive strength of at least 3000 psi (31 MPa) at 28 days.

(c) Select fill: The select fill, defined as the material placed in the reinforced volume behind the
wall, shall be according to Sections 1003 and 1004 of the Standard Specifications and the
following:

(1) Select Fill Gradation. Either a coarse aggregate or a fine aggregate may be used. For
coarse aggregate, gradations CA 6 thru CA 16 may be used. For fine aggregate,
gradations FA 1, FA 2, or FA 20 may be used.

(2) Select Fill Quality. The coarse or fine aggregate shall have a maximum sodium sulfate
(NaS0O,) loss of 15 percent according to Illinois Modified AASHTO T 104.
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(3) Select Fill Internal Friction Angle. The effective internal friction angle for the coarse or
fine aggregate shall be a minimum 34 degrees according to AASHTO T 236 on samples
compacted to 95 percent density according to lllinois Modified AASHTO T 99. The
AASHTO T 296 test with pore pressure measurement may be used in lieu of AASHTO T
236. If the vendor’s design uses a friction angle higher than 34 degrees, as indicated on
the approved shop drawings, this higher value shall be taken as the minimum required.

(4) Select Fill and Geosynthetic Reinforcing. When geosynthetic reinforcing is used, the
select fill pH shall be 4.5 to 9.0 according to Illinois Modified AASHTO T 289.

(5) Test Frequency. Prior to start of construction, the Contractor shall provide internal
friction angle and pH test results to show the select fill material meets the specification
requirements. However, the pH will be required only when geosynthetic reinforcing is
used. All test results shall not be older than 12 months. In addition, a sample of select
fill material will be obtained for testing and approval by the Department. Thereafter, the
minimum frequency of sampling and testing at the jobsite will be one per 40,000 tons
(36,300 metric tons) of select fill material. Testing to verify the internal friction angle will
only be required when the wall design utilizes a minimum effective internal friction angle
greater than 34 degrees, or when crushed coarse aggregate is not used.

When a fine aggregate is selected, the rear of all block joints shall be covered by a non-
woven needle punch geotextile filter material according to Article 1080.05 of the Standard
Specifications and shall have a minimum permeability according to ASTM D4491 of 0.008
cm/sec. All fabric overlaps shall be 6 in. (150 mm) and non-sewn. As an alternative to the
geotextile, a coarse aggregate shall be placed against the back face of the blocks to create
a minimum 12 in. (300 mm) wide continuous gradation filter to prevent the select fill material
from passing through the block joints.

(d) Leveling pad: The material shall be either Class S| concrete according to Article 1020.04 or
compacted coarse aggregate according to Articles 1004.04, (a) and (b). The compacted
coarse aggregate gradation shall be CA 6 or CA 10.

(e) Soil Reinforcement: If soil reinforcement is required by the approved design, the Contractor
shall submit a manufacturer’s certification for the soil reinforcement properties which equals
or exceeds those required in the design computations. The soil reinforcement shall be
manufactured from high density polyethylene (HDPE) uniaxial or polypropylene biaxial
resins or high tenacity polyester fibers with a PVC coating, stored between -20 and 140° F (-
29 and 60° C). The following standards shall be used in determining and demonstrating the
soil reinforcement capacities:
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ASTM D638 Test Method for Tensile Properties of Plastic

ASTM D1248 Specification for Polyethylene Plastics Molding and Extrusion Materials

ASTM D4218 Test Method for Carbon Black Content in Polyethylene Compounds

ASTM D5262 Test Method for Evaluating the Unconfined Tension Creep Behavior of
Geosynthetics

GG1-Standard Test Method for Geogrid Rib Tensile Strength

GG2-Standard Test Method for Geogrid Junction Strength

GG4-Standard Practice for Determination of the Long Term Design Strength of Geogrid

GGb5-Standard Practice for Evaluating Geogrid Pullout Behavior

Design Criteria. The design shall be according to AASHTO Specifications and commentaries
for Earth Retaining Walls or FHWA Publication No. HI-95-038, SA-96-071 and SA-96-072. The
wall supplier shall be responsible for all internal stability aspects of the wall design.

Internal stability design shall insure that adequate factors of safety against overturning and
sliding are present at each level of block. If required by design, soil reinforcement shall be
utilized and the loading at the block/soil reinforcement connection as well as the failure surface
must be indicated. The calculations to determine the allowable load of the soil reinforcement
and the factor of safety against pullout shall also be included. The analysis of settlement,
bearing capacity, and overall slope stability are the responsibility of the Department.

External loads such as those applied through structure foundations, from traffic or railroads,
slope surcharge etc., shall be accounted for in the internal stability design. The presence of all
appurtenances behind, in front of, mounted upon, or passing through the wall volume such as
drainage structures, utilities, structure foundation elements, or other items shall be accounted
for in the internal stability design of the wall.

Construction Reguirements. The Contractor shall obtain technical assistance from the
supplier during wall erection to demonstrate proper construction procedures and shall include all
costs related to this technical assistance in the unit price bid for this item.

The foundation material for the leveling pad and select fill volume shall be graded to the design
elevation and compacted according to Article 205.05, except the minimum required compaction
shall be 95 percent of the standard laboratory density. The Engineer will perform one density
test per 1500 ft (450 m) of the entire length of foundation material through both cut and fill
areas. Any foundation soils found to be unsuitable shall be removed and replaced as directed
by the Engineer and shall be paid for according to Article 109.04.

The select fill lift placement shall closely follow the erection of each course of blocks. All
aggregate shall be swept from the top of the block prior to placing the next block lift. If soll
reinforcement is used, the select fill material shall be leveled and compacted before placing and
attaching the soil reinforcement to the blocks. The soil reinforcement shall be pulled taut,
staked in place, and select fill placed from the rear face of the blocks outward. The lift thickness
shall be the lesser of 10 in. (255 mm) loose measurement or the proposed block height.
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The select fill shall be compacted according to Article 205.05, except the minimum required
compaction shall be 95 percent of the standard laboratory density. Compaction shall be
achieved using a minimum of 3 passes of a lightweight mechanical tamper, roller, or vibratory
system. The Engineer will perform one density test per 5000 cu yd (3800 cu m) and not less
than one test per 2 ft (0.6m) of lift. The top 12 in. (300 mm) of backfill shall be a cohesive,
impervious material capable of supporting vegetation, unless other details are specified on the
plans.

The blocks shall be maintained in position as successive lifts are compacted along the rear face
of the block. Vertical, horizontal, and rotational alignment tolerances shall not exceed 0.5 in. (12
mm) when measured along a 10 ft. (3 m) straight edge.

Method of Measurement. Segmental Concrete Block Wall will be measured by the square foot
(square meter) of wall face from the top of block line to the theoretical top of the leveling pad for
the length of the wall in a vertical plane, as shown on the contract plans.

Basis of Payment. This work will be paid for at the contract unit price per square foot (square
meter) for SEGMENTAL CONCRETE BLOCK WALL.

COATED GALVANIZED STEEL CONDUIT (BDE)
Effective: January 1, 2013
Revise Article 1088.01(a)(3) of the Standard Specifications to read:
“(3) Coated Galvanized Steel Conduit. The conduit prior to coating shall meet the
requirements for rigid metal conduit and be manufactured according to

NEMA Standard No. RN1.

The coating shall have the following characteristics.

Hardness 85+ Shore A Durometer

Dielectric Strength 400 V/mil @ 60 Hz

Aging 1,000 Hours Atlas Weatherometer

Brittleness Temperature 0 °F (-18 °C) when tested according to ASTM D 746
Elongation 200 percent

The exterior galvanized surfaces shall be coated with a primer before the coating to
ensure a bond between the zinc substrate and the coating. The bond strength
created shall be greater than the tensile strength of the plastic coating. The nominal
thickness of the coating shall be 40 mils (1 mm). The coating shall pass the
following bonding test.

Two parallel cuts 1/2 in. (13 mm) apart and 1 1/2 in. (38 mm) in length shall be made
with a sharp knife along the longitudinal axis. A third cut shall be made
perpendicular to and crossing the longitudinal cuts at one end. The knife shall then
be worked under the coating for 1/2 in. (13 mm) to free the coating from the metal.

124



FAP 330(US 12/20/45)
Project ACNHPP-0330(075)
Section: 2010-082-

Cook County

Contract 60L73

Using pliers, the freed tab shall be pulled with a force applied vertically and away
from the conduit. The tab shall tear rather than cause any additional coating to
separate from the substrate.

A two part urethane coating shall be applied to the interior of the conduit. The
internal coating shall have a nominal thickness of 2 mils (50 um). The interior
coating shall be applied in a manner so there are no runs, drips, or pinholes at any
point. The coating shall not peel, flake, or chip off after a cut is made in the conduit
or a scratch is made in the coating. The urethane interior coating applied shall afford
sufficient flexibility to permit field bending without cracking or flaking of the interior
coating.

All conduit fittings and couplings shall be as specified and recommended by the
conduit manufacturer. All conduit fitting covers shall be furnished with stainless steel
screws which have been encapsulated with a polyester material on the head to
ensure maximum corrosion protection.”

CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: January 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall

be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:
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Effective Dates Horsepower Range Model Year
June 1, 2010 600-749 2002
750 and up 2006
June 1,2011 ° 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012° 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the

contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road

equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.ntm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 25.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even

though the effort did not succeed in obtaining enough DBE participation to meet the
goal.
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DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal if not met, evidence of good faith efforts.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.
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(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The determination shall become final if a request is not made and delivered. A
request may provide additional written documentation and/or argument concerning the
issues raised in the determination statement of reasons, provided the documentation
and arguments address efforts made prior to submitting the bid. The request will be
forwarded to the Department’s Reconsideration Officer. The Reconsideration Officer will
extend an opportunity to the bidder to meet in person in order to consider all issues of
documentation and whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision
within ten working days after receipt of the request for consideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith
efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the
contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.
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(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217)785-4611. Telefax number (217)785-1524.
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(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Utilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.

(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE subcontractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Bureau of Small Business Enterprises agrees, for
reasons stated in its concurrence document, that the Contractor has good cause to
terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business
Enterprises any request to terminate and/or substitute a DBE subcontractor, the
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons,
if any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required,;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;
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(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the BDE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.
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GRANULAR MATERIALS (BDE)
Effective: November 1, 2012
Revise the title of Article 1003.04 of the Standard Specifications to read:

“1003.04 Fine Aggregate for Bedding, Trench Backfill, Embankment, Porous Granular
Backfill, Sand Backfill for Underdrains, and French Drains.”

Revise Article 1003.04(c) of the Standard Specifications to read:
“(c) Gradation. The fine aggregate gradations for granular embankment, granular backfill,
bedding, and trench backfill for pipe culverts and storm sewers shall be FA 1, FA 2, or
FA 6 through FA 21.
The fine aggregate gradation for porous granular embankment, porous granular backfill,
french drains, and sand backfill for underdrains shall be FA 1, FA 2, or FA 20, except the
percent passing the No. 200 (75 um) sieve shall be 2+2.”
Revise Article 1004.05(c) of the Standard Specifications to read:

“(c) Gradation. The coarse aggregate gradations shall be as follows.

Application Gradation

Blotter CA 15

Granular Embankment, Granular Backfill, | CA 6, CA 9, CA 10, CA 12, CA17, CA18,
Bedding, and Trench Backfill for Pipe | and CA 19
Culverts and Storm Sewers

Porous Granular Embankment, Porous | CA7, CAS8, CA 11, CA15, CA16 and
Granular Backfill, and French Drains CA 18~

HOT-MIX ASPHALT — MIXTURE DESIGN COMPOSITION AND VOLUMETRIC
REQUIREMENTS (BDE)

Effective: November 1, 2013
Revise Article 406.14(b) of the Standard Specifications to read.

“(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0 percent air
voids or within the individual control limits of the JMF, the mixture and test strip will not
be paid for and the mixture shall be removed at the Contractor’'s expense. An additional
test strip and mixture will be paid for in full, if produced within 2.0 to 6.0 percent air voids
and within the individual control limits of the JMF.”
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“(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent air voids
and within the individual control limits of the JMF, the mixture shall be removed.
Removal will be paid in accordance to Article 109.04. This initial mixture and test strip
will be paid for at the contract unit prices. The additional mixture will be paid for at the
contract unit price, and any additional test strips will be paid for at one half the unit price
of each test strip.”

Revise Article 1030.04(a)(1) of the Standard Specifications to read.

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING)

Sieve
Size

1L-25.0 mm

1L-19.0 mm

IL-12.5 mm

1L-9.5 mm

1L-4.75 mm

min

max

min

max

min

max

min

max

min

max

11/2in
(37.5 mm)

100

1in.
(25 mm)

90

100

100

3/4 in.
(19 mm)

90

82

100

100

1/2 in.
(12.5 mm)

45

75

50

85

90

100

100

100

3/8 in.
(9.5 mm)

89

90

100

100

#4
(4.75 mm)

24

42

24

50 2/

28

65

32

69

90

100

#8
(2.36 mm)

31

20

36

28

48

32

52

70

90

#16
(1.18 mm)

22

25

32

32

50

65

#50
(300 um)

12

12

15

15

30

#100
(150 um)

10

10

18

#200
(75 pm)

Ratio
Dust/Asphalt
Binder

1.0

1.0

1.0

1.0

1.0

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the #4 (4.75 mm)

sieve for binder courses with Ndesign > 90.

3/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)

sieve for surface courses with Ndesign > 90.

4/ Additional minus No. 200 (0.075 mm) material required by the mix design shall
be mineral filler, unless otherwise approved by the Engineer.”
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Delete Article 1030.04(a)(4) of the Standard Specifications.
Revise Article 1030.04(b)(1) of the Standard Specifications to read.

“(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be
4.0 percent at the design number of gyrations. The VMA and VFA of the HMA
design shall be based on the nominal maximum size of the aggregate in the mix, and
shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS

High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign | IL-25.0 | IL-19.0 | IL-12.5 | IL-9.5 | IL-4.75" | (VFA),
%
50 18.5 65—78%
70 120 | 130 | 140 | 150
90 65 - 75
105

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent
2/ VFA for IL-4.75 shall be 76-83 percent”
Delete Article 1030.04(b)(4) of the Standard Specifications.

Revise the Control Limits Table in Article 1030.05(d)(4) of the Standard Specifications to read.
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“CONTROL LIMITS
Parameter High ESAL [High ESAL | All Other IL-4.75 IL-4.75
Low ESAL |Low ESAL
Individual Moving Individual | Individual Moving
Test Avg. of 4 Test Test Avg. of 4
% Passing:
1/2 in. (12.5 mm) +6% +4 % + 15 %
No. 4 (4.75 mm) +5% +4% +10 %
No. 8 (2.36 mm) +5% +3%
No. 16 (1.18 mm) +4 % +3 %
No. 30 (600 um) +4% +25%
Total Dust Content £15% | £10% | +25% | +15% | +1.0%
No. 200 (75 pm)
Asphalt Binder Content +0.3% +£0.2% +0.5% +£0.3% +0.2%
Voids +1.2% +1.0% +1.2% +1.2% +1.0%
VMA 07%” | 05%" 07%” | 05%"

1/ Based on washed ignition oven

2/ Allowable limit below minimum design VMA requirement”
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LRFD STORM SEWER BURIAL TABLES (BDE)
Effective: November 1, 2013
Revise Article 550.02 of the Standard Specifications to read as follows:
“Item Article Section
(2) Clay SEWET PIPE ... 1040.02
(b) Extra Strength Clay Pipe ........oooiiiiiiii e 1040.02
(c) Concrete Sewer, Storm Drain, and CUulvert Pip€ .......ccccooeiiiiiiiiiiiiiicceececeeccceec e, 1042
(d) Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe ........cccccoeviiiiinnnnnne. 1042
(e) Reinforced Concrete Elliptical Culvert, Storm Drain,and Sewer Pipe (Note 1) .......... 1042
(f) Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe (Note 1) ............... 1042
(g) Polyvinyl Chloride (PVC) PIP€ ...ttt 1040.03
(h) Corrugated Polyvinyl Chloride (PVC) Pipe with a Smooth Interior ........................ 1040.03
(i) Corrugated Polypropylene (CPP) Pipe with Smooth Interior .............ccocciiiiieeeeen. 1040.07
(i) Rubber Gaskets and Preformed Flexible Joint Sealants for Concrete Pipe ............... 1056
(K) Mastic Joint Sealer fOr PIPe .........uuuuuuuiic e 1055
(I) External Sealing Band .............oooiiiiiiiiiiiiiiieee e 1057
(M)Fine Aggregate (NOTE 2) ......uuuuiii e e 1003.04
(n) Coarse Aggregate (NOLE 3) ... 1004.05
(0) Reinforcement Bars and Welded Wire Fabric ..........cccccoiiiiiiiiiiieeeen 1006.10
(p) Handling HOIE PIUGS ...t 1042.16
(q) Polyethylene (PE) Pipe with a Smooth Interior ..., 1040.04
(r) Corrugated Polyethylene (PE) Pipe with a Smooth Interior ............cccooiiiiiiennnn. 1040.04

Note 1. The class of elliptical and arch pipe used for various storm sewer sizes and
heights of fill shall conform to the requirements for circular pipe.

Note 2. The fine aggregate shall be moist.

Note 3. The coarse aggregate shall be wet.”
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Revise the table for permitted materials in Article 550.03 of the Standard Specifications as
follows:
“Class Materials
A Rigid Pipes:
Clay Sewer Pipe
Extra Strength Clay Pipe
Concrete Sewer, Storm Drain, and Culvert Pipe
Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe
Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
B [Rigid Pipes:

Clay Sewer Pipe

Extra Strength Clay Pipe

Concrete Sewer, Storm Drain, and Culvert Pipe

Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe

Reinforced Concrete Arch Culvert, Storm Drain, and Sewer Pipe
Flexible Pipes:

Polyvinyl Chloride (PVC) Pipe

Corrugated Polyvinyl Chloride Pipe (PVC) with a Smooth Interior

Polyethylene (PE) Pipe with a Smooth Interior

Corrugated Polyethylene (PE) Pipe with a Smooth Interior

Corrugated Polypropylene (CPP) Pipe with a Smooth Interior”

Replace the storm sewers tables in Article 550.03 of the Standard Specifications with the

following:
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STORM SEWERS
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 1 Type 2
Nominal Fill Height: 3'and less Fill Height: Greater than 3'
Diameter With 1' minimum cover not exceeding 10'

in.

RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP
10 NA 3 X X X X X NA NA 1 *X X X X X NA
12 v NA X X X X X X 11 1 *X X X X X X
15 v NA NA X X NA X X 11 1 *X X X NA X X
18 v NA NA X X X X X 11 2 X X X X X X
21 111 NA NA X X NA NA NA I 2 X X X NA NA NA
24 111 NA NA X X X X X 11 2 X X X X X X
27 11T NA NA NA NA NA NA NA 11 3 X NA NA NA NA NA
30 v NA NA X X X X X 1I 3 X X X X X X
33 111 NA NA NA NA NA NA NA 11 NA X NA NA NA NA NA
36 111 NA NA X X X X X 11 NA X X X X NA X
42 11 NA X X NA X X NA 1I NA X X NA X NA NA
48 11 NA X X NA X X X 11 NA X X NA X NA NA
54 11 NA NA NA NA NA NA NA 1I NA NA NA NA NA NA NA
60 11 NA NA NA NA NA NA X 1I NA NA NA NA NA NA X
66 11 NA NA NA NA NA NA NA 11 NA NA NA NA NA NA NA
72 11 NA NA NA NA NA NA NA 1I NA NA NA NA NA NA NA
78 11 NA NA NA NA NA NA NA 1I NA NA NA NA NA NA NA
84 11 NA NA NA NA NA NA NA 11 NA NA NA NA NA NA NA
90 11 NA NA NA NA NA NA NA 111 NA NA NA NA NA NA NA
96 11 NA NA NA NA NA NA NA 111 NA NA NA NA NA NA NA
102 11 NA NA NA NA NA NA NA 11 NA NA NA NA NA NA NA
108 11 NA NA NA NA NA NA NA 111 NA NA NA NA NA NA NA

RCCP  Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVC Polyvinyl Chloride Pipe

CPVC  Corrugated Polyvinyl Chloride Pipe

ESCP  Extra Strength Clay Pipe

PE

Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior
CPP Corrugated Polypropylene pipe with a Smooth Interior

NA

This material may be used for the given pipe diameter and fill height.

This material is Not Acceptable for the given pipe diameter and fill height.

May also use Standard Strength Clay Pipe
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STORM SEWERS (Metric)
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 1 Type 2
Nominal Fill Height: 1 m'and less Fill Height: Greater than 1 m
Diameter With 300 mm minimum cover not exceeding 3 m
in.
RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSP ESCP PVC CPVC PE CPE CPP

250 NA 3 X X X X X NA NA 1 *X X X X X NA
300 v NA X X X X X X 1T 1 *X X X X X X
375 I\ NA NA X X NA X X 1I 1 *X X X NA X X
450 v NA NA X X X X X I 2 X X X X X X
525 11 NA NA X X NA NA NA I 2 X X X NA NA NA
600 111 NA NA X X X X X 1I 2 X X X X X X
675 1II NA NA NA NA NA NA NA 1I 3 X NA NA NA NA NA
750 v NA NA X X X X X I 3 X X X X X X
825 111 NA NA NA NA NA NA NA 1I NA X NA NA NA NA NA
900 11T NA NA X X X X X 1T NA X X X X NA X
1050 11 NA X X NA X X NA I NA X X NA X NA NA
1200 1T NA X X NA X X X 1I NA X X NA X NA NA
1350 1T NA NA NA NA NA NA NA I NA NA NA NA NA NA NA
1500 I NA NA NA NA NA NA X I NA NA NA NA NA NA X
1650 11 NA NA NA NA NA NA NA 1I NA NA NA NA NA NA NA
1800 1T NA NA NA NA NA NA NA I NA NA NA NA NA NA NA
1950 1T NA NA NA NA NA NA NA 1T NA NA NA NA NA NA NA
2100 11 NA NA NA NA NA NA NA 1I NA NA NA NA NA NA NA
2250 I NA NA NA NA NA NA NA I NA NA NA NA NA NA NA
2400 1T NA NA NA NA NA NA NA III NA NA NA NA NA NA NA
2550 I NA NA NA NA NA NA NA I NA NA NA NA NA NA NA
2700 11 NA NA NA NA NA NA NA 111 NA NA NA NA NA NA NA

RCCP  Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVC Polyvinyl Chloride Pipe

CPVC  Corrugated Polyvinyl Chloride Pipe

ESCP  Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth Interior

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

*

May also use Standard Strength Clay Pipe
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KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED

STORM SEWERS

FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE

Type 3 Type 4
Npminal Fill Height: Greater than 10’ Fill Height: Greater than 15'
Diameter not exceeding 15' not exceeding 20'
in.
RCCP CSP ESCP PVC CPVC PE CPE CPP RCCP CSpP ESCP PVC CPVC PE CPP

10 NA 2 X X X X X NA NA 3 X X X X NA
12 I 2 X X X X NA X v NA NA X X X NA
15 1II 3 X X X NA NA X I\ NA NA X X NA X
18 1T NA X X X X NA X v NA NA X X X NA
21 I NA NA X X NA NA NA v NA NA X X NA NA
24 11T NA NA X X X NA NA I\ NA NA X X X NA
27 1T NA NA NA NA NA NA NA v NA NA NA NA NA NA
30 I NA NA X X X NA X v NA NA X X X NA
33 11T NA NA NA NA NA NA NA I\ NA NA NA NA NA NA
36 1T NA NA X X X NA NA v NA NA X X X NA
42 III NA NA X NA X NA NA v NA NA X NA X NA
48 11T NA NA X NA X NA NA I\ NA NA X NA X NA
54 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
60 III NA NA NA NA NA NA NA v NA NA NA NA NA NA
66 111 NA NA NA NA NA NA NA I\ NA NA NA NA NA NA
72 I NA NA NA NA NA NA NA v NA NA NA NA NA NA
78 III NA NA NA NA NA NA NA v NA NA NA NA NA NA
84 111 NA NA NA NA NA NA NA I\ NA NA NA NA NA NA
90 1 NA NA NA NA NA NA NA 1680 NA NA NA NA NA NA
96 III NA NA NA NA NA NA NA 1690 NA NA NA NA NA NA
102 v NA NA NA NA NA NA NA 1700 NA NA NA NA NA NA
108 1360 NA NA NA NA NA NA NA 1710 NA NA NA NA NA NA

RCCP  Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVC Polyvinyl Chloride Pipe

CPVC  Corrugated Polyvinyl Chloride Pipe

ESCP  Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth Iinterior

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.
* May also use Standard Strength Clay Pipe
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the D-load to produce a 0.01 in crack.
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STORM SEWERS (metric)
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 3 Type 4
Npmlnal Fill Height: Greater than 3 m Fill Height: Greater than 4.5 m
Dlair:eter not exceeding 4.5 m not exceeding 6 m
RCCP CSp ESCP PVC CPVC PE CPE CPP RCCP CSp ESCP PVC CPVC PE CPP

250 NA 2 X X X X X NA NA 3 X X X X NA
300 1II 2 X X X X NA X v NA NA X X X NA
375 111 3 X X X NA NA X v NA NA X X NA X
450 III NA X X X X NA X v NA NA X X X NA
525 11T NA NA X X NA NA NA v NA NA X X NA NA
600 111 NA NA X X X NA NA v NA NA X X X NA
675 1II NA NA NA NA NA NA NA v NA NA NA NA NA NA
750 11T NA NA X X X NA X v NA NA X X X NA
825 111 NA NA NA NA NA NA NA v NA NA NA NA NA NA
900 1II NA NA X X X NA NA v NA NA X X X NA
1050 11T NA NA X NA X NA NA v NA NA X NA X NA
1200 111 NA NA X NA X NA NA I\ NA NA X NA X NA
1350 III NA NA NA NA NA NA NA v NA NA NA NA NA NA
1500 111 NA NA NA NA NA NA NA v NA NA NA NA NA NA
1650 111 NA NA NA NA NA NA NA I\ NA NA NA NA NA NA
1800 11T NA NA NA NA NA NA NA v NA NA NA NA NA NA
1950 111 NA NA NA NA NA NA NA v NA NA NA NA NA NA
2100 111 NA NA NA NA NA NA NA I\ NA NA NA NA NA NA
2250 11T NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2400 111 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2550 v NA NA NA NA NA NA NA 80 NA NA NA NA NA NA
2700 70 NA NA NA NA NA NA NA 80 NA NA NA NA NA NA

RCCP Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

CSP Concrete Sewer, Storm drain, and Culvert Pipe

PVC Polyvinyl Chloride Pipe

CPVC Corrugated Polyvinyl Chloride Pipe

ESCP Extra Strength Clay Pipe

PE Polyethylene Pipe with a Smooth Interior

CPE Corrugated Polyethylene Pipe with a Smooth Interior

CPP Corrugated Polypropylene pipe with a Smooth Interior

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

* May also use Standard Strength Clay Pipe

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the metric D-load to produce a 25.4 micro-meter crack.
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STORM S

EWERS

KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE

Type 5 Type 6 Type 7
Nominal Fill Height: Greater than 20' Fill Height: Greater than 25' Fill Height: Greater than
Diameter not exceeding 25' not exceeding 30' 30
in. not exceeding 35'
RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC
10 NA X X NA X X NA X
12 v X X v X X v X
15 v X X \Y X X \ X
18 v X X Vv X X A% X
21 v X X \Y% X X \ X
24 v X X \Y X X \ X
27 v NA NA v NA NA v NA
30 v X X \Y% X X \ X
33 v NA NA \Y NA NA \ NA
36 v X X v X X v X
42 v X NA \Y% X NA A\ NA
48 v X NA \Y X NA \% NA
54 v NA NA v NA NA v NA
60 v NA NA \Y% NA NA \ NA
66 v NA NA \Y NA NA \% NA
72 v NA NA v NA NA v NA
78 2020 NA NA 2370 NA NA 2730 NA
84 2020 NA NA 2380 NA NA 2740 NA
90 2030 NA NA 2390 NA NA 2750 NA
96 2040 NA NA 2400 NA NA 2750 NA
102 2050 NA NA 2410 NA NA 2760 NA
108 2060 NA NA 2410 NA NA 2770 NA

RCCP  Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe
PVC Polyvinyl Chloride Pipe

CPVC  Corrugated Polyvinyl Chloride Pipe

ESCP  Extra Strength Clay Pipe
X This material may be used for the given pipe diameter and fill height.
NA This material is Not Acceptable for the given pipe diameter and fill height.
Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the D-load to produce a 0.01 in crack.
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STORM SEWERS (metric)
KIND OF MATERIAL PERMITTED AND STRENGTH REQUIRED
FOR A GIVEN PIPE DIAMETERS AND FILL HEIGHTS OVER THE TOP OF THE PIPE
Type 5 Type 6 Type 7
Nominal Fill Height: Greater than Fill Height: Greater than Fill Height: Greater than
Diameter 20' 25' 30
in. not exceeding 25' not exceeding 30' not exceeding 35'
RCCP PVC CPVC RCCP PVC CPVC RCCP CPVC

250 NA X X NA X X NA X
300 1\% X X A% X X \% X
375 v X X \% X X \ X
450 v X X \% X X \% X
525 1\% X X A% X X \% X
600 v X X \% X X \4 X
675 v NA NA \Y% NA NA v NA
750 v X X A% X X A% X
825 v NA NA \% NA NA \% NA
900 1\% X X A% X X \% X
1050 v X NA A% X NA \% NA
1200 v X NA \4 X NA \% NA
1350 v NA NA A% NA NA v NA
1500 v NA NA A% NA NA A% NA
1650 1\Y% NA NA \% NA NA \% NA
1800 Vv NA NA \% NA NA \% NA
1950 100 NA NA 110 NA NA 130 NA
2100 100 NA NA 110 NA NA 130 NA
2250 100 NA NA 110 NA NA 130 NA
2400 100 NA NA 120 NA NA 130 NA
2550 100 NA NA 120 NA NA 130 NA
2700 100 NA NA 120 NA NA 130 NA

RCCP  Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe

PVC Polyvinyl Chloride Pipe

CPVC  Corrugated Polyvinyl Chloride Pipe

ESCP  Extra Strength Clay Pipe

X This material may be used for the given pipe diameter and fill height.

NA This material is Not Acceptable for the given pipe diameter and fill height.

Note RCCP with a number instead of a Roman numeral shall be furnished according to AASHTO M170 Section 6. This number represents the metric D-load to produce a 25.4 micro-meter
crack.
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Revise the sixth paragraph of Article 550.06 of the Standard Specifications to read:
“PVC, PE and CPP pipes shall be joined according to the manufacturer’s specifications.”
Revise the first and second paragraphs of Article 550.08 of the Standard Specifications to read:

“550.08 Deflection Testing for Storm Sewers. All PVC, PE, and CPP storm sewers shall
be tested for deflection not less than 30 days after the pipe is installed and the backfill
compacted. The testing shall be performed in the presence of the Engineer.

For PVC, PE, and CPP storm sewers with diameters 24 in. (600 mm) or smaller, a mandrel
drag shall be used for deflection testing. For PVC, PE, and CPP storm sewers with diameters
over 24 in. (600 mm), deflection measurements other than by a mandrel shall be used.”

Revise the fifth paragraph of Article 550.08 to read as follows.

“The outside diameter of the mandrel shall be 95 percent of the base inside diameter. For
all PVC pipe the base inside diameter shall be defined using ASTM D 3034 methodology. For
all PE and CPP pipe, the base inside diameter shall be defined as the average inside diameter
based on the minimum and maximum tolerances specified in the corresponding ASTM or
AASHTO material specifications.”

Revise the first paragraph of Article 1040.03 of the Standard Specifications to read:

“1040.03 Polyvinyl Chloride (PVC) Pipe. Acceptance testing of PVC pipe and fittings shall
be accomplished during the same construction season in which they are installed. The section
properties shall be according to the manufacturer pre-submitted geometric properties on file with
the Department. The manufacturer shall submit written certification that the material meets
those properties. The pipe shall meet the following additional requirements.”

Delete Articles 1040.03(e) and (f) of the Standard Specifications.
Revise Articles 1040.04(c) and (d) of the Standard Specifications to read:

“(c) PE Profile Wall Pipe for Insertion Lining. The pipe shall be according to ASTM F 894.
When used for insertion lining of pipe culverts, the pipe liner shall have a minimum pipe
stiffness of 46 psi (317 kPa) at five percent deflection for nominal inside diameters of
42 in. (1050 mm) or less. For nominal inside diameters of greater than 42in.
(1050 mm), the pipe liner shall have a minimum pipe stiffness of 32.5 psi (225 kPa) at
five percent deflection. All sizes shall have wall construction that presents essentially
smooth internal and external surfaces.
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(d) PE Pipe with a Smooth Interior. The pipe shall be according to ASTM F 714 (DR 32.5)
with a minimum cell classification of PE 335434 as defined in ASTM D 3350. The
section properties shall be according to the manufacturer pre-submitted geometric
properties on file with the Department. The manufacturer shall submit written
certification that the material meets those properties and the resin used to manufacture
the pipe meets or exceeds the minimum cell classification requirements.”

Add the following to Section 1040 of the Standard Specifications:

“1040.08 Polypropylene (PP) Pipe. Storage and handling shall be according to the
manufacturer's recommendations, except in no case shall the pipe be exposed to direct sunlight
for more than six months. Acceptance testing of the pipe shall be accomplished during the
same construction season in which it is installed. The section properties shall be according to
the manufacturer pre-submitted geometric properties on file with the Department. The
manufacturer shall submit written certification that the material meets those properties. The
pipe shall meet the following additional requirements.

(a) Corrugated PP Pipe with a Smooth Interior. The pipe shall be according to AAHSTO
M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be Type S or D.

(b) Perforated Corrugated PP Pipe with A Smooth Interior. The pipe shall be according to
AASHTO M 330 (nominal size — 12 to 60 in. (300 to 1500 mm)). The pipe shall be
Type SP. In addition, the top centerline of the pipe shall be marked so that it is readily
visible from the top of the trench before backfilling, and the upper ends of the slot
perforations shall be a minimum of ten degrees below the horizontal.”
PAVEMENT MARKING FOR BIKE SYMBOL (BDE)
Effective: January 1, 2014

Add the following to the SYMBOLS table in Article 780.14 of the Standard Specifications:

“Symbol Large Size Small Size
sq ft (sq m) Sq ft (sqm)
Bike Symbol 6.0 (0.56) -
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PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the traffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: January 1, 2014

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker’'s address, the worker's
telephone number when available, the worker's social security number, the worker's
classification or classifications, the worker’'s gross and net wages paid in each pay period, the
worker’s number of hours worked each day, the worker’s starting and ending times of work each
day. However, any Contractor or subcontractor who remits contributions to a fringe benefit fund
that is not jointly maintained and jointly governed by one or more employers and one or more
labor organization must additionally submit the worker’s hourly wage rate, the worker’s hourly
overtime wage rate, the worker’s hourly fringe benefit rates, the name and address of each
fringe benefit fund, the plan sponsor of each fringe benefit, if applicable, and the plan
administrator of each fringe benefit, if applicable.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead, the
payrolls shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number). In addition, starting and ending times of work each day
may be omitted from the payroll records submitted to the Engineer. The submittals shall be on
the Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”
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STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special

Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1.

Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of five years from the later of the date of final payment under the contract or
completion of the contract, records of the wages paid to his/her workers. The payroll
records shall include the worker's name, the worker’s address, the worker’s telephone
number when available, the worker’s social security number, the worker’s classification
or classifications, the worker's gross and net wages paid in each pay period, the
worker's number of hours worked each day, the worker’s starting and ending times of
work each day. However, any contractor or subcontractor who remits contributions to a
fringe benefit fund that is not jointly maintained and jointly governed by one or more
employers and one or more labor organization must additionally submit the worker’s
hourly wage rate, the worker’s hourly overtime wage rate, the worker’s hourly fringe
benefit rates, the name and address of each fringe benefit fund, the plan sponsor of
each fringe benefit, if applicable, and the plan administrator of each fringe benefit, if
applicable. Upon seven business days’ notice, these records shall be available at a
location within the State, during reasonable hours, for inspection by the Department or
the Department of Labor; and Federal, State, or local law enforcement agencies and
prosecutors.

Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). In addition, starting and ending times of work each day may be omitted from
the payroll records submitted to the Engineer. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box

(“No Work”, “Suspended”, or “Complete”) checked on the form.
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Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor, or an officer, employee, or officer thereof, which avers that: (i) he or she
has examined the records and such records are true and accurate; (ii) the hourly rate
paid to each worker is not less than the general prevailing rate of hourly wages required
by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll record
that he/she knows to be false is a Class A misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PORTLAND CEMENT CONCRETE EQUIPMENT (BDE)
Effective: November 1, 2013

Add the following to the first paragraph of Article 1103.03(a)(5) of the Standard Specifications to
read:

“As an alternative to a locking key, the start and finish time for mixing may be
automatically printed on the batch ticket. The start and finish time shall be reported
to the nearest second.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013
Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment

other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).
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If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the
Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”

QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE)
Effective: January 1, 2012 Revised: January 1, 2014

Revise Note 7/ of Schedule B of Recurring Special Provision Check Sheet #31 of the Standard
Specifications to read:

7/ The test of record for strength shall be the day indicated in Article 1020.04. For cement
aggregate mixture Il, a strength requirement is not specified and testing is not required.
Additional strength testing to determine early falsework and form removal, early
pavement or bridge opening to traffic, or to monitor strengths is at the discretion of the
Contractor. Strength shall be defined as the average of two 6 x 12 in. (150 x 300 mm)
cylinder breaks, three 4 x 8 in. (100 x 200 mm) cylinder breaks, or two beam breaks for
field tests. Per lllinois Modified AASHTO T 23, cylinders shall be 6 x 12 in. (150 x
300 mm) when the nominal maximum size of the coarse aggregate exceeds 1 in.
(25 mm).

154



FAP 330(US 12/20/45)
Project ACNHPP-0330(075)
Section: 2010-082-

Cook County

Contract 60L73

REINFORCEMENT BARS (BDE)
Effective: November 1, 2013
Revise the first and second paragraphs of Article 508.05 of the Standard Specifications to read:

“508.05 Placing and Securing. All reinforcement bars shall be placed and tied securely at
the locations and in the configuration shown on the plans prior to the placement of concrete.
Manual welding of reinforcement may only be permitted or precast concrete products as
indicated in the current Bureau of Materials and Physical Research Policy Memorandum
“Quality Control / Quality Assurance Program for Precast Concrete Products”, and for precast
prestressed concrete products as indicated in the Department’s current “Manual for Fabrication
of Precast Prestressed Concrete Products”. Reinforcement bars shall not be placed by sticking
or floating into place or immediately after placement of the concrete.

Bars shall be tied at all intersections, except where the center to center dimension is less
than 1 ft (300 mm) in each direction, in which case alternate intersections shall be tied. Molded
plastic clips may be used in lieu of wire to secure bar intersections, but shall not be permitted in
horizontal bar mats subject to construction foot traffic or to secure longitudinal bar laps. Plastic
clips shall adequately secure the reinforcement bars, and shall permit the concrete to flow
through and fully encase the reinforcement. Plastic clips may be recycled plastic, and shall
meet the approval of the Engineer. The number of ties as specified shall be doubled for lap
splices at the stage construction line of concrete bridge decks when traffic is allowed on the first
completed stage during the pouring of the second stage.”

Revise the fifth paragraph of Article 508.05 of the Standard Specifications to read:

“Supports for reinforcement in bridge decks shall be metal. For all other concrete
construction the supports shall be metal or plastic. Metal bar supports shall be made of cold-
drawn wire, or other approved material and shall be either epoxy coated, galvanized or plastic
tipped. When the reinforcement bars are epoxy coated, the metal supports shall be epoxy
coated. Plastic supports may be recycled plastic. Supports shall be provided in sufficient
number and spaced to provide the required clearances. Supports shall adequately support the
reinforcement bars, and shall permit the concrete to flow through and fully encase the
reinforcement. The legs of supports shall be spaced to allow an opening that is a minimum
1.33 times the nominal maximum aggregate size used in the concrete. Nominal maximum
aggregate size is defined as the largest sieve which retains any of the aggregate sample
particles. All supports shall meet the approval of the Engineer.”

Revise the first sentence of the eighth paragraph of Article 508.05 of the Standard
Specifications to read:

“Epoxy coated reinforcement bars shall be tied with plastic coated wire, epoxy coated wire,
or molded plastic clips where allowed.”
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Add the following sentence to the end of the first paragraph of Article 508.06(c) of the Standard
Specifications:

“In addition, the total slip of the bars within the splice sleeve of the connector after loading
in tension to 30 ksi (207 MPa) and relaxing to 3 ksi (20.7 MPa) shall not exceed 0.01 in.
(254 microns).”

Revise Article 1042.03(d) of the Standard Specifications to read:

“(d) Reinforcement and Accessories: The concrete cover over all reinforcement shall be
within £1/4 in. (6 mm) of the specified cover.

Welded wire fabric shall be accurately bent and tied in place.

Miscellaneous accessories to be cast into the concrete or for forming holes and
recesses shall be carefully located and rigidly held in place by bolts, clamps, or other
effective means. If paper tubes are used for vertical dowel holes, or other vertical holes
which require grouting, they shall be removed before transportation to the construction
site.”

REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE)
Effective: November 2, 2012
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read:

“202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic
Materials. Suitable excavated materials shall not be wasted without permission of the
Engineer. The Contractor shall dispose of all surplus, unstable, unsuitable, and organic
materials, in such a manner that public or private property will not be damaged or endangered.

Suitable earth, stones and boulders naturally occurring within the right-of-way may be
placed in fills or embankments in lifts and compacted according to Section 205. Broken
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities may be used in embankment or in fill. If used in fills or embankments,
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural
topographic features of an area. Broken concrete without protruding metal bars, bricks, rock, or
stone may be used as riprap as approved by the Engineer. If the materials are used for fill in
locations within the right-of-way but outside project construction limits, the Contractor must
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be
accomplished. Placement of fill in such areas shall not commence until the Contractor’s
landscape restoration plan is approved by the Engineer.
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Aside from the materials listed above, all other construction and demolition debris or waste
shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed
by State or Federal laws and regulations. When the Contractor chooses to dispose of
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an
uncontaminated soil fill operation, it shall be the Contractor’s responsibility to have the pH of the
material tested to ensure the value is between 6.25 and 9.0, inclusive. A copy of the pH test
results shall be provided to the Engineer.

A permit shall be obtained from IEPA and made available to the Engineer prior to open
burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or
shrubs) or other construction or demolition debris. Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings
within the right-of-way when approved by the Engineer. Chipped or shredded material to be
placed as mulch shall not exceed a depth of 6 in. (150 mm).”

TRACKING THE USE OF PESTICIDES (BDE)
Effective: August 1, 2012

Add the following paragraph after the first paragraph of Article 107.23 of the Standard
Specifications:

“Within 48 hours of the application of pesticides, including but not limited to herbicides,
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the
Engineer, Operations form “OPER 2720".”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’'s equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 3. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.
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The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the Contractor shall
specify the starting time for training in each of the classifications. The Contractor will be
credited for each trainee employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The Contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the Contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration.  The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of
training given an employee on this contract in accordance with an approved training program.
As approved by the Engineer, reimbursement will be made for training of persons in excess of
the number specified herein. This reimbursement will be made even though the Contractor
receives additional training program funds from other sources, provided such other source does
not specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable ftraining to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman'’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
(TPG)

Effective: August 1, 2012

In addition to the Contractor's equal employment opportunity affirmative action efforts
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate
in the incentive program to provide additional on-the-job training to certified graduates of IDOT’s
community college pre-apprenticeship programs outlined by this Special Provision.

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs based at lllinois
Community Colleges throughout lllinois, by Intergovernmental Agreement with the lllinois
Community College Board, to provide training and skill-improvement opportunities to assure the
increased participation of minority groups, disadvantaged persons and women in all phases of
the highway construction industry. The intent of this IDOT Training Program Graduate (TPG)
Special Provision is to place certified graduates of these IDOT funded pre-apprentice training
programs on IDOT project sites when feasible, and provide the graduates with meaningful on-
the-job training intended to lead to journey-level employment. IDOT and its sub-recipients, in
carrying out the responsibilities of a state contract, shall determine which state funded
construction contracts shall include “Training Program Graduate (TPG) Special Provisions.” To
benefit from the incentives to encourage the participation in the additional on-the-job training
under this Training Program Graduate (TPG) Special Provision, the Contractor shall make every
reasonable effort to employ certified graduates of the IDOT funded Pre-apprenticeship Training
Program to the extent such persons are available within a reasonable recruitment area.
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Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be
reimbursed at $10.00 per hour for training given a certified graduate trainee on this contract. As
approved by the Department, reimbursement will be made for training persons as specified
herein. This reimbursement will be made even though the Contractor or subcontractor may
receive additional training program funds from other sources for other trainees, provided such
other source does not specifically prohibit the Contractor or subcontractor from receiving other
reimbursement. For purposes of this Special Provision the Contractor is not relieved of
requirements under the lllinois Prevailing Wage Act and is not eligible for other training fund
reimbursements in addition to the Training Program Graduate (TPG) Special Provision
reimbursement.

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide
the required training. It is normally expected that a TPG will begin training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project through
completion of the contract, so long as training opportunities exist in his work classification or
until he has completed his training program. Should the TPG’s employment end in advance of
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff
member under this Special Provision that the TPG’s involvement in the contract has ended and
supply a written report of the reason for the end of the involvement, the hours completed by the
TPG under the Contract and the number of hours for which the incentive payment provided
under this Special Provision will be or has been claimed for the TPG.

The Contractor will provide for the maintenance of records and furnish periodic reports
documenting its performance under this Special Provision.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $10.00 per hour for
TRAINEES TRAINING PROGRAM GRADUATE. The estimated total number of hours, unit
price and total price have been included in the schedule of prices.

The Contractor shall provide training opportunities aimed at developing full journeyworker in the
type of trade or job classification involved. The initial number of TPGs for which the incentive is
available under this contract is 3. During the course of performance of the Contract the
Contractor may seek approval from the Department for additional incentive eligible TPGs. In
the event the Contractor subcontracts a portion of the contract work, it shall determine how
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the
Contractor shall retain the primary responsibility for meeting the training requirements imposed
by this Special Provision. The Contractor shall also insure that this Training Program Graduate
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a
subcontractor and that the incentive payment is passed on to each subcontractor.
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For the Contractor to meet the obligations for participation in this TPG incentive program under
this Special Provision, the Department has contracted by Intergovernmental Agreement with the
lllinois Community College Board to provide screening, tutoring and pre-training to individuals
interested in working in the applicable construction classification and has certified those
students who have successfully completed the program and are eligible to be TPGs. A
designated IDOT staff member, the Director of the Office of Business and Workforce Diversity
(OBWD), will be responsible for providing assistance and referrals to the Contractor for the
applicable TPGs. For this contract, the Director of OBWD is designated as the responsible
IDOT staff member to provide the assistance and referral services related to the placement for
this Special Provision. For purposes of this Contract, contacting the Director of OBWD and
interviewing each candidate he/she recommends constitutes reasonable recruitment.

Prior to commencing construction, the Contractor shall submit to the Department for approval
the TPGs to be trained in each selected classification. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. No employee shall be employed as a
TPG in any classification in which he/she has successfully completed a training course leading
to journeyman status or in which he/she has been employed as a journeyman. Notwithstanding
the on-the-job training purpose of this TPG Special Provision, some offsite training is
permissible as long as the offsite training is an integral part of the work of the contract and does
not comprise a significant part of the overall training.

Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move
said TPGs toward journeyman status and is the primary objective of this Training Program
Graduate Special Provision. Accordingly, the Contractor shall make every effort to enroll TPGs
by recruitment through the IDOT lllinois Community College Program to the extent such persons
are available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps that it has taken in pursuance thereof, prior to a determination as to
whether the Contractor is in compliance and entitled to the Training Program Graduate TPG
Special Provision $10.00 an hour incentive.

The Contractor or subcontractor shall provide each TPG with a certification showing the type
and length of training satisfactorily completed.
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WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: November 1, 2013

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Materials.
Add the following to Article 1030.02 of the Standard Specifications.
“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)”
Add the following note to Article 1030.02 of the Standard Specifications.

“Note 3. Warm mix additives or foaming processes shall be selected from the current Bureau

of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”
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Add the following to Article 1102.01(a) of the Standard Specifications.
“(13) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.

Production.

Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read:
“At the start of mix production for HMA, WMA, and HMA using WMA technologies,
QC/QA mixture start-up will be required for the following situations; at the beginning of
production of a new mixture design, at the beginning of each production season, and at

every plant utilized to produce mixtures, regardless of the mix.”

Quality Control/Quality Assurance Testing.

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:
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Parameter

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

Test Method
See Manual of
Test Procedures

for Materials

Aggregate Gradation

1 washed ignition oven
test on the mix per half

1 washed ignition oven
test on the mix per day

Illinois Procedure

day of production of production
% passing sieves:
1/2 in. (12.5 mm), Note 4. Note 4.
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 pum)
No. 200 (75 pm)
Note 1.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day Illinois-Modified
Oven production AASHTO T 308
Note 2.
VMA Day’s production N/A Illinois-Modified
> 1200 tons: AASHTOR 35
Note 3.
1 per half day of
production
Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per day
thereafter (first sample
of the day)
Air Voids Day’s production
>1200 tons:
Bulk Specific 1 per day Ilinois-Modified
Gravity 1 per half day of AASHTO T 312
of Gyratory Sample production
Note 5. Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per day
thereafter (first sample
of the day)
Day’s production
Maximum  Specific | > 1200 tons: 1 per day Illinois-Modified

Gravity of Mixture

1 per half day of
production

Day’s
<1200 tons:

production

1 per half day of
production for first
2 days and 1 per day
thereafter (first sample
of the day)

AASHTO T 209
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Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All
Other Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt binder
content calibration factors which exceed 1.5 percent. If the ignition oven
requirement is waived, other Department approved methods shall be used to
determine the asphalt binder content.

Note 3. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations
for batch

Note 5. The WMA compaction temperature for mixture volumetric testing shall
be 270 + 5 °F (132 £ 3 °C) for quality control testing. The WMA compaction
temperature for quality assurance testing will be 270 + 5 °F (132 = 3 °C) if the
mixture is not allowed to cool to room temperature. If the mixture is allowed to
cool to room temperature it shall be reheated to standard HMA compaction
temperatures.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012

The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE)
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of
equipment/material to and from the jobsite. The jobsite shall also include offsite locations, such
as plant sites or storage sites, when those locations are used solely for this contract.

The report shall be submitted on the form provided by the Department within ten business days
following the reporting period. The reporting period shall be Monday through Sunday for each
week reportable trucking activities occur. The report shall be submitted to the Engineer and a
copy shall be provided to the district EEO Officer.

Any costs associated with providing weekly DBE trucking reports shall be considered as
included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: August 1, 2013

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and preventative maintenance type surface treatments. The
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint
filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.
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Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% AC,.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (Gnp X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G x 1) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000

For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000
Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gnp = Average bulk specific gravity of the mixture, from the approved mix design.
\% = Volume of the bituminous material, gal (L).
SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIs in excess of five percent,
as calculated by:

Percent Difference = {(BPIl_ — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST
ADJUSTMENTS

The bidder shall submit this completed form with his/her bid. Failure to submit the form,
or failure to fill out the form completely, shall make this contract exempt of bituminous
materials cost adjustments. After award, this form, when submitted, shall become part
of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ ] No []

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009 Revised: July 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject
to fuel cost adjustment only when the category representing the added work was
subject to the fuel cost adjustment. Added work paid for by time and materials will not be
subject to fuel cost adjustment. Category descriptions and thresholds for application and the
fuel usage factors which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.
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(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.
Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be
performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units
Category Factor Units
A - Earthwork 0.34 gal/cuyd
B — Subbase and Aggregate Base courses 0.62 gal/ ton
C — HMA Bases, Pavements and Shoulders 1.05 gal / ton
D — PCC Bases, Pavements and Shoulders 2.53 gal / cu yd
E — Structures 8.00 gal / $1000
Metric Units
Category Factor Units
A - Earthwork 1.68 liters / cum
B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters / cum
E — Structures 30.28 liters / $1000
(c) Quantity Conversion Factors.
Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sq m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqmtocum 0.001 cu m/sq m/ mm depth
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Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPI - FPI,) x FUF x Q

Where: CA = Cost Adjustment, $
FPIr = Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)
FUF = Fuel Usage Factor in the pay item(s) being adjusted
Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPlp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_ and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ — FPIp) + FPI_} x 100
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form
or properly complete contract number, company name, and sign and date the form shall
make this contract exempt of fuel cost adjustments in all categories. Failure to indicate
“Yes” for any category of work at the time of bid will make that category of work exempt
from fuel cost adjustment. After award, this form, when submitted shall become part of
the contract.

Contract No.:

Company Name:

Contractor’'s Option:

Is your company opting to include this special provision as part of the contract plans for
the following categories of work?

Category A Earthwork. Yes
Category B Subbases and Aggregate Base Courses Yes
Category C HMA Bases, Pavements and Shoulders Yes

Category D PCC Bases, Pavements and Shoulders Yes

OO 0o

Category E Structures Yes

Signature: Date:
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STORM WATER POLLUTION PREVENTION PLAN

linois Department
of Transportation Storm Water Pollution Prevention Plan

Route  FAP 330 Marked Rte. _US Route 12/20/45 (LaGrange Road)
Section _2010-082-| Project No. o
County  Cook ] Contract Mo, BOL73

This plan has been prepared to comply with the provisions of the National Poilutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issued by the llinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities,

I certify under penaity of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitied. Based on my inquiry of the persan or persons who manage the system, or those persons direclly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the pessibility of fine and imprisonment
for knowing violations.

John Fortmann, P.E. ; ’;Z///}/—,r-,.;__
!

Print Name Signature
__Acting Deputy Director of Highways, Region One Engineer — Prcemnger I 7oy
Title Date
llinois Department of Transportation
Agency

I.  Site Description:
A Provide a description of the project location (include latitude and longitude):

The project is located at US Route 12/20/45 from 63™ Street to 0.06 miles north of 617 Street and along Joliet Road
from 0.23 miles southwest of US Route 12/20/45 to 0.17 miles northeast of US Route 12/20/45. The intersection is
located at 41°46'43°N and BT°52'05"W.

B.  Provide a description of the construction activity which is the subject of this plan:

This project consists of roadway widening and resurfacing US Route 12/20/45 and Joliet Road at the location
described herein. The proposed roadway on US Route 12/20/45 will have two through lanes in each direction with
dual left turn lanes and a single right turn lane at Joliet Road. The proposed roadway on Joliet Road will have two
through lanes in each direction with a single left turn lane at US Route 12/20/45 and a single right turn lane on the
east leg. Curb and gutter will be provided throughout the project location and the roadway on US Route 12/20/45
shall be separated by a barrier median. Sidewalk and sodding will be provided in locations specified in the plans,

C.  Provide the estimated duration of this project;

The estimated construction duration is 11 months.
D. The total area of the construction sile is estimated to be 11.7 acres.

The total area of the site estimated to be disturbed by excavation, grading or other activities is 10.7 acres.

E.  The following is a weighted average of the runoff coefficient for this project after construction activities are
completad;

C=0.7T6 Pre-projectC =0.74

Printed 1211272012 Page ofB BODE 2342 (Rev, 11282011}
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F. Ligt all soils found within project boundaries. Include map unit name, slope information, and erosivity:

The soils contained in the project area are mapped by the NRCS as Urban Land {Map Unit 533). The areas are
nearly flat or gently sloping. Saoil Erodability factors (K-Values) are listed as "Variable™. The calculated R-factor for
the project =150. The soil fextures are anticipated to be clayey.

G.  Provide an aerial extent of wetland acreage at the site:

Wetlands are not present within the construction areas, and construction areas do not appear 1o he hydrologically
cannected to off-site waterways or wetlands.

H. Provide a description of polentially erosive areas associated with this project:

Potentially erosive areas include discharge ends of storm sewers.

I The following is a description of soil disturbing activities by stages, their locations, and their erosive factors
{e.g. steepness of slopes, length of siopes, etc):

1} Installation of ESC measures, pavement removal, installation of concrete washout facility, curb and gutter
construction, pavement construction and driveway replacement will disturb the proposed right of way.

2) Top soil placement, tree planting and seeding will affect all grassed right of way. Erosion control devices should
remain in place until ground cover has been established.

J See the erosion control plans andlor drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and conlrols to prevent offsite sediment tracking (to be added after contractor identifies locations), areas of soil
disturbance, the lecation of major structural and non-structural controls identified in the plan, the location of areas
where stabilizafion practices are expected to occur, surface waters {including wetlands) and locations where storm
water is discharged to surface water including wetlands. (Mote: No wetlands or surface waters are located In the
project area).

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

According to the Loratinn Nrainage Stidy (LDOS) prepared by IDOT (District 1 - Hydraulies), the city of Gou ntryaide
owns a 30" storm sewer main that runs along the north side of Joliet Road west of US Route 12/20/45.
Countryside alse owns a 48" storm sewer main that runs along the east side of US Route 12/20/45 from the south
limit of the project to 60" Place. Any laterals that tie directly into the 2 previously described storm sewer mains are
also shown to be owned by the city of Countryside. All other storm sewer mains and laterals located on the site
are shown (0 be owned by the state of llinois. The LDS shows that the state of llinois also owns the 18° storm
sewer line that ties into a Manhole on the Northwest carmer of US Route 12/20/45 and Joliet Road, even theugh the
outfall pipe of this Manhole is owned by the city of Countryside.

L. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

The immediate receiving waters are an unnamed fributary to the Des Plaines River, a drainage ditch located at
Willow Courl north of the intersection of US 12/20/45 and Joliet Road, and adjacent storm sewer flowing to the east
along US 12/20/45. All receiving waters are not listed a3 Biologically Significant Streams. The IDOT storm sewer
and the unnamed tributary to the Des Plaines River are not listed on the 2010 IEPA 303(d) list as impaired. The
segment of the Des Plaines River (G-39) serving as the ultimate receiving water is impaired for aldrin, arsenic,
chloride, lindane, methoxychlor, pH. phosphorus (total), mercury, poiychleronated bi-phenyls, and fecal coliform
according to 2010 IEPA 303(d) list. As there are roadside ditches and censtruction site BMPs (temporary erosion
control seeding, perimeter erosion barrier, inlel filters) with maintenance, the potential that construction activities
performed on-site will impact the impaired Des Plaines River is reduced. It is urlikely that quantities of aldrin,
arsenic, lindane, methaxychlor, mercury, polychlorinated bi-phenyls will be discharged from the project. Concrate
washout BMPs will reduce the risk of discharge of caustic pH. phosphorus discharge is reduced by careful
application of fertilizer, chloride will discharge from ice melters that are applied for safety, and the risk of fecal
coliform discharge will be managed by placing porta-potties away from storm inlets.

Printed 12/12/2012 Page of B BOE 2342 (Rav. 1/28/2011)
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M. Describe areas of the site that are 1o be protected or remain undisturbed. These areas may include steap slopes,
highly erodible soils, sireams, stream buffers, specimen trees. natural vegetation, nature preserves, alc.

Site runoff discharges enters the Ted Stone Forest Preserve. The discharge ends of storm sewers are to be
protecled and stabilized.

N.  The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

O Floodplain
O Wetland Riparian
| Threatened and Endangersd Spacies
O Historic Preservation
O 303(d) Listed receiving waters for suspended solids, turbidity, or siltation
O Receiving waters with Total Maximum Daily Load (TMOL) for sediment, total suspendad solids, turbidity or siltation
[J  Applicable Federal, Tribal, Stala or Local Programs
O Other
1. 303{d) Listed receiving waters (fill out this section if checked above):
MiA
a.  The name(s) of the listed walar body, and identification of all pallutants causing impairment:
NA
b.  Provide a descrption of how erosion and sediment control practices will prevent a discharge of sediment resulting
from a storm event equal to or greater than a twenty-five (25) year, twanty-four (24 haur rainfall event;
MiA
c.  Provida a dascription of the location(s) of direct discharge from the project site to the 303{d) water body:
M
g Provide a description of ihe icaton(s) of any dewatenng discharges to the MS4 andior water body:
MiA
2, TMDL (fill put this section if checked above)

a.  Tha nama(s) of the listed water body:
A

b.  Provide a description of the erosion and sediment contral strategy that will be incorporatad inta the site design that
is congistent with the assumptions and requirements of the TMOL:

NIA

€. I a spacific numeric waste load allecation has been established that would apply to the project's discharges,
provide a description of the necessary sleps to meet that allocation:

MiA

Q. The following pollutants of concern will be associated with this construction project;

Bl Soil Sediment B Petroleumn (gas, diesel, oil, kerosene, hydraulic oil { fluids)
B Caoncrete Antifreeze | Coolants
| Concrele Truck Waste Waste water from cleaning construction equipment
2| Concrete Curing Compounds O  Other (specify)
M Solid Waste Debris [ Other (specify)
&= Paints [0 Other (specify)
E  Solvents [0 Other (specify)
& Fertilizers / Pesticides O  Other (specify)
Printed 1212/2012 Page of B BOE 2342 (Rev, 1/28/2011)
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Il.  Controls:

This section of the plan addresses the confrols that will be implemented for each of the major construction activities
described in |.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its Implementation as indicated. The Conltractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor, and subconiractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of. this plan:

A Erosion and Sediment Controls

1. Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
inciuding site specific scheduling of the implementation of the practices. Site plans will ensure that existing
vegelation is preserved whera attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetalive buffer sirips, protection of trees, preservation of mature vegetation, and other
appropriale measures. Except as provided below In [I{A){1)(a) and 1I{A)3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than seven (7) days after the construction activity In that portion
of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

Where the initiation of stabilization measures by the seventh day after construction activity tempaorarily or
permanently ceases is precluded by snow cover, stabilization measures shall be initiated as socon as
practicable thareafter.

The following stabilization practices will be used for this project:

[0 Preservation of Mature egetation B]  Erosion Control Blanket | Mulching
O WVegetated Buffer Strips (1  Sodding

[J Protection of Trees E  Geotextiles

] Temporary Erosion Control Seeding Bl Other (specify) Retaining Wall

O Temperary Turf (Seeding, Class 7) 0 Other (specify)

O Temporary Mulching [ Other (specify)

O Permanent Seeding L0 Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:

Temporary Erosion Control Seeding - shall be utiized during construction on all exposed soil areas. All
temporary seeding areas shall be planted with sod upon project completion.

Erosion Control Blanket™uiching - ECB shall be used in conjunction with all temporary seeding,

Sedding - Sod is included as a permanent stabilization measure to be utilized upon project completion.
Geotextiles- After clearing and grubbing has been completed, structural perimeter erosion barrier shall be
installed, As storm sewer construction progresses, all completed inlet structure and end sections shall be
protected with inlet filters. See also Section 11LA.2 below.

Retaining Wall - A retaining wall shall be built as described in the plans and specifications to provide
stablization.

Describe how the stabilization practices listed above will be utilized after construction activilies have been
completed:

As soon as top soll placement and stabilization seeding has been completed on a section of parkway, all
slopes 3.1 or greater shall be protected by erosion blanket. Perimeter erosion barrier shall not be removed
until ground cover has been established.
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Structural Practices: Provided below is a description of structural practices that will be implemented, to
the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of pollutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter eroslon barrier, earth dikes, drainage swales, sediment traps, diteh checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock ouflet protection, reinforced soll
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject o Section 404 of the Clean Water Act.

The following structural practices will be used for this project;

[ Perimeter Erosion Barrier [0  Rock Outlet Protection
[0 Temporary Ditch Check [0 Riprap

] Storm Drain Inlet Protection 0 Gabions

[0 Sediment Trap O Siope Mattress

[0 Temporary Pipe Slope Drain ]  Retaining Walls

[0 Temporary Sediment Basin 0 Siope Walls

[0 Temporary Stream Crossing O Concrete Revetment Mats
[0 Stabilized Construction Exits [0 Level Spreaders

O Tur Reinfarcement Mats Bl Other (specify) J-Hooks
[0 Permanent Check Dams [0 Other (specify)

[0 Permanent Sediment Basin O  Other (specify)

[0 Aggregate Diich [0 Other (specify)

[0 Paved Ditch [0 Other (specify)

Describe how the structural practices listed above will be utilized during construction:

Perimeter erosion barrier (silt fance) shall be installed along the right of way lines, to the limits of the
improvement, as shown on the plans, except where contours would be crossed. J-hooks shall be used in
sloping areas in accordance with Highway Standard Sheet 280001-06. Inlet protection within the
improvement limits shall be provided by installation of geotextie fiter bags attached to the inlet frames with
stainless sleel straps and locks. All perimeler erosion barrier and inlet protection for existing structures shall
be installed and functional prior to the start of excavation. Erosion blanket shall be installed on all slopes
3:1 or steeper as each section of parkway is top soiled and seeded.

Describe how the structural practices listed above will be utilized after construction activites have been
completed:

Retaining wall shall be built as described in the plans and specifications to provide stablization.
J-Hooks shall be removed after construction.

Storm Water Management: Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will occur after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

a.  Such practices may include but are not limited to: storm water detention structures {including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
depressions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were delermined on the basis of the technical guidance in
Chapter 41 (Construction Site Storm Water Pollution Control} of the IDOT Bureau of Design and
Ervironment Manual. [ practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the
technical basis for such decisions will be explained balow.

b.  Melocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity flow from 