80% FEDERAL
20% STATE

| CODE NO. | ITEM | UNIT | TOTAL QUANTITY | CONSTRUCTION CODE | | |
|---|---|---|---|---|---|---|
| | | | | PUTNAM COUNTY ROADWAY 0004 | PUTNAM COUNTY S. N. 078-2500 0040 | PUTNAM COUNTY S. N. 078-2007 0040 |
| 70101835 | TRAFFIC CONTROL AND PROTECTION, STANDARD BLR 22 | L SUM | 1 | 1 | | |
| 70103815 | TRAFFIC CONTROL SURVEILLANCE | CAL DA | 5 | 5 | | |
| 70106500 | TEMPORARY BRIDGE TRAFFIC SIGNALS | EACH | 1 | 1 | | |
| 70106800 | CHANGEABLE MESSAGE SIGN | CAL MO | 2 | 2 | | |
| 70600260 | IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3 | EACH | 2 | 2 | | |
| * 78100100 | RAISED REFLECTIVE PAVEMENT MARKER | EACH | 9 | 9 | | |
| 78300200 | RAISED REFLECTIVE PAVEMENT MARKER REMOVAL | EACH | 9 | 9 | | |
| M2010500 | TREE REMOVAL, HECTARES | HA | 0.1 | 0.1 | | |
| M2020010 | EARTH EXCAVATION | CU M | 574 | 574 | | |
| M2020050 | EARTH EXCAVATION (WIDENING) | CU M | 108 | 108 | | |
| M2021200 | REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL | CU M | 145 | | | 145 |
| M2030100 | CHANNEL EXCAVATION | CU M | 536 | 536 | | |
| M2070220 | POROUS GRANULAR EMBANKMENT | CU M | 317.8 | | 172.8 | 145 |
| M2101000 | GEOTECHNICAL FABRIC FOR GROUND STABILIZATION | SQ M | 302 | 302 | | |

14

*SPECIALTY ITEM

| FILE NAME = plot.dgn | USER NAME = subreyg3 | DESIGNED - | REVISED - | STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION | SUMMARY OF QUANTITIES |
|---|---|---|---|---|---|
| | | DRAWN - | REVISED - | | |
| | PLOT SCALE = 100.0000 ft / in. | CHECKED - | REVISED - | | |
| | PLOT DATE = 3/21/2013 | DATE - | REVISED - | | |

| F.A.P RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET NO. |
|---|---|---|---|---|
| 619 | 120BR,CR | PUTNAM | 77 | 10 |

CONTRACT NO. 68740

ILLINOIS FED. AID PROJECT