



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 3, 2014

SUBJECT: FAP Route 668 (IL 29/Dirksen)
Project ACNHPP-0668(006)
Section 28R-1
Sangamon County
Contract No. 72501
Item No. 044, January 17, 2014 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised pages 85-87 of Special Provisions.
2. Revised Schedule of Prices.
3. Revised plans sheet No. 11, 15, 19 & 49

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Roger Driskell, Region 4, District 6; N. R. Stoner; Dave Lippert, Tim Kell;
D. Carl Puzey; Estimates

HM/kf

No payment shall be made to the Contractor if either the failure to provide the required training, or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a lack of good faith on the part of the Contractor in meeting the requirement of this Training Special Provision. It is normally expected that a trainee will begin his training on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor will have fulfilled his responsibilities under this Training Special Provision if he has provided acceptable training to the number of trainees specified. The number trained shall be determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified in the contract for the first half of the training period, 75 percent for the third quarter of the training period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in an approved existing program are enrolled as trainees on this project. In that case, the appropriate rates approved by the Departments of Labor or Transportation in connection with the existing program shall apply to all trainees being trained for the same classification who are covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the training. The Contractor shall provide each trainee with a certification showing the type and length of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for TRAINEES. The estimated total number of hours, unit price, and total price have been included in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION (TPG)

Effective: August 1, 2012

Revised: January 1, 2014

In addition to the Contractor's equal employment opportunity affirmative action efforts undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate in the incentive program to provide additional on-the-job training to certified graduates of IDOT funded pre-apprenticeship training programs outlined by this Special Provision.

Revised 1/3/14

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to provide training and skill-improvement opportunities to assure the increased participation of minority groups, disadvantaged persons and women in all phases of the highway construction industry. The intent of this IDOT Training Program Graduate (TPG) Special Provision is to place certified graduates of these IDOT funded pre-apprentice training programs on IDOT project sites when feasible, and provide the graduates with meaningful on-the-job training intended to lead to journey-level employment. IDOT and its sub-recipients, in carrying out the responsibilities of a state contract, shall determine which construction contracts shall include "Training Program Graduate Special Provisions." To benefit from the incentives to encourage the participation in the additional on-the-job training under this Training Program Graduate Special Provision, the Contractor shall make every reasonable effort to employ certified graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are available within a reasonable recruitment area.

Participation pursuant to IDOT's requirements by the Contractor or subcontractor in this Training Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be reimbursed at \$10.00 per hour for training given a certified TPG on this contract. As approved by the Department, reimbursement will be made for training persons as specified herein. This reimbursement will be made even though the Contractor or subcontractor may receive additional training program funds from other sources for other trainees, provided such other source does not specifically prohibit the Contractor or subcontractor from receiving other reimbursement. For purposes of this Special Provision the Contractor is not relieved of requirements under applicable federal law, the Illinois Prevailing Wage Act, and is not eligible for other training fund reimbursements in addition to the Training Program Graduate (TPG) Special Provision reimbursement.

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide the required training. It is normally expected that a TPG will begin training on the project as soon as feasible after start of work utilizing the skill involved and remain on the project through completion of the contract, so long as training opportunities exist in his work classification or until he has completed his training program. Should the TPG's employment end in advance of the completion of the contract, the Contractor shall promptly notify the designated IDOT staff member under this Special Provision that the TPG's involvement in the contract has ended and supply a written report of the reason for the end of the involvement, the hours completed by the TPG under the Contract and the number of hours for which the incentive payment provided under this Special Provision will be or has been claimed for the TPG.

The Contractor will provide for the maintenance of records and furnish periodic reports documenting its performance under this Special Provision.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of \$10.00 per hour for certified TRAINEES TRAINING PROGRAM GRADUATE. The estimated total number of hours, unit price and total price have been included in the schedule of prices.

Revised 1/3/14

The Contractor shall provide training opportunities aimed at developing full journeyworker in the type of trade or job classification involved. The initial number of TPGs for which the incentive is available under this contract is 4. During the course of performance of the Contract the Contractor may seek approval from the Department for additional incentive eligible TPGs. In the event the Contractor subcontracts a portion of the contract work, it shall determine how many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the Contractor shall retain the primary responsibility for meeting the training requirements imposed by this Special Provision. The Contractor shall also insure that this Training Program Graduate Special Provision is made applicable to such subcontract if the TPGs are to be trained by a subcontractor and that the incentive payment is passed on to each subcontractor.

For the Contractor to meet the obligations for participation in this TPG incentive program under this Special Provision, the Department has contracted with several entities to provide screening, tutoring and pre-training to individuals interested in working in the applicable construction classification and has certified those students who have successfully completed the program and are eligible to be TPGs. A designated IDOT staff member, the Director of the Office of Business and Workforce Diversity (OBWD), will be responsible for providing assistance and referrals to the Contractor for the applicable TPGs. For this contract, the Director of OBWD is designated as the responsible IDOT staff member to provide the assistance and referral services related to the placement for this Special Provision. For purposes of this Contract, contacting the Director of OBWD and interviewing each candidate he/she recommends constitutes reasonable recruitment.

Prior to commencing construction, the Contractor shall submit to the Department for approval the TPGs to be trained in each selected classification. Furthermore, the Contractor shall specify the starting time for training in each of the classifications. No employee shall be employed as a TPG in any classification in which he/she has successfully completed a training course leading to journeyman status or in which he/she has been employed as a journeyman. Notwithstanding the on-the-job training purpose of this TPG Special Provision, some offsite training is permissible as long as the offsite training is an integral part of the work of the contract and does not comprise a significant part of the overall training.

Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move said TPGs toward journeyman status and is the primary objective of this Training Program Graduate Special Provision. Accordingly, the Contractor shall make every effort to enroll TPGs by recruitment through the IDOT funded TPG programs to the extent such persons are available within a reasonable area of recruitment. The Contractor will be responsible for demonstrating the steps that it has taken in pursuance thereof, prior to a determination as to whether the Contractor is in compliance and entitled to the Training Program Graduate Special Provision \$10.00 an hour incentive.

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and length of training satisfactorily completed.

Revised 1/3/14

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04
 County Name - SANGAMON- -
 Code - 167 - -
 District - 6 - -
 Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
MX030063	STORM SEW WM REQ 300	METER	673.000				
MX030064	STORM SEW WM REQ 450	METER	21.000				
MX030066	STORM SEW WM REQ 750	METER	214.500				
MX030067	STORM SEW WM REQ 900	METER	63.500				
MX030068	STORM SEW WM REQ 1200	METER	696.500				
MX030103	STORM SEW WM REQ 525	METER	24.500				
MX030104	STORM SEW WM REQ 600	METER	298.000				
MX030457	SS WATERMN REQ T1 375	METER	13.000				
MX030579	SS WATERMN REQ T2 375	METER	133.000				
MX032200	ENGINEERED BARRIER	SQ M	125.000				
MX440050	ISLAND PAVEMENT REM	SQ M	102.000				
MX440950	HMA SURF REM VAR DP	SQ M	23,559.000				
MX602314	MAN TA 1.2D T1F CL RP	EACH	2.000				
MX602454	MAN TA 2.1D T1F CL RP	EACH	1.000				
MX602554	MAN TA 2.7D T1F CL RP	EACH	1.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04
 County Name - SANGAMON- -
 Code - 167 - -
 District - 6 - -
 Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
MX606360	COMB CC&G TB SPL	METER	46.900				
MX606368	COMB CC&G TB22.30 SPL	METER	2,477.800				
MX783072	GRV RCSD PVT MRKG 152	METER	7,442.000				
MX783074	GRV RCSD PVT MRKG 178	METER	1,081.000				
MX783076	GRV RCSD PVT MRKG 229	METER	47.000				
MX783078	GRV RCSD PVT MRKG 330	METER	32.000				
MX871055	FOCC62.5/125 MM12SM12	METER	1,895.500				
MZ069961	SS WM REQ EQRS 600	METER	26.000				
MZ069970	SS WM REQ EQRS 900	METER	24.500				
M2010110	TREE REMOV 6-15	UNIT	146.000				
M2010210	TREE REMOV OVER 15	UNIT	228.000				
M2020010	EARTH EXCAVATION	CU M	6,445.000				
M2080150	TRENCH BACKFILL	CU M	4,730.000				
M2500100	SEEDING CL 1	HA	2.400				
M2500200	SEEDING CL 2	HA	2.500				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04

County Name - SANGAMON- -

Code - 167 - -

District - 6 - -

Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
M2500400	NITROGEN FERT NUTR	KG	370.000				
M2500500	PHOSPHORUS FERT NUTR	KG	370.000				
M2500600	POTASSIUM FERT NUTR	KG	370.000				
M2500700	AGR GROUND LIMESTONE	M TON	16.600				
M2510115	MULCH METHOD 2	HA	2.500				
M2510125	MULCH METHOD 3	HA	2.300				
M2510635	HD EROS CONTR BLANKET	SQ M	592.000				
M2800250	TEMP EROS CONTR SEED	KG	1,644.000				
M2800305	TEMP DITCH CHECKS	METER	29.000				
M2810105	STONE RIPRAP CL A3	SQ M	25.000				
M2820200	FILTER FABRIC	SQ M	25.000				
M3110200	SUB GRAN MAT A 200	SQ M	14,482.000				
M3510150	AGG BASE CSE A 150	SQ M	730.000				
M3510200	AGG BASE CSE A 200	SQ M	404.000				
M3565280	BASE CSE WID 280	SQ M	13,938.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04
 County Name - SANGAMON- -
 Code - 167 - -
 District - 6 - -
 Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
M4021010	AGG SURF CSE B	M TON	500.000				
M4060085	PCC SURF REM BUTT JT	SQ M	229.500				
M4060200	BIT MATLS PR CT	M TON	189.900				
M4060300	AGG PR CT	M TON	27.600				
M4060982	HMA SURF REM BUTT JT	SQ M	3,335.000				
M4060990	TEMPORARY RAMP	SQ M	80.000				
M4062125	LEV BIND MM N50	M TON	330.000				
M4062335	P LEV BIND MM N70	M TON	501.000				
M4063080	HMA BC IL-19.0 N50	M TON	56.000				
*DELETE M4063235	P HMA BC IL19.0 N70	M TON	3,128.100				
*ADD M4063260	P HMA BC IL19.0FGN70	M TON	3,128.100				
M4063310	HMA SC "C" N50	M TON	502.000				
M4063540	P HMA SC "D" N70	M TON	3,061.100				
M4080500	INCIDENTAL HMA SURF	M TON	453.000				
M4230150	PCC DRIVEWAY PAVT 150	SQ M	1,487.000				
M4230200	PCC DRIVEWAY PAVT 200	SQ M	1,665.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04

County Name - SANGAMON- -

Code - 167 - -

District - 6 - -

Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
M4240100	PC CONC SIDEWALK 100	SQ M	4,558.000				
M4240150	PC CONC SIDEWALK 150	SQ M	344.000				
M4240200	PC CONC SIDEWALK 200	SQ M	651.500				
M4248000	DETECTABLE WARNINGS	SQ M	29.000				
M4402000	PAVEMENT REM	SQ M	8,841.000				
M4402010	DRIVE PAVEMENT REM	SQ M	1,386.000				
M4402040	COMB CURB GUTTER REM	METER	257.000				
M4402050	SIDEWALK REM	SQ M	69.000				
M4402530	PAVED SHLD REMOVAL	SQ M	4,453.000				
M4422300	PAVT PATCH T2 300	SQ M	38.000				
M4423300	PAVT PATCH T3 300	SQ M	39.000				
M4430020	STRIP REF CR CON TR	METER	3,626.000				
M4812000	AGGREGATE SHLDS B	M TON	59.000				
M5010522	PIPE CULVERT REMOV	METER	944.000				
M542E112	PRC FL-END SEC 300	EACH	3.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04
 County Name - SANGAMON-
 Code - 167 - -
 District - 6 - -
 Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
M542E116	PRC FL-END SEC 375	EACH	1.000				
M542E120	PRC FL-END SEC 450	EACH	4.000				
M542E144	PRC FL-END SEC 900	EACH	1.000				
M542E628	PRCF ES EL EQRS 600	EACH	1.000				
M542E644	PRCF ES EL EQRS 900	EACH	1.000				
M542I030	P CUL CL A 2 450	METER	50.500				
M5500010	STORM SEW CL A 1 100	METER	2.500				
M5500030	STORM SEW CL A 1 300	METER	178.500				
M5500430	STORM SEW CL A 2 300	METER	149.000				
M5500440	STORM SEW CL A 2 375	METER	29.500				
M5500465	STORM SEW CL A 2 600	METER	24.000				
M5500500	STORM SEW CL A 2 1200	METER	23.500				
M5510025	STORM SEWER REM 300	METER	47.000				
M5510035	STORM SEWER REM 375	METER	7.000				
M5510045	STORM SEWER REM 450	METER	20.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04
 County Name - SANGAMON-
 Code - 167 - -
 District - 6 - -
 Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
M5930100	CONTR LOW-STRENG MATL	CU M	21.400				
M6021410	MAN A 1.2D T1F CL	EACH	9.000				
M6021440	MAN A 1.2D T8G	EACH	5.000				
M6021465	MAN A 1.2D T15F&L	EACH	34.000				
M6021610	MAN A 1.5D T1F CL	EACH	7.000				
M6021612	MAN A 1.5D T1F CL RP	EACH	2.000				
M6021665	MAN A 1.5D T15F&L	EACH	5.000				
M6021810	MAN A 1.8D T1F CL	EACH	1.000				
M6021865	MAN A 1.8D T15F&L	EACH	1.000				
M6022010	MAN A 2.1D T1F CL	EACH	9.000				
M6022047	MAN A 2.1D T15F&L	EACH	23.000				
M6022090	MAN A 2.4D T1F CL	EACH	2.000				
M6022099	MAN A 2.4D T15F&L	EACH	1.000				
M6022272	MAN A 2.7D T1F CL	EACH	2.000				
M6060500	COMB CC&G TB15.30	METER	1,138.900				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04

County Name - SANGAMON- -

Code - 167 - -

District - 6 - -

Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
M6060700	COMB CC&G TB15.60	METER	409.200				
M6061600	COMB CC&G TB22.60	METER	30.900				
M6690100	BACKFILL PLUGS	CU M	20.000				
*REV M6690200	NON SPL WASTE DISPOSL	CU M	200.000				
M7200200	SIGN PANEL T2	SQ M	2.100				
M7800200	PT PVT MK LTRS & SYMB	SQ M	93.000				
M7800350	PREF PL PM TB INL L&S	SQ M	89.000				
M7800360	PREF PL PM TB INL 125	METER	735.000				
M7800390	PREF PL PM TB INL 600	METER	113.000				
M7809125	MOD URETH PM LINE 125	METER	7,442.000				
M7809150	MOD URETH PM LINE 150	METER	1,081.000				
M7809200	MOD URETH PM LINE 200	METER	47.000				
M7809300	MOD URETH PM LINE 300	METER	32.000				
M7830100	PAVT MARKING REMOVAL	SQ M	387.000				
M8101358	UNDRGRD C PVC 40	METER	1,788.400				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04
 County Name - SANGAMON- -
 Code - 167 - -
 District - 6 - -
 Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
M8101362	UNDRGRD C PVC 50	METER	13.400				
M8101366	UNDRGRD C PVC 65	METER	6.500				
M8101370	UNDRGRD C PVC 75	METER	48.000				
M8101374	UNDRGRD C PVC 90	METER	34.300				
M8731210	ELCBL C SIGNAL 14 2C	METER	167.100				
M8731220	ELCBL C SIGNAL 14 3C	METER	338.900				
M8731240	ELCBL C SIGNAL 14 5C	METER	617.700				
M8731250	ELCBL C SIGNAL 14 7C	METER	119.300				
M8731800	ELCBL C SERV 6 2C	METER	8.300				
M8731850	ELCBL C GROUND 6 1C	METER	284.200				
M8750700	TS POST A 4.55	EACH	2.000				
M8750710	TS POST A 4.85	EACH	2.000				
M8770040	S MAA & P 8.53	EACH	1.000				
M8770045	S MAA & P 9.14	EACH	1.000				
M8770085	S MAA & P 14.02	EACH	2.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04

County Name - SANGAMON -

Code - 167 - -

District - 6 - -

Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
M8780100	CONC FDN TY A	METER	3.600				
M8780150	CONC FDN TY C	METER	1.000				
M8780400	CONC FDN TY E 750D	METER	8.200				
M8780415	CONC FDN TY E 900D	METER	8.000				
M8950230	REM ELCBL FR CON	METER	465.200				
X0322936	REMOV EX FLAR END SEC	EACH	9.000				
X0326820	INLETS SPL TE 4X4	EACH	8.000				
Z0010688	CAMERA MOUNT ASSEMBLY	EACH	4.000				
Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000				
Z0033072	VIDEO VEH DET SYS	EACH	2.000				
Z0041500	PLUG EX CULVERTS	EACH	5.000				
Z0076600	TRAINEES	HOUR	2,000.000		0.800		1,600.000
Z0076604	TRAINEES TPG	HOUR	2,000.000		10.000		20,000.000
28000500	INLET & PIPE PROTECT	EACH	63.000				
28000510	INLET FILTERS	EACH	159.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04

County Name - SANGAMON -

Code - 167 - -

District - 6 - -

Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
40600895	CONSTRUC TEST STRIP	EACH	3.000				
50104400	CONC HDWL REM	EACH	2.000				
60236200	INLETS TA T8G	EACH	43.000				
60237000	INLETS TA T15F&L	EACH	49.000				
60240301	INLETS TB T8G	EACH	5.000				
60240320	INLETS TB T15F&L	EACH	13.000				
60300105	FR & GRATES ADJUST	EACH	62.000				
60500040	REMOV MANHOLES	EACH	5.000				
60500050	REMOV CATCH BAS	EACH	6.000				
60500060	REMOV INLETS	EACH	8.000				
63500105	DELINEATORS	EACH	11.000				
66600105	FUR ERECT ROW MARKERS	EACH	59.000				
66700205	PERM SURV MKRS T1	EACH	12.000				
66900450	SPL WASTE PLNS/REPORT	L SUM	1.000				
66900530	SOIL DISPOSAL ANALY	EACH	5.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04

County Name - SANGAMON -

Code - 167 - -

District - 6 - -

Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
67000400	ENGR FIELD OFFICE A	CAL MO	30.000				
67100100	MOBILIZATION	L SUM	1.000				
70101830	TRAF CONT-PROT BLR 21	L SUM	1.000				
70101835	TRAF CONT-PROT BLR 22	L SUM	1.000				
70102620	TR CONT & PROT 701501	L SUM	1.000				
70102622	TR CONT & PROT 701502	L SUM	1.000				
70102632	TR CONT & PROT 701602	L SUM	1.000				
70102635	TR CONT & PROT 701701	L SUM	1.000				
70102640	TR CONT & PROT 701801	L SUM	1.000				
70103815	TR CONT SURVEILLANCE	CAL DA	324.000				
70106800	CHANGEABLE MESSAGE SN	CAL MO	70.000				
70200100	NIGHT WORK ZONE LIGHT	L SUM	1.000				
70300100	SHORT TERM PAVT MKING	FOOT	5,007.000				
70300210	TEMP PVT MK LTR & SYM	SQ FT	1,554.000				
70300230	TEMP PVT MK LINE 5	FOOT	52,302.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04

County Name - SANGAMON -

Code - 167 - -

District - 6 - -

Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
70300280	TEMP PVT MK LINE 24	FOOT	145.000				
70301000	WORK ZONE PAVT MK REM	SQ FT	23,407.000				
72400100	REMOV SIN PAN ASSY TA	EACH	4.000				
72400500	RELOC SIN PAN ASSY TA	EACH	6.000				
72800100	TELES STL SIN SUPPORT	FOOT	84.000				
78100100	RAISED REFL PAVT MKR	EACH	406.000				
78300200	RAISED REF PVT MK REM	EACH	263.000				
80500100	SERV INSTALL TY A	EACH	1.000				
81400100	HANDHOLE	EACH	3.000				
81400300	DBL HANDHOLE	EACH	1.000				
81500120	GULFBOX JUNCTION CC	EACH	15.000				
85700200	FAC T4 CAB	EACH	1.000				
86200200	UNINTER POWER SUP STD	EACH	1.000				
86400100	TRANSCEIVER - FIB OPT	EACH	2.000				
87301265	ELCBL C SIGNAL 14 9C	FOOT	293.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 72501

State Job # - C-96-510-04

County Name - SANGAMON -

Code - 167 - -

District - 6 - -

Section Number - 28R-1

Project Number
 ACNHPP-0668/006/

Route
 FAP 668

*REVISED: DECEMBER 30, 2013

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
87301275	ELCBL C SIGNAL 14 12C	FOOT	310.000				
87301290	ELCBL C SIGNAL 18 3C	FOOT	1,301.500				
87600100	PED PUSH-BUT POST T1	EACH	4.000				
87600200	PED PUSH-BUT POST T2	EACH	5.000				
87900200	DRILL EX HANDHOLE	EACH	2.000				
88040070	SH P LED 1F 3S BM	EACH	4.000				
88040090	SH P LED 1F 3S MAM	EACH	4.000				
88040120	SH P LED 1F 4S MAM	EACH	2.000				
88040150	SH P LED 1F 5S BM	EACH	2.000				
88040160	SH P LED 1F 5S MAM	EACH	2.000				
88040250	SH P LED 2F 1-3 1-4BM	EACH	2.000				
88040260	SH P LED 2F 1-3 1-5BM	EACH	2.000				
88102825	PED SH P LED 1F BM CT	EACH	4.000				
88102845	PED SH P LED 2F BM CT	EACH	5.000				
88200100	TS BACKPLATE	EACH	22.000				

