January 3, 2014

SUBJECT: FAP Route 664 (Wabash Ave.)

Project ACNHPP-ACHIP-0664 (003) Section (G) RS-15, TS-9, (21) RS-9, TS-2

Sangamon County Contract No. 72F29

Item No. 112, January 17, 2014 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised pages 73-75 of Special Provisions.
- Revised Schedule of Prices.
- 3. Revised plans sheets (3-11), 79, 83, 89, 96, 102, 106 & 110

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.

Acting Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tete aluklye A.E.

Engineer of Project Management

cc: Roger Driskell, Region 4, District 6; N. R. Stoner; Dave Lippert, Tim Kell; D. Carl Puzey; Estimates

HM/kf

FAP 664 (Wabash Ave.)
Project ACNHPP-ACHSIP-0664(003)
Section (G) RS-15, TS-9, (21) RS-9, TS-2
Sangamon County
Contract 72F29

Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified in the contract for the first half of the training period, 75 percent for the third quarter of the training period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in an approved existing program are enrolled as trainees on this project. In that case, the appropriate rates approved by the Departments of Labor or Transportation in connection with the existing program shall apply to all trainees being trained for the same classification who are covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the training. The Contractor shall provide each trainee with a certification showing the type and length of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

<u>Basis of Payment</u>. This work will be paid for at the contract unit price of 80 cents per hour for TRAINEES. The estimated total number of hours, unit price, and total price have been included in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION (TPG)

Effective: August 1, 2012 Revised: January 1, 2014

In addition to the Contractor's equal employment opportunity affirmative action efforts undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate in the incentive program to provide additional on-the-job training to certified graduates of IDOT funded pre-apprenticeship training programs outlined by this Special Provision.

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to provide training and skill-improvement opportunities to assure the increased participation of minority groups, disadvantaged persons and women in all phases of the highway construction industry. The intent of this IDOT Training Program Graduate (TPG) Special Provision is to place certified graduates of these IDOT funded pre-apprentice training programs on IDOT project sites when feasible, and provide the graduates with meaningful on-the-job training intended to lead to journey-level employment. IDOT and its sub-recipients, in carrying out the responsibilities of a state contract, shall determine which construction contracts shall include "Training Program Graduate Special Provisions." To benefit from the incentives to encourage the participation in the additional on-the-job training under this Training Program Graduate Special Provision, the Contractor shall make every reasonable effort to employ certified graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are available within a reasonable recruitment area.

Revised 1/3/14

FAP 664 (Wabash Ave.)
Project ACNHPP-ACHSIP-0664(003)
Section (G) RS-15, TS-9, (21) RS-9, TS-2
Sangamon County
Contract 72F29

Participation pursuant to IDOT's requirements by the Contractor or subcontractor in this Training Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be reimbursed at \$10.00 per hour for training given a certified TPG on this contract. As approved by the Department, reimbursement will be made for training persons as specified herein. This reimbursement will be made even though the Contractor or subcontractor may receive additional training program funds from other sources for other trainees, provided such other source does not specifically prohibit the Contractor or subcontractor from receiving other reimbursement. For purposes of this Special Provision the Contractor is not relieved of requirements under applicable federal law, the Illinois Prevailing Wage Act, and is not eligible for other training fund reimbursements in addition to the Training Program Graduate (TPG) Special Provision reimbursement.

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide the required training. It is normally expected that a TPG will begin training on the project as soon as feasible after start of work utilizing the skill involved and remain on the project through completion of the contract, so long as training opportunities exist in his work classification or until he has completed his training program. Should the TPG's employment end in advance of the completion of the contract, the Contractor shall promptly notify the designated IDOT staff member under this Special Provision that the TPG's involvement in the contract has ended and supply a written report of the reason for the end of the involvement, the hours completed by the TPG under the Contract and the number of hours for which the incentive payment provided under this Special Provision will be or has been claimed for the TPG.

The Contractor will provide for the maintenance of records and furnish periodic reports documenting its performance under this Special Provision.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of \$10.00 per hour for certified TRAINES TRAINING PROGRAM GRADUATE. The estimated total numbers of hours, unit price and total price have been included in the schedule of prices.

The Contractor shall provide training opportunities aimed at developing full journey worker in the type of trade or job classification involved. The initial number of TPGs for which the incentive is available under this contract is **2**. During the course of performance of the Contract the Contractor may seek approval from the Department for additional incentive eligible TPGs. In the event the Contractor subcontracts a portion of the contract work, it shall determine how many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the Contractor shall retain the primary responsibility for meeting the training requirements imposed by this Special Provision. The Contractor shall also insure that this Training Program Graduate Special Provision is made applicable to such subcontract if the TPGs are to be trained by a subcontractor and that the incentive payment is passed on to each subcontractor.

Revised 1/3/14

FAP 664 (Wabash Ave.)
Project ACNHPP-ACHSIP-0664(003)
Section (G) RS-15, TS-9, (21) RS-9, TS-2
Sangamon County
Contract 72F29

For the Contractor to meet the obligations for participation in this TPG incentive program under this Special Provision, the Department has contracted with several entities to provide screening, tutoring and pre-training to individuals interested in working in the applicable construction classification and has certified those students who have successfully completed the program and are eligible to be TPGs. A designated IDOT staff member, the Director of the Office of Business and Workforce Diversity (OBWD), will be responsible for providing assistance and referrals to the Contractor for the applicable TPGs. For this contract, the Director of OBWD is designated as the responsible IDOT staff member to provide the assistance and referral services related to the placement for this Special Provision. For purposes of this Contract, contacting the Director of OBWD and interviewing each candidate he/she recommends constitutes reasonable recruitment.

Prior to commencing construction, the Contractor shall submit to the Department for approval the TPGs to be trained in each selected classification. Furthermore, the Contractor shall specify the starting time for training in each of the classifications. No employee shall be employed as a TPG in any classification in which he/she has successfully completed a training course leading to journeyman status or in which he/she has been employed as a journeyman. Notwithstanding the on-the-job training purpose of this TPG Special Provision, some offsite training is permissible as long as the offsite training is an integral part of the work of the contract and does not comprise a significant part of the overall training.

Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move said TPGs toward journeyman status and is the primary objective of this Training Program Graduate Special Provision. Accordingly, the Contractor shall make every effort to enroll TPGs by recruitment through the IDOT funded TPG programs to the extent such persons are available within a reasonable area of recruitment. The Contractor will be responsible for demonstrating the steps that it has taken in pursuance thereof, prior to a determination as to whether the Contractor is in compliance and entitled to the Training Program Graduate Special Provision \$10.00 an hour incentive.

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and length of training satisfactorily completed.

Revised 1/3/14

State Job # - C-96-044-12

Project Number

Route

County Name - SANGAMON- -

ACNHPP-ACHSIP-0664/003/

FAP 664

Code - 167 - -

District - 6 - -

*REVISED: DECEMBER 27, 2013

| Item Number | Doy Itom Deceriation | Unit of Measure | Quantitu | | Unit Price | | Total Price |
|------------------|-----------------------|--------------------|------------------|---|------------|---|-------------|
| Italiiboi | Pay Item Description | Measure | Quantity | Х | Unit Frice | = | Total Frice |
| X0322936 | REMOV EX FLAR END SEC | EACH | 1.000 | | | | |
| X0324752 | STORM SEWER FILLED | CU YD | 1.700 | | | | |
| X4401198 | HMA SURF REM VAR DP | SQ YD | 89,135.000 | | | | |
| X4402020 | CONC MEDIAN SURF REM | SQ FT | 9,551.000 | | | | |
| X7200105 | SIGN PANEL T1 SPL | SQ FT | 449.000 | | | | |
| X7200205 | SIGN PANEL T2 SPL | SQ FT | 163.000 | | | | |
| X7240110 | REMOV SN PN ASY TA SP | EACH | 74.000 | | | | |
| X7240200 | REMOV SN PN ASY TB SP | EACH | 19.000 | | | | |
| *ADD X8140115 | HANDHOLE TO BE ADJUST | EACH | 4.000 | | | | |
| *DELETE X8440102 | RELOC EX LUMINAIRE | EACH | 2.000 | | | | |
| Z0002900 | BASE CSE (OPTION) | SQ YD | 915.000 | | | | |
| *REV Z0010688 | CAMERA MOUNT ASSEMBLY | EACH | 24.000 | | | | |
| *REV Z0033072 | VIDEO VEH DET SYS | EACH | 6.000 | | | | |
| Z0076600 | TRAINEES | HOUR | 1,000.000 | | 0.800 | | 800.000 |
| Z0076604 | TRAINEES TPG | HOUR | 1,000.000 | | 10.000 | | 10,000.000 |

C-96-044-12 State Job # -

Project Number

Route

County Name -SANGAMON- - ACNHPP-ACHSIP-0664/003/

FAP 664

Code -167 - -District -

6 - -

*REVISED: DECEMBER 27, 2013

| Item Number | Pay Item Description | Unit of Measure | Quantity | X | Unit Price | = | Total Price |
|----------------|----------------------|--------------------|-----------|---|------------|---|-------------|
| 20200100 | EARTH EXCAVATION | CU YD | 399.000 | | | | |
| 20400800 | FURNISHED EXCAVATION | CU YD | 121.000 | | | | |
| 20800150 | TRENCH BACKFILL | CU YD | 2.000 | | | | |
| 25000100 | SEEDING CL 1 | ACRE | 0.250 | | | | |
| 25000400 | NITROGEN FERT NUTR | POUND | 22.500 | | | | |
| 25000500 | PHOSPHORUS FERT NUTR | POUND | 22.500 | | | | |
| 25000600 | POTASSIUM FERT NUTR | POUND | 22.500 | | | | |
| 25000700 | AGR GROUND LIMESTONE | TON | 0.250 | | | | |
| 25100125 | MULCH METHOD 3 | ACRE | 0.250 | | | | |
| 31101000 | SUB GRAN MAT B | TON | 401.000 | | | | |
| 40600200 | BIT MATLS PR CT | TON | 36.300 | | | | |
| 40600300 | AGG PR CT | TON | 191.000 | | | | |
| 40600895 | | EACH | 1.000 | | | | |
| 40600982 | | SQ YD | 5,605.000 | | | | |
| 40600990 | | SQ YD | 650.000 | | | | |

State Job # - C-96-044-12

Project Number

Route

County Name - SANGAMON- -

ACNHPP-ACHSIP-0664/003/

FAP 664

Code - 167 - -

District - 6 - -

*REVISED: DECEMBER 27, 2013

| Item Number | Pay Item Description | Unit of Measure | Quantity | X | Unit Price | = | Total Price |
|----------------|----------------------|--------------------|-----------|---|------------|---|-------------|
| 40603565 | P HMA SC "E" N70 | TON | 7,981.000 | | | | |
| 40800050 | INCIDENTAL HMA SURF | TON | 79.100 | | | | |
| 42400100 | PC CONC SIDEWALK 4 | SQ FT | 3,434.000 | | | | |
| 42400800 | DETECTABLE WARNINGS | SQ FT | 448.000 | | | | |
| 44000100 | PAVEMENT REM | SQ YD | 308.000 | | | | |
| 44000500 | COMB CURB GUTTER REM | FOOT | 3,741.000 | | | | |
| 44000600 | SIDEWALK REM | SQ FT | 2,521.000 | | | | |
| 44200152 | PAVT PATCH T1 13 | SQ YD | 100.000 | | | | |
| 44200156 | PAVT PATCH T2 13 | SQ YD | 1,500.000 | | | | |
| 44200160 | PAVT PATCH T3 13 | SQ YD | 200.000 | | | | |
| 44200162 | PAVT PATCH T4 13 | SQ YD | 200.000 | | | | |
| 542A1063 | P CUL CL A 2 18 | FOOT | 20.000 | | | | |
| 54213663 | PRC FLAR END SEC 18 | EACH | 1.000 | | | | |
| 54248510 | CONCRETE COLLAR | CU YD | 0.300 | | | | |
| 550A0050 | STORM SEW CL A 1 12 | FOOT | 16.000 | | | | |

State Job # - C-96-044-12

Project Number

Route

County Name - SANGAMON- -

ACNHPP-ACHSIP-0664/003/

FAP 664

Code - 167 - - District - 6 - -

*REVISED: DECEMBER 27, 2013

| Item Number | Pay Item Description | Unit of Measure | Quantity | X | Unit Price | = | Total Price |
|----------------|-----------------------|--------------------|-----------|---|------------|---|-------------|
| 55100700 | STORM SEWER REM 15 | FOOT | 10.000 | | | | |
| 60218400 | MAN TA 4 DIA T1F CL | EACH | 1.000 | | | | |
| 60237000 | INLETS TA T15F&L | EACH | 2.000 | | | | |
| 60500040 | REMOV MANHOLES | EACH | 1.000 | | | | |
| 60500060 | REMOV INLETS | EACH | 2.000 | | | | |
| 60605000 | COMB CC&G TB6.24 | FOOT | 1,652.000 | | | | |
| 60618300 | CONC MEDIAN SURF 4 | SQ FT | 2,951.000 | | | | |
| 60620000 | CONC MED TSB6.24 | SQ FT | 1,945.000 | | | | |
| 66700205 | PERM SURV MKRS T1 | EACH | 26.000 | | | | |
| 66900200 | NON SPL WASTE DISPOSL | CU YD | 45.000 | | | | |
| 66900450 | SPL WASTE PLNS/REPORT | L SUM | 1.000 | | | | |
| 66900530 | SOIL DISPOSAL ANALY | EACH | 3.000 | | | | |
| 67000400 | ENGR FIELD OFFICE A | CAL MO | 6.000 | | | | |
| 67100100 | MOBILIZATION | L SUM | 1.000 | | | | |
| 70102620 | | L SUM | 1.000 | | | | |

State Job # - C-96-044-12

Project Number

Route

County Name - SANGAMON- -

ACNHPP-ACHSIP-0664/003/

*REVISED: DECEMBER 27, 2013

FAP 664

Code - 167 - - District - 6 - -

6 - -

| ltem Number | Pay Item Description | Unit of Measure | Quantity | X | Unit Price | = | Total Price |
|----------------|-----------------------|--------------------|------------|---|------------|---|-------------|
| 70102622 | TR CONT & PROT 701502 | L SUM | 1.000 | | | | |
| 70102632 | TR CONT & PROT 701602 | L SUM | 1.000 | | | | |
| 70102635 | TR CONT & PROT 701701 | L SUM | 1.000 | | | | |
| 70102640 | TR CONT & PROT 701801 | L SUM | 1.000 | | | | |
| 70103815 | TR CONT SURVEILLANCE | CAL DA | 15.000 | | | | |
| 70106800 | CHANGEABLE MESSAGE SN | CAL MO | 16.000 | | | | |
| 70200100 | NIGHT WORK ZONE LIGHT | L SUM | 1.000 | | | | |
| 70300100 | SHORT TERM PAVT MKING | FOOT | 7,064.000 | | | | |
| 70301000 | WORK ZONE PAVT MK REM | SQ FT | 1,472.000 | | | | |
| 72800100 | TELES STL SIN SUPPORT | FOOT | 336.000 | | | | |
| 78000300 | THPL PVT MK LINE 5 | FOOT | 35,319.000 | | | | |
| 78000400 | THPL PVT MK LINE 6 | FOOT | 13,116.000 | | | | |
| 78000500 | THPL PVT MK LINE 8 | FOOT | 2,742.000 | | | | |
| 78000600 | THPL PVT MK LINE 12 | FOOT | 1,553.000 | | | | |
| 78004200 | PREF PL PM TB INL L&S | SQ FT | 2,652.000 | | | | |

State Job # - C-96-044-12

Project Number

Route

County Name - SANGAMON- -

ACNHPP-ACHSIP-0664/003/

FAP 664

Code - 167 - - District - 6 - -

6 - - *REVISED: DECEMBER 27, 2013

| Item Number | Pay Item Description | Unit of Measure | Quantity | X | Unit Price | = | Total Price |
|-----------------------------|-----------------------|--------------------|--------------------|---|------------|---|-------------|
| 78004280 | PREF PL PM TB INL L24 | FOOT | 1,461.000 | | | | |
| 78100100 | RAISED REFL PAVT MKR | EACH | 935.000 | | | | |
| 78300200 | RAISED REF PVT MK REM | EACH | 935.000 | | | | |
| *DELETE 81028340 | UNDRGRD C PVC 1 1/2 | FOOT | 25.000 | | | | |
| *REV 81028350 | UNDRGRD C PVC 2 | FOOT | 354.000 | | | | |
| *REV 81028370 | UNDRGRD C PVC 3 | FOOT | 728.000 | | | | |
| *DELETE 81028390 | UNDRGRD C PVC 4 | FOOT | 175.000 | | | | |
| 81400100 | HANDHOLE | EACH | 3.000 | | | | |
| *ADD 82102250 | LUM SV HOR MT 250W | EACH | 2.000 | | | | |
| *REV 85000200 | MAIN EX TR SIG INSTAL | EACH | 7.000 | | | | |
| *REV 87300010 | GROUND HH FR & COVER | EACH | 32.000 | | | | |
| *REV 87301245 | ELCBL C SIGNAL 14 5C | FOOT | 11,660.000 | | | | |
| *REV 87301255 | ELCBL C SIGNAL 14 7C | FOOT | 1,420.000 | | | | |
| *REV 87301705 | ELCBL C COMM 18 3PR | FOOT | 4,195.000 | | | | |
| *REV 87301900 | ELCBL C EGRDC 6 1C | FOOT | 3,970.000 | | | | |

State Job # - C-96-044-12

Project Number

Route

County Name - SANGAMON- -

ACNHPP-ACHSIP-0664/003/

FAP 664

Code - 167 - - District - 6 - -

*REVISED: DECEMBER 27, 2013

| Item Number | Pay Item Description | Unit of Measure | Quantity | x | Unit Price | = | Total Price |
|------------------|-----------------------|--------------------|----------|---|------------|---|-------------|
| *DELETE 87500600 | TS POST 10 | EACH | 4.000 | | | | |
| *DELETE 87501200 | TS POST 16 | EACH | 3.000 | | | | |
| *ADD 87502640 | TS POST A 10 | EACH | 4.000 | | | | |
| *ADD 87502700 | TS POST A 16 | EACH | 5.000 | | | | |
| *REV 87600100 | PED PUSH-BUT POST T1 | EACH | 8.000 | | | | |
| *REV 87700200 | S MAA & P 32 | EACH | 1.000 | | | | |
| 87700220 | S MAA & P 36 | EACH | 1.000 | | | | |
| 87700230 | S MAA & P 38 | EACH | 1.000 | | | | |
| *REV 87700240 | S MAA & P 40 | EACH | 2.000 | | | | |
| 87700250 | S MAA & P 42 | EACH | 1.000 | | | | |
| 87700270 | S MAA & P 46 | EACH | 1.000 | | | | |
| *REV 87700290 | S MAA & P 50 | EACH | 3.000 | | | | |
| *REV 87700300 | S MAA & P 52 | EACH | 2.000 | | | | |
| 87700310 | S MAA & P 54 | EACH | 1.000 | | | | |
| *REV 87702656 | S MAA & P DMA 42 & 56 | EACH | 1.000 | | | | |

State Job # - C-96-044-12

Project Number

Route

County Name - SANGAMON- -

ACNHPP-ACHSIP-0664/003/

FAP 664

Code - 167 - - District - 6 - -

*REVISED: DECEMBER 27, 2013

| ltem Number | Pay Item Description | Unit of Measure | Quantity | x | Unit Price | = | Total Price |
|----------------|-----------------------|--------------------|----------|---|------------|---|-------------|
| *REV 87800100 | CONC FDN TY A | FOOT | 33.000 | | | | |
| *REV 87800415 | CONC FDN TY E 36D | FOOT | 175.000 | | | | |
| *REV 87800420 | CONC FDN TY E 42D | FOOT | 22.000 | | | | |
| *REV 87900200 | DRILL EX HANDHOLE | EACH | 29.000 | | | | |
| *REV 88040070 | SH P LED 1F 3S BM | EACH | 4.000 | | | | |
| *REV 88040090 | SH P LED 1F 3S MAM | EACH | 30.000 | | | | |
| *REV 88040110 | SH P LED 1F 4S BM | EACH | 12.000 | | | | |
| *REV 88040120 | SH P LED 1F 4S MAM | EACH | 14.000 | | | | |
| *REV 88040150 | SH P LED 1F 5S BM | EACH | 3.000 | | | | |
| *REV 88040160 | SH P LED 1F 5S MAM | EACH | 2.000 | | | | |
| 88040250 | SH P LED 2F 1-3 1-4BM | EACH | 2.000 | | | | |
| *ADD 88040280 | SH P LED 2F 1-4 1-5BM | EACH | 1.000 | | | | |
| 88040320 | SH P LED 3F 1-4 2-5BM | EACH | 1.000 | | | | |
| *REV 88102825 | PED SH P LED 1F BM CT | EACH | 26.000 | | | | |
| *REV 88102845 | PED SH P LED 2F BM CT | EACH | 21.000 | | | | |

State Job # - C-96-044-12

Project Number

Route

County Name - SANGAMON- -

ACNHPP-ACHSIP-0664/003/

FAP 664

Code - 167 - - District - 6 - -

District - 6 - -Section Number - (G)RS-15,TS-9,(21)RS-9,TS-2 *REVISED: DECEMBER 27, 2013

| Item Number | Pay Item Description | Unit of Measure | Quantity | x | Unit Price | = | Total Price |
|----------------|-----------------------|--------------------|-----------|---|------------|---|-------------|
| *REV 88200510 | TS BACKPLATE RET-REFL | EACH | 68.000 | | | | |
| *REV 88800100 | PED PUSH-BUTTON | EACH | 66.000 | | | | |
| *REV 89000100 | TEMP TR SIG INSTALL | EACH | 3.000 | | | | |
| *REV 89501250 | RELOC EX TS EQUIP | EACH | 12.000 | | | | |
| *REV 89502200 | MOD EX CONTR | EACH | 7.000 | | | | |
| *REV 89502210 | MOD EX CONTR CAB | EACH | 7.000 | | | | |
| *REV 89502300 | REM ELCBL FR CON | FOOT | 8,275.000 | | | | |
| *REV 89502350 | REM & RE ELCBL FR CON | FOOT | 1,475.000 | | | | |
| *REV 89502375 | REMOV EX TS EQUIP | EACH | 176.000 | | | | |
| *REV 89502380 | REMOV EX HANDHOLE | EACH | 3.000 | | | | |
| *REV 89502385 | REMOV EX CONC FDN | EACH | 22.000 | | | | |