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34SCHEDULES OF QUANTITIES

9 9

 701456 701451, 701446, 701401, STANDARDS PROTECTION, AND CONTROLTRAFFIC

 701401STD  701446STD  701451STD  701456STD

LOCATION

  1 PRE-STAGE SB,I-255 X

  1 PRE-STAGE NB,I-255 X

  2 & 1 STAGES SB,I-255 X

  2 & 1 STAGES NB,I-255 X

 3 STAGE SB,I-255 X

 3 STAGE NB,I-255 X

 ARAMP X

 BRAMP X

 CRAMP X

 DRAMP X

 1RAMP X

 2RAMP X

 3RAMP X

 4RAMP X

 6RAMP X

 7RAMP X

 8RAMP X

 ROAD C-DI-255 X

 ROAD C-DI-270 X

 ITEMS. PROTECTION AND CONTROL TRAFFIC OF PAYMENT FOR PROVISIONS SPECIALSEE

 701411 STANDARD PROTECTION, AND CONTROLTRAFFIC

LOCATION

 EXIT RD LAKE HORSESHOE AT SBI-255 X

 ENTRANCE RD LAKE HORSESHOE AT NBI-255 X

 A RAMP 162, IL ATI-255 X

 B RAMP 162, IL ATI-255 X

 C RAMP 162, IL ATI-255 X

 D RAMP 162, IL ATI-255 X

 DIVERGE ROAD C-D ATI-255 X

 MERGE ROAD C-D ATI-255 X

 DIVERGE ROAD C-D ATI-270 X

 MERGE ROAD C-D ATI-270 X

 ROAD C-D I-270 AT 1RAMP X

 ROAD C-D I-255 AT 1RAMP X

 ROAD C-D I-255 AT 2RAMP X

 ROAD C-D I-270 AT 2RAMP X

 ROAD C-D I-255 AT 3RAMP X

 6 RAMP AT 3RAMP X

  I-270 AT 4RAMP X

 ROAD C-D I-255 AT 4RAMP X

  I-255 AT 6RAMP X

  I-270 AT 6RAMP X

 6 RAMP FROM DIVERGE 7RAMP X

 ROAD C-D I-270 AT 7RAMP X

 ROAD C-D I-270 AT 8RAMP X

  I-255 AT 8RAMP X

 ITEMS. PROTECTION AND CONTROL TRAFFIC OF PAYMENT FOR PROVISIONS SPECIALSEE
 SIGN MESSAGECHANGEABLE

 LOCATIONS FOR PLANS DETOURSEE

 = MONTHS CALENDAR 3 X LOCATIONS3 9  MOCAL

 SCHEDULE SIGNS ELECTRONIC - CONTROL TRAFFICTEMPORARY

 SIGN MESSAGECHANGEABLE  = MONTHS CALENDAR 3 X LOCATIONS3 9  MOCAL

  SIGNS INDICATORSPEED  = DAYS CALENDAR 180 X LOCATIONS3 540  DACAL

 SYSTEM MONITORING TRAFFICSMART 1  SUML

 ATTENUATORS IMPACT AND BARRIER CONCRETETEMPORARY

LOCATION

BARRIER

CONCRETE

TEMPORARY

BARRIER

CONCRETE

RELOCATE

 3LEVEL

 TESTCTIVE,

(NON-REDIRE

TEMPORARY

,ATTENUATORS

IMPACT

 3LEVEL

 TESTCTIVE,

(NON-REDIRE

RELOCATE

,ATTENUATORS

IMPACT

FOOT FOOT

 NBI-255  CANAL CAHOKIAAT      687.5       662.5 1 1

  NBI-255  162 ILAT      687.5       700.0 1 1

  NBI-255  I-270AT      687.5       662.5 1 1

 SBI-255  CANAL CAHOKIAAT      687.5       662.5 1 1

 SBI-255  162 ILAT      700.0       700.0 1 1

 SBI-255  I-270AT      687.5       662.5 1 1

 R C-DI-255  I-270AT      500.0        587.5 1 1

 6RAMP  I-270AT       612.5        612.5 1 1

TOTAL          5,250.0      5,250.0 8 8

 MARKERSGUARDRAIL

LOCATION EACH

 C) RAMP (&I-255  1521+17STA TO STA 1524+90   RT 18

 ROAD C-DI-255  1611+78STA  1615+88 STATO   LT 16

 MAINLINEI-255  1612+11STA  1615+83 STATO   RT 15

 ROAD C-DI-255  1619+12STA TO STA 1623+69   LT 18

 ROAD C-DI-255  1619+06STA TO STA 1622+79   LT 15

 ROAD C-DI-255  1624+74STA TO STA 1627+73   LT 12

 ROAD C-DI-255  1629+01STA TO STA 1632+39   LT 14

 ROAD C-DI-255  1629+13STA  1631+81 STATO   LT 11

 6RAMP  702+26STA  705+63 STATO   LT 13

 6RAMP  702+36STA  705+60 STATO   RT 13

 6RAMP  712+93STA  717+30 STATO   LT 17

 6RAMP  713+42STA  717+30 STATO   RT 16

 6RAMP  720+66STA  722+04 STATO   LT 6

 6RAMP  720+67STA  722+20 STATO   RT 6

 ROAD C-DI-270  464+57STA  467+97 STATO   RT 14

 ROAD C-DI-270  474+89STA  477+27 STATO   RT 10

TOTAL 214

 PAVEMENTTEMPORARY

 LOCATIONAPPROXIMATE  YDSQ

I-255  1610+90STA  1611+20to LT  36

I-255  1613+00STA  1615+00to RT  206

I-255  1523+00STA  1526+00to LT  443

I-255  1523+00STA  1525+00to RT  164

TOTAL 849

 SCHEDULE MARKING PAVEMENT CONTROL TRAFFICTEMPORARY

LOCATION
 4" LINE - MARKING PAVEMENTTEMPORARY

 8" LINE -MARKING

 PAVEMENTTEMPORARY

 REMOVALMARKING

 PAVEMENT ZONEWORK

WHITE YELLOW WHITE

STA. TO STA. FOOT FOOT FOOT  FTSQ

 (NB)I-255

1390+00.0 TO 1428+75.0 5,813 3,875

1428+75.0 TO 1458+75.0 7,600 6,080 1,273

1458+75.0 TO 1538+00.0 17,005 16,220 640

1538+00.0 TO 1559+75.0 5,438 4,350 866

1557+75.0 TO 1559+75.0 200 134

1559+75.0 TO 1587+00.0 7,350 8,130 1,732

1587+00.0 TO 1594+50.0 2,700 2,250 150

1594+50.0 TO 1621+50.0 5,980 5,960 263

1621+50.0 TO 1627+45.0 1,465 1,200 199

BEYOND 1627+45.0 605 515 282

 (SB)I-255

1390+00.0 TO 1463+50.0 10,992 7,335

1463+50.0 TO 1474+50.0 2,707 2,180 367

1474+50.0 TO 1565+00.0 18,724 19,105 600

1565+00.0 TO 1613+50.0 12,806 9,726 2,115

1613+50.0 TO 1627+45.0 2,815 2,815 57

BEYOND 1627+45.0 6,670 4,050 3,509

 ROADWAY) (C-DI-255

1587+39.0 TO 1594+22.6 1,368 1,557

1594+22.6 TO 1610+39.3 3,234 3,234

1610+39.3 TO 1622+99.6 1,851 2,522 100

1622+99.6 TO 1627+71.7 946 946 34

BEYOND 1627+71.7 338 376

 TOTAL 116,407 102,426 200 12,321

 USE 218,833 200 12,321

 SCHEDULE MARKING PAVEMENT TERMSHORT

LOCATION  TERMSHORT

WHITE YELLOW

FOOT FOOT

 I-255

 NBI-255 1390+00.0  1504+18.10TO 2,740 457

1504+18.1  1511+56.70TO 240 30

1511+56.7  1522+29.80TO 258 43

1522+29.8  1534+89.90TO 341 50

1534+89.9  1563+63.70TO 690 115

1563+63.7  1597+78.70TO 1,233 137

1597+78.7  1612+42.20TO 351 59

1612+42.2  1627+35.50TO 399 60

 SBI-255 1390+00.0  1497+91.40TO 2,590 432

1497+91.4  1510+26.80TO 334 49

1510+26.8  1523+11.60TO 308 51

1523+11.6  1530+49.10TO 242 30

1530+49.1  1565+30.00TO 835 139

1565+30.0  1587+39.00TO 801 88

1587+39.0  1627+56.50TO 964 161

BEYOND  1627+45.00TO 313 0

 (C-D)I-255 1587+39.0  1594+22.60TO 89 27

1594+22.6  1610+39.30TO 65 65

1610+39.3  1622+99.60TO 168 50

1622+99.6  1627+71.70TO 19 19

  TOTAL 12,980 2,062

  USE 15,042


