



- ① TEMP PVMT MK LINE 4 - SOLID WHITE
  - ③ TEMP PVMT MK LINE 4 - WHITE SKIP DASH
  - ④ TEMP PVMT MK LINE 4 - SOLID YELLOW
  - ⑥ PAVT MARKING REMOVAL
  - ⑦ WORK ZONE PAVT MK REM
- X NUMBERED CALLOUTS WITH SQUARES (INSTEAD OF CIRCLES) INDICATE TEMPORARY PAVEMENT MARKINGS PLACED IN STAGE 1 THAT WILL CONTINUE TO BE USED IN STAGE 2.

- SYMBOLS**
- PRE-STAGE CONSTRUCTION
  - STAGE CONSTRUCTION
  - BRIDGE CONSTRUCTION THIS STAGE
  - SIGN
  - DIRECTION INDICATOR BARRICADE
  - ARROW BOARD
  - TYPE II BARRICADE OR DRUM
  - DIRECTIONAL INDICATOR BARRICADE WITH STEADY BURN MONODIRECTIONAL LIGHT
  - TYPE II BARRICADE, DRUM OR VERTICAL BARRICADE W/ STEADY BURN MONODIRECTIONAL LIGHT
  - CONE, DRUM OR BARRICADE
  - DRUM WITH STEADY BURNING MONODIRECTIONAL LIGHT
  - TYPE III BARRICADE
  - TEMPORARY CONCRETE BARRIER
  - IMPACT ATTENUATOR
  - DIRECTION OF TRAFFIC

PLOT DRIVER = \$PLTDVLS\$  
PEN TABLE = \$PENBILL\$

GONZALEZ COMPANIES, LLC 618-222-2221 WWW.GONZALEZCOS.COM

FILE NAME = D876F10-sh74-stage 2.dgn	USER NAME = kschwartz-john	DESIGNED - JG	REVISED -
		DRAWN - NC	REVISED -
		CHECKED - CH	REVISED -
		DATE - 09/23/2013	REVISED -

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

**TEMPORARY TRAFFIC CONTROL - STAGE 2**

SCALE: 1"=50' SHEET NO. 31 OF 37 SHEETS STA. 1518+00 TO STA. 1546+00

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
255	60-18,9/RS-1	MADISON	206	74
				CONTRACT NO. 76F10
ILLINOIS FED. AID PROJECT				