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SUBJECT:  FAS Route 728 (IL 138) 
  Project STP-JEPJ (794) 

Section (119)RS-3, I-1 
  Macoupin County 
  Contract No. 72G99 
  Item No. 100, January 17, 2020 Letting 
  Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page ii of the Table of Contents to the Special Provisions 
2. Added pages 91-99 to the Special Provisions 
3. Revised sheets 13 and 14 of the Plans 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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