

January 9, 2008

SUBJECT: FAP Route 3431 / FAU Route 1273 Section 38 RS-4 Cook County Contract No. 60814 Item No. 47, January 18, 2008 Letting Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page ii of the Table of Contents to the Special Provisions.
- 2. Added page 98 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

Jerger abschleger A.E.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; Estimates

TBW:MS:jc

FAP 343 / FAU 12	273 (IL 68 / Dundee Road) Section: 38 RS-4 Cook County Contract No. 60814
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)	94
RESTRICTIVE START DATES	
	Revised 01/09/2008

ii

FAP 343 / FAU 1273 (IL 68 / Dundee Road) Section: 38 RS-4 Cook County Contract No. 60814

RESTRICTIVE START DATES

The Contractor will not be allowed to proceed with any roadway work, bridge work and median work on IL 68 / Dundee Road prior to August 1, 2008.

The Contractor will not be allowed to proceed with traffic signal work prior to May 1, 2008.

Added 01/09/2008