January 9, 2008

SUBJECT: FAP Route 330

Section 104B-3-BR

Will County

Contract No. 60B80

Item No. 19, January 18, 2008 Letting

Addendum B

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 1 of the Schedule of Prices.
- 2. Revised sheets 4, 5, 7 & 8 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

By: Ted B. Walschleger, P. E.

Tet Delschlye DE.

Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; R. E. Anderson; Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 60B80

State Job # - C-91-431-06 PPS NBR - 1-71477-0300

County Name - WILL - Code - 197 - District - 1 - -

Section Number - 104B-3-BR

| Project Number | Route |
|----------------|---------|
| | FAP 330 |

| Item Number | Pay Item Description | Unit of Measure | Quantity | X | Unit Price | = | Total Price |
|----------------|-----------------------|--------------------|--------------------------|---|------------|---|-------------|
| XX006937 | GROUND ROD 5/8 X 10 | EACH | 3.000 | | | | |
| XX007024 | 3-SIDED PCC STR 32X10 | FOOT | 43.000 | | | | |
| X0322256 | TEMP INFO SIGNING | SQ FT | 51.400 | | | | |
| X0323574 | MAINTAIN LIGHTING SYS | CAL MO | 6.000 | | | | |
| X0325239 | TEMP PAVT 10 | SQ YD | 305.000 | | | | |
| X0325701 | STEEL RAIL TYPE 2399 | FOOT | 70.000 | | | | |
| X8250090 | COMB POLE LTG CONTROL | EACH | 1.000 | | | | |
| X8900005 | TEMP BR TR SIG INSTAL | EACH | 1.000 | | | | |
| ** Z0001050 | AGG SUBGRADE 12 | SQ YD | 400.000 | | | | |
| 20200100 | EARTH EXCAVATION | CU YD | 122.000 | | | | |
| 20201006 | GRADING & SHAP SHLDS | UNIT | 2.000 | | | | |
| 20201200 | REM & DISP UNS MATL | CU YD | 389.000 | | | | |
| 20400800 | FURNISHED EXCAV | CU YD | 14.000 | | | | |
| 20800150 | TRENCH BACKFILL | CU YD | 21.000 | | | | |
| 21101615 | TOPSOIL F & P 4 | SQ YD | 1,760.000 | | | | |
| | | ** R | EVISED : JANUARY 9, 2008 | | | | |