

January 7, 2008

SUBJECT: FAP Route 374 Section 211-K-V-X-B Cook County Contract No. 60C20 Item No. 139, January 18, 2008 Letting Addendum B

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 3 of the Schedule of Prices.
- 2. Revised sheets 3, 16 & 19 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

Jut Salachbyon A.E.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Roger Driskell; R. E. Anderson; Estimates

TBW:MS:jc

## **ILLINOIS DEPARTMENT OF TRANSPORTATION** SCHEDULE OF PRICES CONTRACT 60C20 NUMBER -

C-91-164-07 State Job # -PPS NBR -1-77463-0000 County Name -COOK--Code -31 - -District -1 - -Section Number - 211-K-V-X-B

Project Number

Route

FAP 374

ltem Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
50500405	F & E STRUCT STEEL	POUND	9,000.000				
* 50800205	REINF BARS, EPOXY CTD	POUND	36,590.000				
50800515	BAR SPLICERS	EACH	162.000				
50900105	ALUM RAILING TY L	FOOT	326.000				
51100100	SLOPE WALL 4	SQ YD	185.000				
55039700	SS CLEANED	FOOT	605.000				
60253000	CB RECON NEW T1F OL	EACH	1.000				
60605000	COMB CC&G TB6.24	FOOT	180.000				
60605900	COMB CC&G TB9.12	FOOT	1,235.000				
60618300	CONC MEDIAN SURF 4	SQ FT	4,457.000				
60620800	CONC MED TSB9.12	SQ FT	1,973.000				
63100070	TRAF BAR TERM T5	EACH	2.000				
63100085	TRAF BAR TERM T6	EACH	2.000				
63200310	GUARDRAIL REMOV	FOOT	100.000				
67000400	ENGR FIELD OFFICE A	CAL MO	6.000				
		* RE\	VISED : JANUARY 7, 2008				

Page 3 1/8/2008