
 
January 4, 2008 
 
SUBJECT:  FAP Route 646 (IL 40) 
  Section (5 BR-1)D 
  Carroll County 
  Contract No. 64D29 
  Item No. 72, January 18, 2008 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Table of Contents to the Special Provisions. 
2. Revised page 6 of the Special Provisions. 
3. Revised pages 34 and 35 of the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: George F. Ryan, Region 2, District 2; Roger Driskell; R. E. Anderson; 
Estimates 
 
 
TBW:RS:jc 
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BITUMINOUS CONCRETE OPTION 
This work shall consist of constructing a 3¼” thick Hot-Mix Asphalt Base Course to serve as a 
temporary runaround at the location shown on the plans.  The base course shall consist of 1¼” 
of Hot-Mix Asphalt Binder Course, IL 25.0, N50, and 2” of Hot-Mix Asphalt Surface Course, 
Mix “C”, N50.  The bituminous mix design shall be as shown in the General Notes.  This work 
shall be completed according to Section 355 of the Standard Specifications. 
 
All work and materials required to complete the work listed above shall be included in the 
contract unit cost per Square Yard for TEMPORARY PAVEMENT. 
 
A 12” aggregate sub-base shall be placed and compacted prior to installation of the bituminous 
temporary pavement and shall be paid for at the contract unit price per Ton for SUBBASE 
GRANULAR MATERIAL, TYPE A.  This work shall be completed according to Section 351 of 
the Standard Specifications. 
 
PORTLAND CEMENT CONCRETE OPTION 
This work shall consist of constructing a 8” thick Portland Cement Concrete Base Course to 
serve as a temporary runaround at the location shown on the plans.  This work shall be 
completed according to Section 353 of the Standard Specifications.  Pavement fabric shall not 
be utilized in the base course.  The Contractor shall saw longitudinal centerline joints in the 
base course according to the Standard 420001, except that uncoated steel tie bars may be 
used instead of epoxy coated tie bars.  These joints shall not be sealed.  The Contractor shall 
saw transverse joints in the base course at 20’ centers according to the detail for Sawed 
Construction Joints in Standard 420001, except that dowel bars are not required.  These joints 
shall not be sealed. 
 
All work as listed above, including tie bars, sawed joints and all other required materials shall be 
included in the contract unit price per Square Yard for TEMPORARY PAVEMENT. 
 
A 12” aggregate sub-base shall be placed and compacted prior to installation of the concrete 
temporary pavement and shall be paid for at the contract unit price per Ton for SUBBASE 
GRANULAR MATERIAL, TYPE A.  This work shall be completed according to Section 351 of 
the Standard Specifications. 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007    Revised:  November 1, 2007 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 

Revised 01/04/2008 
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Installation. The Contractor shall supply the manufacturer’s written installation instructions to 
the Engineer prior to installing the mechanical splices.  
 
Testing. A minimum of two tension tests will be made with the method of splicing/coupling 
selected on each size bar to be spliced/coupled.  The Contractor shall furnish certified copies of 
the test reports from an independent testing laboratory.  
 
Basis of Payment. This work will be paid for at the contract unit price each for MECHANICAL 
SPLICE.  
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EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) Erosion and Sediment Control Deficiency Deduction.  When the Engineer is notified or 
determines an erosion and/or sediment control deficiency(s) exists, he/she will notify and 
direct the Contractor to correct the deficiency within a specified time.  The specified time, 
which begins upon notification to the Contractor, will be from 1/2 hour to 1 week based 
on the urgency of the situation and the nature of the deficiency.  The Engineer will be the 
sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the National Pollutant Discharge Elimination System (NPDES) Storm Water 
Permit for Construction Site Activities.  A deficiency may also be applied to situations 
where corrective action is not an option such as the failure to participate in a jobsite 
inspection of the project, failure to install required measures prior to initiating earth 
moving operations, disregard of concrete washout requirements, or other disregard of 
the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  
The calendar day(s) will begin with notification to the Contractor and end with the 
Engineer’s acceptance of the correction.  The daily monetary deduction will be either  
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