NOTES

18'-0"

12'-0" 12'-0"

10'-0"

PLAN DIMENSIONS AND DETAILS RELATIVE TO EXISTING PLANS ARE SUBJECT TO ROUTINE VARIATIONS. THE CONTRACTOR SHALL FIELD VERIFY EXISTING DIMENSIONS AND DETAILS AFFECTING NEW CONSTRUCTION AND MAKE NECESSARY APPROVED ADJUSTMENTS PRIOR TO CONSTRUCTION OR ORDERING OF MATERIALS. SUCH VARIATIONS SHALL NOT BE CAUSE FOR ADDITIONAL COMPENSATION FOR A CHANGE IN THE SCOPE OF THE WORK, HOWEVER, THE CONTRACTOR WILL BE PAID FOR THE QUANTITY ACTUALLY FURNISHED BASED UPON THE UNIT BID PRICE FOR THE WORK.

THE COST OF ANY SAW CUTS MADE TO COMPLETE THE WORK AS DESCRIBED IN PLAN DETAILS, UNLESS OTHERWISE NOTED SHALL NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED WITH THE VARIOUS REMOVAL PAY ITEMS INVOLVED.

REINFORCEMENT BARS SHALL CONFORM TO THE REQUIREMENTS OF ASTM A 706 GR 60 (IL MODIFIED). SEE SPECIAL PROVISIONS.

REINFORCEMENT BARS DESIGNATED (E) SHALL BE EPOXY COATED.

EXISTING REINFORCEMENT BARS EXTENDING INTO REMOVAL AREA SHALL BE CLEANED, STRAIGHTENED AND INCORPORATED INTO THE NEW CONSTRUCTION. ANY REINFORCEMENT BARS THAT ARE DAMAGED DURING CONCRETE REMOVAL SHALL BE REPLACED WITH AN APPROVED BAR SPLICER OR ANCHORAGE SYSTEM. COST INCLUDED WITH CONCRETE REMOVAL.

ELEVATION PLAN

178'-0"

70'-01/4''

71'-0"

C NORTHBOUND LANES

12'-0" 8'-0"

4'-0"

¢ FAI 180

18'-0"

71'-0 "

12'-0"

4'-0 "

σ,

TOTAL BILL OF MATERIALS

TOTAL BILL OF WATERTALS				
ITEM	UNIT	LONG WING	SHORT WING	TOTAL
TEMPORARY SHEET PILE	SQ. FT.	414	338	752
STRUCTURE EXCAVATION	CU. YD.	28.9	21.7	50.6
CONCRETE REMOVAL	CU. YD.	1.1	8.0	1.9
CONCRETE BOX CULVERTS	CU. YD.	1.1	0.8	1.9
REINFORCEMENT BARS	POUNDS	110	90	200
EPOXY COATED		,,, 0	, -	
SHEET WATERPROOFING	SQ. YD.	16	11	27
MEMBRANE SYSTEM				
FURNISHED EXCAVATION	CU. YD.	28.9	21.7	50.6

REVISIONS
NAME DATE

PLAN AND ELEVATION

FAI ROUTE 190 (1-190) SECTION (06-DI STA. 157+00

BUREAU COUNTY S.N. 006-2000

BUREAU COUNTY SECTION (06-1)I FAI ROUTE 180 (I-180)

18'-0"

12'-0"

10'-0"

Date: 10/30/2007 c:/projects/cmail