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'Chicago X ! WORK AREA mmmp> TRAFFIC DIRECTION t oW BOARD (D) PvT Mk - LINE 47 wHITE (7)) PVT MK - LINE 24" WHITE
b 1 BARRICADE, TYPE III, W/ TYPE A -~ DOUBLE VERTICAL BVT MK "
X . , - LINE 4" YELLOW PVT MK - LINE 8 WHIT
EXISTING SIGN TEMPORARY PAVEMENT BI-DIRECTIONAL FLASHING LIGHT PANEL ® AT ;IKE 8" WHITE
TO REMAIN (TO BE CONSTRUCTED \ PROPOSED SIoN (3) PVT MK - DBL 4" YELLOW
IN CURRENT STAGE) O TYPE II BARRICADES OR DRUMS G (SEE GENERAL NOTES SHT G-03)
W/ TYPE C STEADY BURN LIGHT EMPORARY PVT MK - LINE 6" WHITE WET REF TEM TAPE T3
Lr [YPE B MONO-DIRECTIONAL CONCRETE BARRIER (5) PVT MK - LINE 12 (SEE GENERAL NOTES SHT G-03)
X RAMP CLOSED (6) PVT MK - LTRS & SYMB PERM PVT MK
(SEE PVT MK PLANS)
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RAMP_ CLOSURE NOTES:

1.  RAMP CLOSURE SIGNING, BARRICADES, DRUMS, AND FLAGGER SHALL BE
IN ACCORDANCE WITH THE PLANS AND FREEWAY ENTRANCE AND EXIT
RAMP CLOSURE DETAILS (DISTRICT DETAIL TC-08).

THE SIGNING, BARRICADES, DRUMS, AND FLAGGER REQUIRED FOR RAMP
CLOSURE WILL NOT BE PAID FOR SEPARATELY. THE COST FOR THIS
WORK SHALL BE INCLUDED IN THE CONTRACT LUMP SUM PRICE FOR
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS).

EB [-190 TO NB MANNHEIM ROAD RAMP SHALL BE CLOSED DURING
CONSTRUCTION STAGE 1 - SUB-STAGE A. SEE DETOUR PLAN.
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