

| ITEM   | UNIT    | TOTAL          |
|--|---------|----------------|
| Structure Excavation                         | Cu. Yd. | 115.0          |
| Concrete Structures                          | Cu. Yd. | 150.0          |
| Form Liner Textured Surface                  | Sq. Ft. | 1555.0         |
| Stud Shear Connectors                        | Each    | 650            |
| Reinforcement Bars, Epoxy Coated             | Pound   | 13680          |
| Concrete Sealer                              | Sq. Ft. | 3011.0         |
| Geocomposite Wall Drain                      | Sq. Yd. | 306.0          |
| Untreated Timber Lagging                     | Sq. Ft. | 2746.0         |
| Furnishing Soldier Piles (HP Section)        | Foot    | 546.0          |
| Furnishing Soldier Piles (W Section)         | Foot    | 1004.0         |
| Pipe Underdrains for Structures 4"           | Foot    | 923.0          |
| Drilling And Setting Soldier Piles (In Soil) | Cu. Ft. | <i>851</i> 9.0 |
| Granular Backfill For Structures             | Cu. Yd. | 261.0          |
|  |         |                |

|                |     |                   |            | OHEETO | 1.10 |
|----------------|-----|-------------------|------------|--------|------|
| BER 022–W064   | 338 | (112 & 113) WRS-5 | DUPAGE     | 963    | 653  |
| DEII 022-00004 |     |                   | CONTRACT   | NO. 6  | 5013 |
| OF 10 SHEETS   |     | ILLINOIS FED. A   | ID PROJECT |        |      |
|                |     |                   |            |        |      |