
January 9, 2013 
 
SUBJECT:  FAU Route 1321 
  Section 32 VB (12) 
  Du Page County 
  Contract No. 60W01 
  Item No. 113, January 18, 2013 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised the Table of Contents to the Special Provisions. 
3. Revised pages 3-7, 11-24, 140-142, 227-230, 292-295, 323 and 

334-347 of the Special Provisions. 
4. Added page 348 to the Special Provisions. 
5. Revised sheets 1-3, 7, 11, 12, 19, 23, 50, 54-76, 298 & 299 of the 

Plans. 
6. Added sheets 76A and 256A to the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John D. Baranzelli, P. E.  
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: John Fortmann, Region 1, District 1; Dave Lippert, Mike Renner; D.Carl 

Puzey; Estimates 
 
MS/ks 
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State Job # - C-91-141-13

Project Number Route

County Name - DUPAGE- - FAU 1321

Code - 43 -  - 
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Section Number - 32VB(12) 182

182

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

XX007562 SIGN REMOVAL SPECIAL L SUM 1.000

X0323583 SPEED INDICATOR SIGN CAL DA 1,160.000

X0325134 WIRELESS INTERCON COM EACH 1.000

X0326885 VIDEO DETECT SYS EACH 1.000

X0326899 SOLAR-POWER FB AS CMP EACH 1.000

X0327513 STL CAS P BOR      6 FOOT 80.000

X2040805 FURNISHED EXCAV SPL CU YD 2,275.000

X2502014 SEEDING CL  4A MOD ACRE 7.250

X5030227 CONC STRUCT CPR SPEC CU YD 5,228.500

X5051900 STEEL GRATE WALKWAY SQ YD 145.200

X5091765 PIPE HANDRAIL SPL FOOT 341.000

X5403005 CONC BOX CUL CPR SP CU YD 1,369.500

X5800110 MEMBRANE WATERPRF SPL SQ FT 5,648.000

X6700410 ENGR FLD OFF A  SPL CAL MO 20.000

X7010216 TRAF CONT & PROT SPL L SUM 1.000
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X7240500 RELOC EX SIGNS EACH 4.000

X8011000 TELEPHONE SERV INSTAL EACH 1.000

X8410118 MAINT TEMP LIGHT SYS L SUM 1.000

X8730255 ELCBL AS 20 3C TW SH FOOT 827.000

X8731220 ELCBL AS RR   14   3C FOOT 229.000

X8750018 TS POST  18 SPL EACH 3.000

X8800025 SH LED 1F 3S SWM EACH 21.000

X8950300 REM EX SIG HD & POST EACH 2.000

X8950305 REMOV EX SIG HEAD EACH 2.000

X8950450 REM EX UNDRGRD C FOOT 135.000

X8950600 REM RELOC EX LT STD EACH 6.000

X8951011 REM AERIAL CABLE FOOT 1,104.000

Z0005305 BOX CUL TO BE CLEANED FOOT 292.000

Z0007510 ENGINEERED BARRIER SQ YD 80.000

Z0013797 STAB CONSTR ENTRANCE SQ YD 190.000
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Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0018800 DRAINAGE SYSTEM L SUM 1.000

Z0019600 DUST CONTROL WATERING UNIT 48.000

Z0022800 FENCE REMOVAL FOOT 3,322.000

*REV       Z0030850 TEMP INFO SIGNING SQ FT 1,480.000

Z0033046 RE-OPTIMIZE SIG SYS 2 EACH 1.000

Z0046304 P UNDR FOR STRUCT  4 FOOT 1,495.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0055905 TEMP CONSTR FENCE FOOT 60.000

Z0062456 TEMP PAVEMENT SQ YD 9,851.000

Z0069700 SUB-BALLAST CU YD 9,770.000

Z0073002 TEMP SOIL RETEN SYSTM SQ FT 18,607.000

Z0073510 TEMP TR SIGNAL TIMING EACH 1.000

20100500 TREE REMOV ACRES ACRE 4.000

20200100 EARTH EXCAVATION CU YD 10,465.000
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20201200 REM & DISP UNS MATL CU YD 16,930.000

*REV       20400800 FURNISHED EXCAVATION CU YD 111,479.000

20700220 POROUS GRAN EMBANK CU YD 5,201.000

20800150 TRENCH BACKFILL CU YD 46.000

21001000 GEOTECH FAB F/GR STAB SQ YD 1,055.000

21101625 TOPSOIL F & P  6 SQ YD 33,070.000

21301052 EXPLOR TRENCH 52 FOOT 250.000

25000350 SEEDING CL  7 ACRE 14.750

25100135 MULCH METHOD 4 ACRE 12.500

25100630 EROSION CONTR BLANKET SQ YD 43,115.000

25100900 TURF REINF MAT SQ YD 26,797.000

28000250 TEMP EROS CONTR SEED POUND 48,785.000

28000305 TEMP DITCH CHECKS FOOT 2,328.000

28000400 PERIMETER EROS BAR FOOT 14,130.000

28000500 INLET & PIPE PROTECT EACH 159.000
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28000510 INLET FILTERS EACH 156.000

28100107 STONE RIPRAP CL A4 SQ YD 443.000

28100109 STONE RIPRAP CL A5 SQ YD 42.000

28200200 FILTER FABRIC SQ YD 647.000

44000100 PAVEMENT REM SQ YD 3,624.000

44000500 COMB CURB GUTTER REM FOOT 2,535.000

44000600 SIDEWALK REM SQ FT 3,439.000

44003100 MEDIAN REMOVAL SQ FT 673.000

44201819 CL D PATCH T3 14 SQ YD 20.000

44201821 CL D PATCH T4 14 SQ YD 33.000

50100100 REM EXIST STRUCT EACH 1.000

50105220 PIPE CULVERT REMOV FOOT 98.000

50200100 STRUCTURE EXCAVATION CU YD 1,296.000

50200450 REM/DISP UNS MATL-STR CU YD 7,094.000

50300285 FORM LINER TEX SURF SQ FT 24,244.000
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50500105 F & E STRUCT STEEL L SUM 1.000

50800105 REINFORCEMENT BARS POUND 70,310.000

50800205 REINF BARS, EPOXY CTD POUND 895,580.000

50901750 PARAPET RAILING FOOT 872.000

51201900 FUR STL PILE HP14X89 FOOT 32,366.000

51202305 DRIVING PILES FOOT 32,366.000

51203900 TEST PILE ST HP14X89 EACH 9.000

51204650 PILE SHOES EACH 110.000

51500100 NAME PLATES EACH 8.000

52100540 ANCHOR BOLTS    1 1/2 EACH 60.000

54002020 EXPAN BOLTS 3/4 EACH 66.000

54003000 CONC BOX CUL CU YD 76.400

542A0235 P CUL CL A 1    30 FOOT 38.000

542D0229 P CUL CL D 1    24 FOOT 40.000

542D3391 P CUL CL D 5    36 FOOT 75.000
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54213879 STEEL END SEC 24 EACH 2.000

54213891 STEEL END SEC 36 EACH 2.000

54260311 TRAVERS PIPE GRATE FOOT 23.000

54261330 CONC ES 542001 30 1:3 EACH 2.000

550A0380 STORM SEW CL A 2  18 FOOT 251.000

58700300 CONCRETE SEALER SQ FT 6,174.000

59100100 GEOCOMPOSITE WALL DR SQ YD 2,484.000

59300100 CONTR LOW-STRENG MATL CU YD 895.600

60235800 INLETS TA T4F&G EACH 4.000

60255500 MAN ADJUST EACH 1.000

60255700 MAN ADJ NEW T1F OL EACH 1.000

60258100 MAN RECON NEW T1F OL EACH 1.000

60403700 LIDS T1 OL EACH 15.000

66400105 CH LK FENCE   4 FOOT 3,063.000

66900105 UNDERGR STOR TANK REM EACH 3.000
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*REV       66900200 NON SPL WASTE DISPOSL CU YD 35,785.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 2.000

66901000 BACKFILL PLUGS CU YD 20.000

67100100 MOBILIZATION L SUM 1.000

*DEL       70102620 TR CONT & PROT 701501 L SUM 1.000

*ADD       70102625 TR CONT & PROT 701606 L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000

*ADD       70102632 TR CONT & PROT 701602 L SUM 1.000

70102635 TR CONT & PROT 701701 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 580.000

70106800 CHANGEABLE MESSAGE SN CAL MO 80.000

*REV       70300210 TEMP PVT MK LTR & SYM SQ FT 2,454.000

70300220 TEMP PVT MK LINE 4 FOOT 28,634.000

*REV       70300240 TEMP PVT MK LINE 6 FOOT 6,263.000

70300260 TEMP PVT MK LINE 12 FOOT 160.000
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70300280 TEMP PVT MK LINE 24 FOOT 940.000

70400100 TEMP CONC BARRIER FOOT 1,425.000

70400200 REL TEMP CONC BARRIER FOOT 3,900.000

70600250 IMP ATTN TEMP NRD TL3 EACH 3.000

70600260 IMP ATTN TEMP FRN TL3 EACH 5.000

70600330 IMP ATTN REL FRD  TL3 EACH 6.000

70600350 IMP ATTN REL NRD  TL3 EACH 7.000

72000100 SIGN PANEL T1 SQ FT 20.000

*ADD       78100200 TEMP RAIS REF PVT MKR EACH 676.000

*ADD       78200530 BAR WALL MKR TYPE C EACH 230.000

78300100 PAVT MARKING REMOVAL SQ FT 904.000

78300200 RAISED REF PVT MK REM EACH 200.000

80400100 ELECT SERV INSTALL EACH 1.000

*REV       80400200 ELECT UTIL SERV CONN L SUM 1.000 10,000.000 10,000.000

80500020 SERV INSTALL POLE MT EACH 1.000

81028200 UNDRGRD C GALVS     2 FOOT 477.000

81028210 UNDRGRD C GALVS 2 1/2 FOOT 26.000
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81028220 UNDRGRD C GALVS     3 FOOT 596.000

81100320 CON AT ST 1    PVC GS FOOT 342.000

81100605 CON AT ST 2 PVC GALVS FOOT 25.000

81100805 CON AT ST 3 PVC GALVS FOOT 10.000

81300220 JUN BX SS AS  6X6X4 EACH 8.000

81300550 JUN BX SS AS 12X12X6 EACH 3.000

81300710 JUN BX SS AS 16X12X6 EACH 1.000

81400100 HANDHOLE EACH 2.000

81702110 EC C XLP USE 1C 10 FOOT 1,532.000

81702130 EC C XLP USE 1C  6 FOOT 354.000

81702150 EC C XLP USE 1C  2 FOOT 1,540.000

81702400 EC C XLP USE 3-1C  2 FOOT 40.000

81702415 EC C XLP USE 3-1C  6 FOOT 354.000

81800300 A CBL 3-1C2 MESS WIRE FOOT 578.000

82103400 LUM SV HOR MT PC 400W EACH 7.000
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82107200 UNDERPAS LUM 100W HPS EACH 8.000

82500360 LT CONT BASEM 480V100 EACH 1.000

83057012 LT P WD 30 CL 5 EACH 1.000

83057355 LT P WD 60 CL4 15MA EACH 7.000

84500110 REMOV LIGHTING CONTR EACH 1.000

84500120 REMOV ELECT SERV INST EACH 1.000

84500130 REMOV LTG CONTR FDN EACH 1.000

85000200 MAIN EX TR SIG INSTAL EACH 3.000

85000400 MAIN TEMP TR SIG INST EACH 1.000

85700310 RR FAC & TY V CAB EACH 1.000

86000100 MASTER CONTROLLER EACH 1.000

86200200 UNINTER POWER SUP STD EACH 1.000

87200400 SPAN WIRE FOOT 816.000

87200500 TETHER WIRE FOOT 753.000

87301225 ELCBL C SIGNAL 14  3C FOOT 743.000
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87301245 ELCBL C SIGNAL 14  5C FOOT 1,438.000

87301732 ELCBL C COMM  20   3C FOOT 743.000

87301750 ELCBL C RAILRD 14 3C FOOT 388.000

87302212 ELCBL AS SIGL  14  2C FOOT 220.000

87302225 ELCBL AS SIGL  14  3C FOOT 1,550.000

87302245 ELCBL AS SIGL  14  5C FOOT 5,069.000

87302493 ELCBL AS SERV  2   3C FOOT 21.000

87900200 DRILL EX HANDHOLE EACH 1.000

88030050 SH LED 1F 3S BM EACH 2.000

88102710 PED SH LED 1F BM EACH 2.000

88700200 LIGHT DETECTOR EACH 4.000

88700300 LIGHT DETECTOR AMP EACH 1.000

88800100 PED PUSH-BUTTON EACH 2.000

89100400 ILLUM SIGN LED EACH 2.000

89500100 RELOC EX SIG HEAD EACH 20.000
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89502300 REM ELCBL FR CON FOOT 1,826.000

89502375 REMOV EX TS EQUIP EACH 1.000
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STATUS OF UTILITIES TO BE ADJUSTED 

Effective:  January 30, 1987 
Revised:  July 1, 1994 
 
Utility companies involved in this project have provided the following estimated dates: 
 

Name of Utility Type Location 
Estimated Dates for 

Start and Completion of 
Relocation or Adjustments

Commonwealth Edison  
Mr. Joseph Stacho  
Three Lincoln Center  
4th Floor  
Oakbrook Terrace  
IL 60181-4260  
630-424-5704 

Electric 
 

Along Irving Park 
Rd and south of 
Irving Park  Road 
to the east of 
existing CPR 
tracks 

3 to 4 poles in conflict, 15 
to 20 working days for 
relocation 

MCI Communications 
Mr. Krzysztof Kalicki 
Dept. 2855/107 
2400 North     
Glenville Drive 
Richardson, TX 75082 
708-924-9110 

Buried 
 

East of existing 
CPR tracks, north 
and south of Irving 
Park Road and 
along Irving Park 
Road 

No conflicts are 
anticipated for this 
contract, however 
contractor will need to 
layout bridge structure to 
verify any possible 
conflict.  

Canadian Pacific 
Railway 
Mr. Andy Inserra 
501 Marquette Ave 
South  
Suite 1510 
Minneapolis, MN 55402 

Billboards 
which 

includes 
lighting 

East of York and 
north of Irving Park 
Road 

To be relocated by 
Canadian Pacific Railway 
(CPR) within 30 days after 
the new tracks are 
operable which is when a 
property transfer will occur 
between CPR and the 
Department 
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The above represents the best information available to the Department and is included for the 
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the 
Standard Specifications shall apply. 
 
In accordance with 605 ILCS 5/9-113 of the Illinois Compiled Statutes, utility companies have 90 
days to complete the relocate their facilities after receipt of written notice from the Department.  
The 90-day written notice will be sent to the utility companies after the following occurs: 
 
1.) Proposed right of way is clear for award. 
 
2.) Final plans have been sent to the utility companies. 
 
3.) Utility permit is received by the Department and the Department is ready to issue said 
permit.   
 
4.) If the permit has not been submitted, a 15 day letter is sent to the utility company notifying 
them they have 15 days to provide their permit application.  After allowing 15 days for 
submission of the permit the 90 day notice is sent to the utility company.  Any time within the 90 
day relocation period the utility company may request a waiver for additional time to complete 
their relocation. 
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COMPLETION DATE PLUS WORKING DAYS 
 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on, August 29, 2014 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 
_5__ working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
 
 
RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL 
Effective:  April 1, 2001 
Revised:  January 1, 2007 

 
Add the following sentence to Article 1004.05 (a) of the Standard Specifications: 
 

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous 
Granular Embankment and Backfill.  The Rap material shall be reclaimed asphalt 
pavement material resulting from the cold milling or crushing of an existing hot-mix 
bituminous concrete pavement structure, including shoulders.  RAP containing 
contaminants such as earth, brick, concrete, sheet asphalt, sand, or other materials 
identified by the Department will be unacceptable until the contaminants are thoroughly 
removed. 

 
Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications: 
 

"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve.  The 
RAP shall be well graded from coarse to fine.  RAP that is gap-graded or single-sized 
will not be accepted.” 
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TRAFFIC CONTROL PLAN 
 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
643001 701101 701106 701427 701602 701606 
701701 701801 701901 704001 
 
DETAILS:  
TC-10  TC-16  TC-23  TS-05 
TC-11  TC-18  TC-26  TS-08 
TC-13  TC-21  TS-02 
TC-14  TC-22  TS-03 
 
SPECIAL PROVISIONS:  
Maintenance of Roadways    Public Convenience and Safety (Dist. 1) 
Impact Attenuators, Temporary   Pavement Marking Removal (BDE) 
Temporary Information Signing   Pavement Patching (BDE) 
Speed Indicator Sign     Temporary Raised Pavement Marker (BDE) 
Traffic Control and Protection (Arterials)  Traffic Control Deficient Deduction (BDE) 
Type III Temporary Tape for Wet Conditions. 
 
RECURRING SPECIAL PROVISIONS:  
Work Zone Public Information Signs 
 
DETOURS:  
Truck Detour – Stages 2 through 4 
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ADJUSTMENTS AND RECONSTRUCTION  
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for 
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1 
concrete, unless otherwise noted in the plans, according to the applicable portions of Section 
1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will 
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been 
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted 
in the plans, to the elevation of the surface of the base course or binder course.  HMA surface 
or binder course material shall not be allowed.  The pavement may be opened to traffic 
according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been 
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1 
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement 
may be opened to traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1) 
 
Effective:  November 1, 2012 
Revise:  January 1, 2013 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 
SHINGLES 

 
1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall 

be according to the following. 
 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting by cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered 
processed FRAP after completion of both crushing and screening to size. The 
Contractor shall supply written documentation that the RAP originated from routes or 
airfields under federal, state, or local agency jurisdiction.  

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from 

the processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a 
clean and uniform material with a maximum of 0.5 percent unacceptable material, as 
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed 
Asphalt Shingle (RAS) Sources”, by weight of RAS.  All RAS used shall come from a 
Bureau of Materials and Physical Research approved processing facility where it shall 
be ground and processed to 100 percent passing the 3/8 in. (9.5 mm) sieve and 
90 percent passing the #4 (4.75 mm) sieve .  RAS shall meet the testing requirements 
specified herein.  In addition, RAS shall meet the following Type 1 or Type 2 
requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged 

from the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged 

from residential, or four unit or less dwellings not subject to the National Emission 
Standards for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile 
after the pile has been sealed.  Stockpiles shall be sufficiently separated to prevent 
intermingling at the base.  All stockpiles (including unprocessed RAP and Processed 
FRAP) shall be identified by signs indicating the type as listed below (i.e. “Non- Quality, 
FRAP -#4 or Type 2 RAS”, etc…). 
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(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave 
HMA (High and Low ESAL)  or equivalent mixtures.  The coarse aggregate in FRAP 
shall be crushed aggregate and may represent more than one aggregate type and/or 
quality but shall be at least C quality.  All FRAP shall be processed prior to testing 
sized into fractions with the separation occurring on or between the #4 (4.75 mm) 
and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be minimized such that 
100 percent of the RAP in the coarse fraction shall pass the maximum sieve size 
specified for the mix the RAP will be used in. 

 
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, Superpave 

(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from 
a maximum 3.0 inch single combined pass of surface/binder milling will be classified 
as B quality.  All millings from this application will be processed into FRAP as 
described previously. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 

Superpave HMA (High and Low ESAL) or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP 
stockpiles shall not contain steel slag or other expansive material as determined by 
the Department. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP from from HMA shoulders, bituminous stabilized subbases or Superpave (Low 
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture.  The coarse aggregate in this RAP 
may be crushed or round but shall be at least D quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content.  Conglomerate DQ RAP 
stockpiles shall not contain steel slag or other expansive material as determined by 
the Department. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
 
RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant 
cleanout etc., will be unacceptable unless the contaminants are removed to the 
satisfaction of the Engineer.  Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles.  The Contractor shall construct individual, sealed RAS stockpiles 
meeting one of the following definitions.  No additional RAS shall be added to the pile 
after the pile has been sealed. Type 1 and Type 2 RAS shall be stockpiled separately 
and shall be sufficiently separated to prevent intermingling at the base.  Each stockpile 
shall be signed indicating what type of RAS is present.  

 
Revised 1/9/13 

 
  



 FAU 1321 (IL 19) 
 Sec 32VB(12) 
 DuPage County 
 Contract 60W01 

13 
 

However, a RAS source may submit a written request to the Department for approval to 
blend mechanically a specified ratio of type 1 RAS with type 2 RAS. The source will not 
be permitted to change the ratio of the blend without the Department prior written 
approval. The Engineer’s written approval will be required, to mechanically blend RAS 
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to 
improve workability. The fine aggregate shall be “B Quality” or better from an approved 
Aggregate Gradation Control System source.  The fine aggregate shall be one that is 
approved for use in the HMA mixture and accounted for in the mix design and during 
HMA production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 

 
1031.03 Testing.  RAP/FRAP and RAS testing shall be according to the following. 
 
(a) RAP/FRAP Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested 

either during processing or after stockpiling. 

 
(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall 

be run at the minimum frequency of one sample per 500 tons (450 metric tons) for 
the first 2000 tons (1800 metric tons) and one sample per 2000 tons 
(1800 metric tons) thereafter.  A minimum of five tests shall be required for stockpiles 
less than 4000 tons (3600 metric tons). 

 
(2) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for 

approval to the District proposing a satisfactory method of sampling and testing the 
RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan shall meet the 
minimum frequency required above and detail the procedure used to obtain 
representative samples throughout the pile for testing. 

 
Before extraction, each field sample whether RAP or FRAP, shall be split to obtain two 
samples of test sample size.  One of the two test samples from the final split shall be 
labeled and stored for Department use.  The Contractor shall extract the other test 
sample according to Department procedure.  The Engineer reserves the right to test any 
sample (split or Department-taken) to verify Contractor test results. 
 

(b) RAS Testing.  RAS shall be sampled and tested either during or after stockpiling.  
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During stockpiling, washed extraction, and testing for unacceptable materials shall be 
run at the minimum frequency of one sample per 200 tons (180 metric tons) for the first 
1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons) thereafter.  
A minimum of five samples are required for stockpiles less than 1000 tons 
(900 metric tons).  Once a ≤ 1000 ton (900 metric ton), five-sample/test stockpile has 
been established it shall be sealed.  Additional incoming RAS shall be stockpiled in a 
separate working pile as designated in the Quality Control plan and only added to the 
sealed stockpile when the test results of the working pile are complete and are found to 
meet the tolerances specified herein for the original sealed RAS stockpile. 
 
Before extraction, each field sample shall be split to obtain two samples of test sample 
size.  One of the two test samples from the final split shall be labeled and stored for 
Department use.  The Contractor shall extract the other test sample according to 
Department procedures.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 
 

1031.04 Evaluation of Tests.  Evaluation of tests results shall be according to the 
following. 

 
(a) Evaluation of RAP/FRAP Test Results.  All of the extraction results shall be compiled 

and averaged for asphalt binder content and gradation and, when applicable (for slag) 
Gmm.  Individual extraction test results, when compared to the averages, will be accepted 
if within the tolerances listed below. 

 

Parameter RAP or FRAP Conglomerate “D” 
Quality RAP 

1 in. (25 mm)   5 % 
1/2 in. (12.5 mm)  8 %  15 % 
No. 4 (4.75 mm)  6 %  13 % 
No. 8 (2.36 mm)  5 %  
No. 16 (1.18 mm)   15 % 
No. 30 (600 m)  5 %  
No. 200 (75 m)  2.0 %  4.0 % 
Asphalt Binder  0.4 % 1/  0.5 % 
Gmm  0.03 2/  

 
1/ The tolerance for FRAP shall be  0.3 %. 

         2/   For slag and steel slag 
 

 
If more than 20 percent of the individual sieves and/or asphalt binder content tests are 
out of the above tolerances, the RAP/FRAP shall not be used in HMA unless the 
RAP/FRAP representing the failing tests is removed from the stockpile.  All test data and 
acceptance ranges shall be sent to the District for evaluation. 
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With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose 
of Characterizing Reclaimed Asphalt Pavement (RAP)”. 
 

(b) Evaluation of RAS Test Results.  All of the test results, with the exception of percent 
unacceptable materials, shall be compiled and averaged for asphalt binder content and 
gradation.  Individual test results, when compared to the averages, will be accepted if 
within the tolerances listed below. 

 
Parameter RAS 

No. 8 (2.36 mm) ± 5 % 
No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.0 % 

Asphalt Binder Content ± 1.5 % 
 
If more than 20 percent of the individual sieves and/or asphalt binder content tests are 
out of the above tolerances, the RAS shall not be used in Department projects unless 
the RAS, RAP or FRAP representing the failing tests is removed from the stockpile.  All 
test data and acceptance ranges shall be sent to the District for evaluation. 

 
1031.05 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogenous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or (Low ESAL) IL-

9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

 
(2) RAP from Superpave (High ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 

designated as Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL) binder mixtures, 

bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 
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If the quality is not known, the quality shall be determined as follows.  Fractionated RAP 
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum 
tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a representative 
sample witnessed by the Engineer.  The sample shall be a minimum of 50 lb (25 kg).  
The sample shall be extracted according to Illinois Modified AASHTO T 164 by a 
consultant prequalified by the Department for the specified testing.  The consultant shall 
submit the test results along with the recovered aggregate to the District Office.  The 
cost for this testing shall be paid by the Contractor.  The District will forward the sample 
to the BMPR Aggregate Lab for MicroDeval Testing, according to Illinois Modified 
AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all HMA 
applications. The fine aggregate portion of the fractionated RAP shall not be used in any 
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse 
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing. 
 

1031.06 Use of RAS, RAP or FRAP in HMA.  The use of RAS, RAP or FRAP shall be a 
Contractor’s option when constructing HMA in all contracts.  

 
(a) RAP/FRAP.  The use of RAP/FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all RAP shall be 
equal to or less than the nominal maximum size requirement for the HMA mixture to 
be produced. 

 
(2) Steel Slag Stockpiles. RAP/FRAP stockpiles containing steel slag or other expansive 

material, as determined by the Department, shall be homogeneous and will be 
approved for use in  HMA (High ESAL and Low ESAL) mixtures regardless of lift or 
mix type. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use 

in HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is 
Class B quality or better.  RAP/FRAP shall be considered equivalent to limestone for 
frictional considerations unless produced/screened to minus 3/8 inch. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 

Base Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High 
and Low ESAL), HMA base course, and HMA base course widening shall be FRAP  
in which the coarse aggregate is Class C quality or better. 

 
(5) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders 

and stabilized subbase (HMA) shall be RAP, Restricted FRAP, conglomerate, or 
conglomerate DQ. 

 
(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 

applications as specified herein. 
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(c) RAP/FRAP and/or RAS Usage Limits.  Type 1 or Type 2 RAS may be used alone or in 

conjunction with RAP or FRAP in HMA mixtures up to a maximum of 5.0% by weight of 
the total mix. 
 
 
 When the Contractor chooses the RAP option, the percentage of the percentage of 
 virgin asphalt binder replaced by the asphalt binder from the RAP shall not exceed the 
 percentages indicated in the table below for a given N Design: 
 

Max Asphalt Binder Replacement RAP Only 
Table 1 

HMA Mixtures 1/, 2/ Maximum % Asphpalt Binder replacement (ABR)  

Ndesign Binder/Leveling 
Binder 

Surface Polymer 
Modified  

30L 25 15 10  
50 25 15 10  
70 15  10 10  
90 10 10  10  

105 10 10 10  
4.75 mm N-50    15 

SMA N-80   10 
 
 
1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the percent asphalt 

binder replacement shall not exceed 50% of the total asphalt binder in the mixture. 
 
 

2/ When the asphalt binder replacement exceeds 15 percent, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent binder 
replacement would require a virgin asphalt binder grade of PG64-22 to be reduced to 
a PG58-28). When constructing full depth HMA and the ABR is less than 15 percent, 
the required virgin asphalt binder grade shall be PG64-28.  

 
      When the Contractor chooses either the RAS or FRAP option, the percent binder 
      replacement shall not exceed the amounts indicated in the tables below for a given 
      N Design. 
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Max Asphalt Binder Replacement RAS or FRAP 

Table 2 

HMA Mixtures 1/, 2/ Level 1 - Maximum % ABR  

Ndesign Binder/Leveling 
Binder 

Surface Polymer 3/, 4/ 
Modified  

30L 35 30 15  
50 30 25 15  
70 30 20 15  
90 20 15  15  

105 20 15 15  
4.75 mm N-50   25 

SMA N-80   15 
 

 
 
                       1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the percent 

asphalt bider replacement shall not exceed 50% of the  total asphalt binder in the 
mixture. 

 
2/ When the asphalt binder replacement exceeds 15 percent for all mixes, except 
for SMA and IL-4.75, the high and low virgin asphalt binder grades shall each be 
reduced by one grade (i.e. 25 percent binder replacement will require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). When 
constructing full depth HMA and the ABR is less than 15 percent, the required 
virgin asphalt binder grade shall be PG64-28.  

 
3/ When the ABR for SMA is 15 percent or less, the required virgin asphalt binder 
grade shall be SBS PG76-22. 

 
4/ When the ABR for IL-4.75 mix is 15 percent or less, the required virgin asphalt 
binder grade shall be SBS PG76-22. When the ABR for the IL-4.75 mix exceeds 
15 percent, the virgin asphalt binder grade shall be SBS PG70-28. 

 
      When the Contractor chooses the RAS with FRAP combination, the percent asphalt 

binder replacement shall split equally between the RAS and the FRAP, and the total 
replacement shall not exceed the amounts indicated in the tables below for a given        
N Design. 
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Max Asphalt Binder Replacement RAS and FRAP Combination 

       Table 3 

HMA Mixtures 1/, 2/ Level 2 - Maximum % ABR  

Ndesign Binder/Leveling 
Binder 

Surface Polymer 
Modified 3/, 4/ 

30L 50 40 30 
50 40 35 30 
70 40 30 30 
90 40 30  30 

105 40 30 30 
4.75 mm N-50   40 

SMA N-80   30 
 

             1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the percent 
    asphalt binder replacement shall not exceed 50% of the total asphalt 
    binder in the mixture. 

 
2/ When the binder replacement exceeds 15 percent for all mixes, except for 
SMA and IL-4.75, the high and low virgin asphalt binder grades shall each be 
reduced by one grade (i.e. 25 percent binder replacement will require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28).   
 
3/ When the ABR for SMA is 15 percent or less, the required virgin asphalt binder 
shall be SBS PG76-22. When the ABR for SMA exceeds 15%, the virgin asphalt 
binder grade shall be SBS PG70-28. 

            
4/ When the ABR for IL-4.75 mix is 15 percent or less, the required virgin asphalt  
binder grade shall be SBS PG76-22. When the ABR for the IL-4.75 mix exceeds 
15 percent, the virgin asphalt binder grade shall be SBS PG70-28.
 

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP and/or RAS material meeting the above detailed requirements. 
 

All HMA mixtures will be required to be tested, prior to submittal for Department verification, 
according to Illinois Modified AASHTO T324 (Hamburg Wheel) and shall meet the following 
requirements: 
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Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG76-XX 20,000 12.5 
PG70-XX 20,000 12.5 
PG64-XX 10,000 12.5 
PG58-XX 10,000 12.5 

PG52-XX 10,000 12.5 

PG46-XX 10,000 12.5 

 
Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 repetitions. 

    For IL 4.75 mm Designs (N-50) the maximum rut depth is 9.0 mm at 15,000 repetitions. 
 
1031.08 HMA Production.  All HMA mixtures shall be sampled within the first 500 tons 

(450 metric tons) on the first day of production or during start up with a split reserved for the 
Department.  The mix sample shall be tested according to the Illinois Modified AASHTO T 324 
and shall meet the requirements specified herein.  Mix production shall not exceed 1500 tons 
(1350 metric tons) or one day’s production, whichever comes first, until the testing is completed 
and the mixture is found to be in conformance.  The requirement to cease mix production may 
be waived if the plant produced mixture demonstrates conformance prior to start of mix 
production for a contract. 

 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 
comparable sizing device approved by the Engineer shall be used in the RAS, RAP and FRAP 
feed system to remove or reduce oversized material.  If material passing the sizing device 
adversely affects the mix production or quality of the mix, the sizing device shall be set at a size 
specified by the Engineer. 

 
If the RAS, RAP and FRAP control tolerances or QC/QA test results require corrective action, 
the Contractor shall cease production of the mixture containing RAs, RAP or FRAP and either 
switch to the virgin aggregate design or submit a new RAS, RAP or FRAP design. 

(a) RAP/FRAP.  The coarse aggregate in all RAP/FRAP used shall be equal to or less than 
the maximum size requirement for the HMA mixture being produced. 
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(b) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight 
depletion system or by using the RAP weigh belt.  Either feed system shall be 
interlocked with the aggregate feed or weigh system to maintain correct proportions for 
all rates of production and batch sizes.  The portion of RAS shall be controlled 
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight 
depletion system, flow indicators or sensing devices shall be provided and interlocked 
with the plant controls such that the mixture production is halted when RAS flow is 
interrupted. 
 

(c) RAS, RAP and FRAP.  HMA plants utilizing RAS, RAP and FRAP shall be capable of 
automatically recording and printing the following information. 

 
(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAS, RAP and FRAP in tons (metric tons) to the 

nearest 0.1 ton (0.1 metric ton). 
 
e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 

0.1 unit. 
 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the 

nearest 0.1 unit. 
 
g. Residual asphalt binder in the RAS, RAP and FRAP  material as a percent of the 

total mix to the nearest 0.1 percent. 
 
h. Aggregate RAS, RAP and FRAP moisture compensators in percent as set on the 

control panel.  (Required when accumulated or individual aggregate and RAS, 
RAP and FRAP are printed in wet condition.) 

 
i.    When producing mixtures with FRAP and/or RAS, a positive dust control system 
      shall be utilized. 
 
j.     Accumulated mixture tonnage. 
 
k.    Dust Removed (accumulated to the nearest 0.1 ton)  
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(2) Batch Plants. 
 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
f. RAS, RAP and FRAP weight to the nearest pound (kilogram). 
 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
h. Residual asphalt binder in the RAS, RAP and FRAP material as a percent of the 

total mix to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of 
each construction season thereafter. 
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1031.09  RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of 
 RAP or FRAP  in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded, FRAP, or single sized will not be accepted for use as 
Aggregate Surface Course and Aggregate Shoulders.” 
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TEMPORARY PAVEMENT  
Effective: March 1, 2003 
Revised: April 10, 2008 
 
Description:  This work shall consist of constructing a temporary pavement at the locations 
shown on the plans or as directed by the engineer. 
 
The contractor shall use either Portland cement concrete according to Sections 353 and 354 of 
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard 
Specifications, and other applicable HMA special provisions as contained herein.  The HMA 
mixtures to be used shall be specified in the plans.  The thickness of the Temporary Pavement 
shall be as described in the plans.  The contractor shall have the option of constructing either 
material type if both Portland cement concrete and HMA are shown in the plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement, if required, shall conform to Section 440 of the 
Standard Specification. 
 
Method of Measurement: Temporary pavement will be measured in place and the area 
computed in square yards (square meters). 
 
Basis of Payment: This work will be paid for at the contract unit price per square yard (square 
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE). 
 
Removal of temporary pavement will be paid for at the contract unit price per square yard 
(square meter) for PAVEMENT REMOVAL. 
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PIPE UNDERDRAINS, FABRIC LINED TRENCH 4” 
 
Description:  This work shall conform to Article 601 of the “Standard Specifications” except that 
the underdrain material shall be limited to perforated rigid polyvinyl chloride (PVC) pipe.   
 
The trench and pipe shall be wrapped with non-woven geotextile filter fabric, as shown in the 
plans and as approved by the Engineer.  The cost of the fabric and washed CA7 aggregate 
backfill shall be included in the contract unit price for this item.  The cost of connecting the 
underdrain to existing structures shall be included in the contract unit price for this item. 
 
Method of Measurement: This work will be measured for payment in feet along the centerline of 
the pipe underdrain. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for PIPE 
UNDRDRAINS, FABRIC LINED TRENCH 4”. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  This Special Provision will likely require the Contractor to subcontract for the 
execution of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special 
waste.  This work shall include monitoring and potential sampling, analytical testing, and 
management of a material contaminated by regulated substances.  The Environmental Firm 
shall continuously monitor all soil excavation for worker protection and soil contamination.  
Phase I Preliminary Engineering information is available through the District’s 
Environmental Studies Unit.  Soil samples or analysis without the approval of the Engineer 
will be at no additional cost to the Department.  The lateral distance is measured from centerline 
and the farthest distance is the offset distance or construction limit whichever is less.  During the 
PESA an Underground Storage Tank (UST) was discovered near Station 403+40 to Station 
404+30 offset 50 to 100 feet LT and Station 405+00 to Station 405+60 offset 60 to 110 feet RT. 
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
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 Station 403+40 to Station 404+80 0 to 100 feet LT (Vacant Lots, Site 1583V-59, 100-300 

block of East Irving Park Road).  This material meets the criteria of Article 669.09(a)(5) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: BETX, PNAs, and Arsenic. 

 Station 404+50 to Station 407+00 0 to 150 feet RT (Vacant Lots, Site 1583V-59, 100-300 
block of East Irving Park Road).  This material meets the criteria of Article 669.09(a)(5) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: BETX, PNAs, and Arsenic. 

 Station 2004+50 to Station 2030+00 0 to 120 feet RT (Canadian Pacific Railway, Site 
1583V-27, 100-300 block of North York Road).  This material meets the criteria of Article 
669.09(a)(1) and shall be managed in accordance to Article 669.09.  Contaminants of 
concern sampling parameters: Arsenic, Lead, and Nickel. 

 Station 398+00 to Station 404+50 0 to 100 feet RT (Vacant Lots, Site 1583V-59, 100-300 
block of East Irving Park Road).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Arsenic and Nickel. 

 Station 407+00 to Station 410+00 0 to 100 feet RT (Vacant Lots, Site 1583V-59, 100-300 
block of East Irving Park Road).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Arsenic. 

 Station 398+00 to Station 403+40 0 to 100 feet LT (Vacant Lots, Site 1583V-59, 100-300 
block of East Irving Park Road).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Arsenic. 

 Station 404+80 to Station 410+00 0 to 100 feet LT (Vacant Lots, Site 1583V-59, 100-300 
block of East Irving Park Road).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Arsenic and Chromium. 

 
Backfill pugs shall be place within the following locations. 
 

1. Station 402+50 to Station 404+50 0 to 70 feet RT/LT (Vacant Lots, Site 1583V-59, 100-
300 block of East Irving Park Road) – non-special waste.  Contaminants of concern 
sampling parameters: BETX and PNAs. 

2. Station 404+70 to Station 406+30 0 to 80 feet RT/LT (Vacant Lots, Site 1583V-59, 100-
300 block of East Irving Park Road) – non-special waste.  Contaminants of concern 
sampling parameters: PNAs. 

 
Engineered Barrier.  An engineered barrier shall be installed in storm sewer trenches to limit the 
exposure and control the migration of contamination from the contaminated soil that remains 
within the trench excavation.  It shall be placed beneath the trench backfill material.   
 

1. Station 404+80 to Station 406+25 0 to 80 feet RT (Vacant Lots, Site 1583V-59, 100-300 
block of East Irving Park Road) – non-special waste.  Contaminants of concern sampling 
parameters: Naphthalene. 
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The engineered barrier shall consist of a geosynthetic clay liner system, geomembrane liner, or 
equivalent material as approved by the Engineer.  A geosynthetic clay liner shall be composed 
of a bentonite clay liner approximately 6.4 millimeters (0.25 inches) thick.  The engineered 
barrier shall have a permeability of less than 10-7 cm/sec.  Installation of the geosynthetic clay 
liner system shall be in accordance with the manufacturer’s recommendations except that all 
laps shall face down-slope. 
 
The geomembrane liner shall have a minimum thickness of 30 mil.  The geomembrane liner 
shall line the entire trench and in accordance with the manufacturer’s recommendations. 
 
No equipment will be allowed on the engineered barrier until it is covered by a minimum of 305 
millimeters (1 foot) of backfill.  Any damage to the engineered barrier caused by the Contractor 
shall be repaired at no additional expense to the Department in accordance with the 
manufacturer’s recommendations and as directed by the Engineer. 
 
Method of Measurement.  Engineered barrier will be measured for payment in place and the 
area computed in square meters (square yards). 
 
Basis of Payment.  The engineered barrier will be paid for at the contract unit price per square 
meters (square yards) for ENGINEERED BARRIER. 
 
 
REMOVE EXISTING UNDERGROUND CONDUIT 
 
Description: This work shall consist of removing conduit and casing pipe installed under this 
contract as shown on the Contract plans.  Conduit and casing will be removed as construction 
staging dictates that it is no longer needed as cables are rerouted by other means and as 
directed by the Engineer. 
  
Removal: The conduit and casing pipe shall be removed in accordance with all applicable 
portions of Article 895.05 of the Standard Specifications, as shown on the Plans, and as 
directed by the Engineer. 
 
Method of Measurement: This work will be measured for payment in feet removed.  
Measurements will be made in straight lines along the centerline of the casing pipe between 
ends and changes in direction. 
 
Basis of Payment: This work will be paid at the Contract unit price per foot for REMOVE 
EXISTING UNDERGROUND CONDUIT. 
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(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department. 

 
 
FRICTION SURFACE AGGREGATE  (D1) 
 
Effective:  January 1, 2011 
Revised:    November 1, 2012 
 
Revise Article 1004.01(a)(4) of the Standard Specifications to read: 
 

“ (4) Crushed Stone.  Crushed stone shall be the angular fragments resulting from 
crushing undisturbed, consolidated deposits of rock by mechanical means.  Crushed 
stone shall be divided into the following, when specified. 
 
a. Carbonate Crushed Stone.  Carbonate crushed stone shall be either dolomite or 

limestone.  Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).  
Limestone shall contain less than 11.0 percent magnesium oxide (MgO). 

 
b. Crystalline Crushed Stone.  Crystalline crushed stone shall be either 

metamorphic or igneous stone, including but is not limited to, quartzite, granite, 
rhyolite and diabase.” 

 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following revisions. 

 
(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
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Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
All Other 

Shoulders Allowed Alone or in Combination: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 1/ 
Crushed Steel Slag1/  

Crushed Concrete 
 

HMA 
High ESAL 
Low ESAL 

C Surface  
IL-12.5,IL-9.5, 
or IL-9.5L 
 
 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 1/ 
Crushed Steel Slag1/ 
Crushed Concrete 
 

HMA 
High ESAL 

D Surface  
IL-12.5 or 
IL-9.5 
 
 

Allowed Alone or in Combination: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone) 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 1/ 
Crushed Steel Slag1/ 
Crushed Concrete 
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  Other Combinations Allowed: 

Up to...  With... 

25% Limestone 

 

Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

 

75% Limestone Crushed Slag 
(ACBF)1/ or 
Crushed 
Sandstone 

 

HMA 
High ESAL 

F Surface 
IL-12.5 or 
IL-9.5 
 
 

Allowed Alone or in Combination: 

 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF)1/ 
Crushed Steel Slag1/ 
 
No Limestone or no Crushed Gravel alone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Crushed 
Gravel, or Dolomite 

Crushed Sandstone, 
Crushed Slag 
(ACBF)1/, Crushed 
Steel Slag1/, or 
Crystalline Crushed 
Stone 

HMA 
High ESAL 

 
SMA 
Ndesign 80 
Surface 

  
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Steel Slag1/ 

 

 
1/ When either slag is used, the blend percentages listed shall be by volume. 

 
Revised 1/9/13 



 FAU 1321 (IL 19) 
 Sec 32VB(12) 
 DuPage County 
 Contract 60W01 

230 
 

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
 
Effective:  January 1, 2010      Revised:  April 1, 2012 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
 
Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 4 in. (100 mm), from each pavement edge.  (i.e. for a 5 in. 
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in. 
(125 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 
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PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 
Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday after” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

 
 
TEMPORARY RAISED PAVEMENT MARKER (BDE) 
Effective: January 1, 2009 
 
Description. This work shall consist of furnishing and installing temporary raised pavement 
markers. 
 
Materials. The marker body shall be approximately 0.06 in. (1.5 mm) thick polyurethane formed 
in an “L” shape. The base of the marker shall be approximately 4 in. (100 mm) wide by 1.125 in. 
(28 mm) long with a solid 0.125 in. (3.2 mm) thick butyl rubber adhesive pad protected with a 
release paper. The vertical portion of the marker shall be approximately 4 in. (100 mm) wide by 
2 in. (50 mm) high. 
 
A cube-corner micro-prism reflective tape material shall be placed horizontally along both sides 
at the top of the vertical section of the marker. The reflective material shall be recessed in an 
“IBeam” design to protect the reflective material from aggregate. A clear flexible polyvinyl 
chloride plastic cover is to be attached to the vertical section of the marker with a heavy duty 
staple to cover the reflective material during surfacing operations. The flexible raised pavement 
marker shall be readily visible at night when viewed with high beam automobile headlamps from 
a distance of at least 300 ft (90 m). 
 

Construction Requirements 
Application. The temporary markers shall be installed at the centerline or lane line(s) prior to 
application of any surface treatment which would cover the existing pavement markings. 
Temporary markers shall also be applied at edge lines when specified on the plans. 
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For temporary replacement of skip dash markings, an abbreviated pattern of two markers 
spaced 4 ft (1.2 m) apart with a maximum spacing of 40 ft (12 m) between sets of markers shall 
be used. For temporary replacement of solid lines, one marker shall be placed every 5 ft (1.5 
m). The marker color and location shall match the existing line color and location. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for 
TEMPORARY RAISED PAVEMENT MARKER. 
 
 
AGGREGATE SUBGRADE IMPROVEMENT (D-1) 
Effective:  February 22, 2012 
Revised:  January 1, 2013 
 
Add the following Section to the Standard Specifications: 

 
“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

 
303.01 Description.  This work shall consist of constructing an aggregate subgrade 

improvement. 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ................................................................................................. 1004.06 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2) ...................................................... 1031 
 
 Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 

blended with aggregate gradations CS 01 or CS 02 but shall not exceed 40 percent of 
the total product.  The top size of the Coarse RAP shall be less than 4 in. (100 mm) and 
well graded. 

 
 Note 2.  RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well 

graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradations CS 01 or CS 02 are used in lower lifts. When RAP is blended with any of the 
coarse aggregates, the blending shall be done with mechanically calibrated feeders. 

 
303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as 

approved by the Engineer. 
 

303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s 
Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradations 
CS 01 or CS 02 shall be 24 in. (600 mm). 
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303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a 

minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt 
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the 
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not 
be permitted for use in capping. Capping aggregate will not be required when the aggregate 
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is 
blended with any of the coarse aggregates, the blending shall be done with mechanically 
calibrated feeders. 

 
303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 

Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 

 
303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The 

aggregate subgrade improvement shall be finished to the lines, grades, and cross sections 
shown on the plans, or as directed by the Engineer.  The aggregate subgrade improvement 
shall be maintained in a smooth and compacted condition. 

 
303.09 Method of Measurement.  This work will be measured for payment according to 

Article 311.08. 
 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic 

yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price 
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the 
thickness specified. 

 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.06 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate shall 
be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete. 
 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free 

of deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total subgrade thickness less than or equal to 
12 in. (300 mm) shall be CS 01. 

 
The coarse aggregate gradation for total subgrade thickness more than 12 in. 
(300 mm) shall be CS 01 or CS 02. 
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 COARSE AGGREGATE SUBGRADE GRADATIONS 

Sieve Size and Percent Passing 
Grad No. 

8” 6” 4” 2” #4 
CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 02  100 80 ± 10 25 ± 15  

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 02  100 80 ± 10 25 ± 15  

 
(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.” 

Added 1/9/13 
 

GRANULAR MATERIALS (BDE) 
 
Effective:  November 1, 2012 
 
Revise the title of Article 1003.04 of the Standard Specifications to read: 
 

“ 1003.04 Fine Aggregate for Bedding, Trench Backfill, Embankment, Porous Granular 
Backfill, Sand Backfill for Underdrains, and French Drains.” 
 
Revise Article 1003.04(c) of the Standard Specifications to read: 
 

“ (c) Gradation.  The fine aggregate gradations for granular embankment, granular backfill, 
bedding, and trench backfill for pipe culverts and storm sewers shall be FA 1, FA 2, or 
FA 6 through FA 21. 
 
The fine aggregate gradation for porous granular embankment, porous granular backfill, 
french drains, and sand backfill for underdrains shall be FA 1, FA 2, or FA 20, except the 
percent passing the No. 200 (75 µm) sieve shall be 2±2.” 

 
Revise Article 1004.05(c) of the Standard Specifications to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as follows. 
 

Application Gradation 
Blotter CA 15 
Granular Embankment, Granular Backfill, 
Bedding, and Trench Backfill for Pipe 
Culverts and Storm Sewers 

CA 6, CA 9, CA 10, CA 12, CA17, CA18, 
and CA 19 

Porous Granular Embankment, Porous 
Granular Backfill, and French Drains 

CA 7, CA 8, CA 11, CA 15, CA 16 and 
CA 18” 

 
 

Revised 1/9/13 
  



 FAU 1321 (IL 19) 
 Sec 32VB(12) 
 DuPage County 
 Contract 60W01 

323 

STORM WATER POLLUTION PREVENTION PLAN 
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Illinois Department of Transportation 
PROJECT LABOR AGREEMENT 

 
This Project Labor Agreement (“PLA” or “Agreement”) is entered into this             day of             , 
2013, by and between the Illinois Department of Transportation (“IDOT” or “Department”) in its 
proprietary capacity, and each relevant Illinois AFL-CIO Building Trades signatory hereto as 
determined by the Illinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of 
each of its affiliated members (individually and collectively, the “Unions”).  This PLA shall apply 
to Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each 
of its subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract No. 
_____ (hereinafter, the “Project”). 
 

ARTICLE 1 - INTENT AND PURPOSES 
 
1.1 This PLA is entered into in accordance with the Project Labor Agreement Act (“Act”, 

30 ILCS 571).  It is mutually understood and agreed that the terms and conditions of this 
PLA are intended to promote the public interest in obtaining timely and economical 
completion of the Project by encouraging productive and efficient construction 
operations; by establishing a spirit of harmony and cooperation among the parties; and 
by providing for peaceful and prompt settlement of any and all labor grievances or 
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays, or other 
disruptions to the prosecution of the work.  The parties acknowledge the obligations of 
the Contractors and Subcontractors to comply with the provisions of the Act.  The parties 
will work with the Contractors and Subcontractors within the parameters of other 
statutory and regulatory requirements to implement the Act’s goals and objectives. 

 
1.2 As a condition of the award of the contract for performance of work on the Project, 

IDOT's Prime Contractor and each of its Subcontractors shall execute a “Contractor 
Letter of Assent”, in the form attached hereto as Exhibit A, prior to commencing 
Construction Work on the Project.  The Contractor shall submit a Subcontractor’s 
Contractor Letter of Assent to the Department prior to the Subcontractor’s performance 
of Construction Work on the Project.  Upon request copies of the applicable collective 
bargaining agreements will be provided by the appropriate signatory labor organization 
consistent with this Agreement and at the pre-job conference referenced in Article III, 
Section 3.1. 

 
1.3 Each Union affiliate and separate local representing workers engaged in Construction 

Work on the Project in accordance with this PLA are bound to this agreement by the 
Illinois AFL-CIO Statewide Project Labor Agreement Committee which is the central 
committee established with full authority to negotiate and sign PLAs with the State on 
behalf of all respective crafts.  Upon their signing the Contractor Letter of Assent, the 
Prime Contractor, each Subcontractor, and the individual Unions shall thereafter be 
deemed a party to this PLA.  No party signatory to this PLA shall, contract or 
subcontract, nor permit any other person, firm, company, or entity to contract or 
subcontract for the performance of Construction Work for the Project to any person, firm, 
company, or entity that does not agree in writing to become bound for the term of this 
Project by the terms of this PLA prior to commencing such work and to the applicable 
area-wide collective bargaining agreement(s) with the Union(s) signatory hereto. 
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1.4 It is understood that the Prime Contractor(s) and each Subcontractor will be considered 

and accepted by the Unions as separate employers for the purposes of collective 
bargaining, and it is further agreed that the employees working under this PLA shall 
constitute a bargaining unit separate and distinct from all others.  The parties hereto also 
agree that this PLA shall be applicable solely with respect to this Project, and shall have 
no bearing on the interpretation of any other collective bargaining agreement or as to the 
recognition of any bargaining unit other than for the specific purposes of this Project. 

 
1.5 In the event of a variance or conflict, whether explicit or implicit, between the terms and 

conditions of this PLA and the provisions of any other applicable national, area, or local 
collective bargaining agreement, the terms and conditions of this PLA shall supersede 
and control.  For any work performed under the NTL Articles of Agreement, the National 
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National 
Agreement of the International Union of Elevator Constructors, and for any instrument 
calibration work and loop checking performed under the UA/IBEW Joint National 
Agreement for Instrument and Control Systems Technicians, the preceding sentence 
shall apply only with respect to Articles I, II, V, VI, and VII. 

 
1.6 Subject to the provisions of paragraph 1.5 of this Article, it is the parties’ intent to respect 

the provisions of any other collective bargaining agreements that may now or hereafter 
pertain, whether between the Prime Contractor and one or more of the Unions or 
between a Subcontractor and one or more of the Unions.  Accordingly, except and to the 
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of 
its Subcontractors agrees to be bound and abide by the terms of the following in order of 
precedence: (a) the applicable collective bargaining agreement between the Prime 
Contractor and one or more of the Unions made signatory hereto; (b) the applicable 
collective bargaining agreement between a Subcontractor and one or more of the 
Unions made signatory hereto; or (c) the current applicable area collective bargaining 
agreement for the relevant Union that is the agreement certified by the Illinois 
Department of Labor for purposes of establishing the Prevailing Wage applicable to the 
Project.  The Union will provide copies of the applicable collective bargaining 
agreements pursuant to part (c) of the preceding sentence to the Prime Contractor.  
Assignments by the Contractors or Subcontractors amongst the trades shall be 
consistent with area practices; in the event of unresolved disagreements as to the 
propriety of such assignments, the provisions of Article VI shall apply. 

 
1.7 Subject to the limitations of paragraphs 1.4 to 1.6 of this Article, the terms of each 

applicable collective bargaining agreement as determined in accordance with paragraph 
1.6 are incorporated herein by reference, and the terms of this PLA shall be deemed 
incorporated into such other applicable collective bargaining agreements only for 
purposes of their application to the Project. 
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1.8 To the extent necessary to comply with the requirements of any fringe benefit fund to 

which the Prime Contractor or Subcontractor is required to contribute under the terms of 
an applicable collective bargaining agreement pursuant to the preceding paragraph, the 
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may 
be reasonably required by the Union to accomplish such purpose; provided, however, 
that such Participation Agreements shall, when applicable to the Prime Contractor or 
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to 
reflect such fact.  Upon written notice in the form of a lien of a Contractor’s or 
Subcontractor’s delinquency from any applicable fringe benefit fund, IDOT will withhold 
from the Contractor’s periodic pay request an amount sufficient to extinguish any 
delinquency obligation of the Contractor or Subcontractor arising out of the Project. 

 
1.9 In the event that the applicable collective bargaining agreement between a Prime 

Contractor and the Union or between the Subcontractor and the Union expires prior to 
the completion of this Project, the expired applicable contract’s terms will be maintained 
until a new applicable collective bargaining agreement is ratified.  The wages and fringe 
benefits included in any new applicable collective bargaining agreement will apply on 
and after the effective date of the newly negotiated collective bargaining agreement, 
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by 
the relevant bargaining parties. 

 
ARTICLE II – APPLICABILITY, RECOGNITION, AND COMMITMENTS 

 
2.1 The term Construction Work as used herein shall include all “construction, demolition, 

rehabilitation, renovation, or repair” work performed by a “laborer or mechanic” at the 
“site of the work” for the purpose of “building” the specific structures and improvements 
that constitute the Project.  Terms appearing within quotation marks in the preceding 
sentence shall have the meaning ascribed to them pursuant to 29 CFR Part 5 and Illinois 
labor laws. 

 
2.2 By executing the Letters of Assent, Prime Contractor and each of its Subcontractors 

recognizes the Unions signatory to this PLA as the sole and exclusive bargaining 
representatives for their craft employees employed on the jobsite for this Project.  
Unions who are signatory to this PLA will have recognition on the Project for their craft. 

 
2.3 The Prime Contractor and each of its Subcontractors retains and shall be permitted to 

exercise full and exclusive authority and responsibility for the management of its 
operations, except as expressly limited by the terms of this PLA or by the terms and 
conditions of the applicable collective bargaining agreement. 

 
2.4 Except to the extent contrary to an express provision of the relevant collective bargaining 

agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or 
connect such equipment or materials.  Equipment or materials delivered to the job-site 
will be unloaded and handled promptly without regard to potential jurisdictional disputes; 
any such disputes shall be handled in accordance with the provisions of this PLA. 

 
Revised 1/9/13 

  



 FAU 1321 (IL 19) 
 Sec 32VB(12) 
 DuPage County 
 Contract 60W01 

337 

 
2.5 The parties are mutually committed to promoting a safe working environment for all 

personnel at the job-site.  It shall be the responsibility of each employer to which this 
PLA applies to provide and maintain safe working conditions for its employees, and to 
comply with all applicable federal, state, and local health and safety laws and 
regulations. 

 
2.6 The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at 

the job-site is strictly prohibited.  The parties shall take every practical measure 
consistent with the terms of applicable collective bargaining agreements to ensure that 
the job-site is free of alcohol and drugs. 

 
2.7 All parties to this PLA agree that they will not discriminate against any employee based 

on race, creed, religion, color, national origin, union activity, age, gender or sexual 
orientation and shall comply with all applicable federal, state, and local laws. 

 
2.8 In accordance with the Act and to promote diversity in employment, IDOT will establish, 

in cooperation with the other parties, the apprenticeship hours which are to be performed 
by minorities and females on the Project.  IDOT shall consider the total hours to be 
performed by these underrepresented groups, as a percentage of the workforce, and 
create aspirational goals for each Project, based on the level of underutilization for the 
service area of the Project (together “Project Employment Objectives”).  IDOT shall 
provide a quarterly report regarding the racial and gender composition of the workforce 
on the Project. 
 
Persons currently lacking qualifications to enter apprenticeship programs will have the 
opportunity to obtain skills through basic training programs as have been established by 
the Department.  The parties will endeavor to support such training programs to allow 
participants to obtain the requisite qualifications for the Project Employment Objectives. 
 
The parties agree that all Contractors and Subcontractors working on the Project shall 
be encouraged to utilize the maximum number of apprentices as permitted under the 
terms of the applicable collective bargaining agreements to realize the Project 
Employment Objectives. 
 
The Unions shall assist the Contractor and each Subcontractor in efforts to satisfy 
Project Employment Objectives.  A Contractor or Subcontractor may request from a 
Union specific categories of workers necessary to satisfy Project Employment 
Objectives.  The application of this section shall be consistent with all local Union 
collective bargaining agreements, and the hiring hall rules and regulations established 
for the hiring of personnel, as well as the apprenticeship standards set forth by each 
individual Union. 

 
2.9 The parties hereto agree that engineering/architectural/surveying consultants’ materials 

testing employees are subject to the terms of this PLA for Construction Work performed 
for a Contractor or Subcontractor on this Project.  These workers shall be fully expected 
to objectively and responsibly perform their duties and obligations owed to the 
Department without regard to the potential union affiliation of such employees or of other 
employees on the Project. 
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2.10 This Agreement shall not apply to IDOT employees or employees of any other 

governmental entity. 
 

ARTICLE III - ADMINISTRATION OF AGREEMENT 
 
3.1 In order to assure that all parties have a clear understanding of the PLA, and to promote 

harmony, at the request of the Unions a post-award pre-job conference will be held 
among the Prime Contractor, all Subcontractors and Union representatives prior to the 
start of any Construction Work on the Project.  No later than the conclusion of such pre-
job conference, the parties shall, among other matters, provide to one another contact 
information for their respective representatives (including name, address, phone 
number, facsimile number, e-mail).  Nothing herein shall be construed to limit the right of 
the Department to discuss or explain the purpose and intent of this PLA with prospective 
bidders or other interested parties prior to or following its award of the job. 

 
3.2 Representatives of the Prime Contractor and the Unions shall meet as often as 

reasonably necessary following award until completion of the Project to assure the 
effective implementation of this PLA. 

 
3.3 Any notice contemplated under Article VI and VII of this Agreement to a signatory labor 

organization shall be made in writing to the Local Union with copies to the local union’s 
International Representative. 

 
ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS 

 
4.1 The standard work day and work week for Construction Work on the Project shall be 

consistent with the respective collective bargaining agreements.  In the event Project site 
or other job conditions dictate a change in the established starting time and/or a 
staggered lunch period for portions of the Project or for specific crafts, the Prime 
Contractor, relevant Subcontractors and business managers of the specific crafts 
involved shall confer and mutually agree to such changes as appropriate.  If proposed 
work schedule changes cannot be mutually agreed upon between the parties, the hours 
fixed at the time of the pre-job meeting shall prevail. 

 
4.2 Shift work may be established and directed by the Prime Contractor or relevant 

Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract 
with the Department.  If used, shift hours, rates and conditions shall be as provided in 
the applicable collective bargaining agreement. 

 
4.3 The parties agree that chronic and/or unexcused absenteeism is undesirable and must 

be controlled in accordance with procedures established by the applicable collective 
bargaining agreement.  Any employee disciplined for absenteeism in accordance with 
such procedures shall be suspended from all work on the Project for not less than the 
maximum period permitted under the applicable collective bargaining agreement. 

 
4.4 Except as may be otherwise expressly provided by the applicable collective bargaining 

agreement, employment begins and ends at the Project site; employees shall be at their 
place of work at the starting time; and employees shall remain at their place of work until 
quitting time. 
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4.5 Except as may be otherwise expressly provided by the applicable collective bargaining 
agreement, there shall be no limit on production by workmen, no restrictions on the full use of 
tools or equipment, and no restrictions on efficient use of manpower or techniques of 
construction other than as may be required by safety regulations. 
 
4.6 The parties recognize that specialized or unusual equipment may be installed on the 

Project.  In such cases, the Union recognizes the right of the Prime Contractor or 
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the 
setting up of the equipment, making modifications and final alignment, and performing 
similar activities that may be reasonably necessary prior to and during the start-up 
procedure in order to protect factory warranties.  The Prime Contractor or Subcontractor 
shall notify the Union representatives in advance of any work at the job-site by such 
vendor personnel in order to promote a harmonious relationship between the equipment 
vendor’s personnel and other Project employees. 

 
4.7 For the purpose of promoting full and effective implementation of this PLA, authorized 

Union representatives shall have access to the Project job-site during scheduled work 
hours.  Such access shall be conditioned upon adherence to all reasonable visitor and 
security rules of general applicability that may be established for the Project site at the 
pre-job conference or from time to time thereafter. 

 
ARTICLE V – GRIEVANCE PROCEDURES FOR DISPUTES ARISING UNDER A 

PARTICULAR COLLECTIVE BARGAINING AGREEMENT 
 
5.1 In the event a dispute arises under a particular collective bargaining agreement 

specifically not including jurisdictional disputes referenced in Article VI below, said 
dispute shall be resolved by the Grievance/Arbitration procedure of the applicable 
collective bargaining agreement.  The resulting determination from this process shall be 
final and binding on all parties bound to its process. 

 
5.2 Employers covered under this Agreement shall have the right to discharge or discipline 

any employee who violates the provisions of this Agreement.  Such discharge or 
discipline by a contractor or subcontractor shall be subject to Grievance/Arbitration 
procedure of the applicable collective bargaining agreement only as to the fact of such 
violation of this agreement.  If such fact is established, the penalty imposed shall not be 
disturbed.  Work at the Project site shall continue without disruption or hindrance of any 
kind as a result of a Grievance/Arbitration procedure under this Article. 

 
5.3 In the event there is a deadlock in the foregoing procedure, the parties agree that the 

matter shall be submitted to arbitration for the selection and decision of an Arbitrator 
governed under paragraph 6.8. 

 
ARTICLE VI –DISPUTES:  GENERAL PRINCIPLES 

 
6.1 This Agreement is entered into to prevent strikes, lost time, lockouts and to facilitate the 

peaceful adjustment of jurisdictional disputes in the building and construction industry 
and to prevent waste and unnecessary avoidable delays and expense, and for the 
further purpose of at all times securing for the employer sufficient skilled workers. 
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6.2 A panel of Permanent Arbitrators are attached as addendum (A) to this agreement.  By 

mutual agreement between IDOT and the Unions, the parties can open this section of 
the agreement as needed to make changes to the list of permanent arbitrators. 

 
6.3 The PLA Jurisdictional Dispute Resolution Process (“Process”) sets forth the procedures 

below to resolve jurisdictional disputes between and among Contractors, 
Subcontractors, and Unions engaged in the building and construction industry.  Further, 
the Process will be followed for any grievance or dispute arising out of the interpretation 
or application of this PLA by the parties except for the prohibition on attorneys contained 
in 6.11.  All decisions made through the Process are final and binding upon all parties. 

 
DISPUTE PROCESS 

 
6.4 Administrative functions under the Process shall be performed through the offices of the 

President and/or Secretary-Treasurer of the Illinois State Federation of Labor, or their 
designated representative, called the Administrator.  In no event shall any officer, 
employee, agent, attorney, or other representative of the Illinois Federation of Labor, 
AFL-CIO be subject to any subpoena to appear or testify at any jurisdictional dispute 
hearing. 

 
6.5 There shall be no abandonment of work during any case participating in this Process or 

in violation of the arbitration decision.  All parties to this Process release the Illinois State 
Federation of Labor (“Federation”) from any liability arising from its action or inaction and 
covenant not to sue the Federation, nor its officers, employees, agents or  attorneys. 

 
6.6 In the event of a dispute relating to trade or work jurisdiction, all parties, including the 

 employers, Contractors or Subcontractors, agree that a final and binding resolution of 
the dispute shall be resolved as follows: 

 
(a) Representatives of the affected trades and the Contractor or Subcontractor shall 

meet on the job site within two (2) business days after receiving written notice in an 
effort to resolve the dispute.  (In the event there is a dispute between local unions 
affiliated with the same International Union, the decision of the General President, or 
his/her designee, as the internal jurisdictional authority of that International Union, 
shall constitute a final and binding decision and determination as to the jurisdiction of 
work.) 

 
(b) If no settlement is achieved subsequent to the preceding Paragraph, the matter shall 

be referred to the local area Building & Construction Trades Council, which shall 
meet with the affected trades within two (2) business days subsequent to receiving 
written notice.  In the event the parties do not wish to avail themselves of the local 
Building & Construction Trades Council, the parties may elect to invoke the services 
of their respective International Representatives with no extension of the time 
limitations.  An agreement reached at this Step shall be final and binding upon all 
parties. 
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(c) If no settlement agreement is reached during the proceedings contemplated by 

Paragraphs “a” or “b” above, the matter shall be immediately referred to the Illinois 
Jurisdictional Dispute Process for final and binding resolution of said dispute.  Said 
referral submission shall be in writing and served upon the Illinois State Federation of 
Labor, or the Administrator, pursuant to paragraph 6.4 of this agreement.  The 
Administrator shall, within three (3) days, provide for the selection of an available 
Arbitrator to hear said dispute within this time period. Upon good cause shown and 
determined by the Administrator, an additional three (3) day extension for said 
hearing shall be granted at the sole discretion of the Administrator.  Only upon 
mutual agreement of all parties may the Administrator extend the hearing for a period 
in excess of the time frames contemplated under this Paragraph.  Business days are 
defined as Monday through Friday, excluding contract holidays. 

 
6.7 The primary concern of the Process shall be the adjustment of jurisdictional disputes 

arising out of the Project.  A sufficient number of Arbitrators shall be selected from list of 
approved Arbitrators as referenced Sec. 6.2 and shall be assigned per Sec. 6.8.  
Decisions shall be only for the Project and shall become effective immediately upon 
issuance and complied with by all parties.  The authority of the Arbitrator shall be 
restricted and limited specifically to  the terms and provisions of Article VI and generally 
to this Agreement as a whole. 

 
6.8 The Arbitrator chosen shall be randomly selected based on the list of Arbitrators in Sec. 

6.2 and geographical location of the jurisdictional dispute and upon his/her availability, 
and ability to conduct a Hearing within two (2) business days of said notice.  The 
Arbitrator may issue a “bench” decision immediately following the Hearing or he/she may 
elect to only issue a written decision, said decision must be issued within two (2) 
business days subsequent to the completion of the Hearing.  Copies of all notices, 
pleadings, supporting memoranda, decisions, etc. shall be provided to all disputing 
parties and the Illinois State Federation of Labor. 

 
Any written decision shall be in accordance with this Process and shall be final and 
binding upon all parties to the dispute and may be a “short form” decision.  Fees and 
costs of the arbitrator shall be divided evenly between the contesting parties except that 
any party wishing a full opinion and decision beyond the short form decision shall bear 
the reasonable fees and costs of such full opinion.  The decision of the Arbitrator shall 
be final and binding upon the parties hereto, their members, and affiliates. 

 
In cases of jurisdictional disputes or other disputes between a signatory labor 
organization and another labor organization, both of which is an affiliate or member of 
the same International Union, the matter or dispute shall be settled in the manner set 
forth by their International Constitution and/or as determined by the International Union’s 
General President whose decision shall be final and binding upon all parties.  In no 
event shall there be an abandonment of work. 

 
6.9 In rendering a decision, the Arbitrator shall determine: 
 

(a) First, whether a previous agreement of record or applicable agreement, including a 
disclaimer agreement, between National or International Unions to the dispute or 
agreements between local unions involved in the dispute, governs; 
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(b) Only if the Arbitrator finds that the dispute is not covered by an appropriate or 

applicable agreement of record or agreement between the crafts to the dispute, he 
shall then consider the established trade practice in the industry and prevailing 
practice in the locality.  Where there is a previous decision of record governing the 
case, the Arbitrator shall give equal weight to such decision of record, unless the 
prevailing practice in the locality in the past ten years favors one craft.  In that case, 
the Arbitrator shall base his decision on the prevailing practice in the locality.  
Except, that if the Arbitrator finds that a craft has improperly obtained the prevailing 
practice in the locality through raiding, the undercutting of wages or by the use of 
vertical agreements, the Arbitrator shall rely on the decision of record and 
established trade practice in the industry rather than the prevailing practice in the 
locality; and, 

 
(c) Only if none of the above criteria is found to exist, the Arbitrator shall then consider 

that because efficiency, cost or continuity and good management are essential to the 
well being of the industry, the interests of the consumer or the past practices of the 
employer shall not be ignored. 

 
6.10  The Arbitrator shall set forth the basis for his/her decision and shall explain his/her 

findings regarding the applicability of the above criteria.  If lower ranked criteria are 
relied upon, the Arbitrator shall explain why the higher-ranked criteria were not deemed 
applicable.  The Arbitrator’s decision shall only apply to the Project.  Agreements of 
Record, for other PLA projects, are applicable only to those parties signatory to such 
agreements. Decisions of Record are those that were either attested to by the former 
Impartial Jurisdictional Disputes Board or adopted by the National Arbitration Panel. 

 
6.11 All interested parties, as determined by the Arbitrator, shall be entitled to make 

presentations to the Arbitrator.  Any interested labor organization affiliated to the PLA 
Committee and party present at the Hearing, whether making a presentation or not, by 
such presence shall be deemed to accept the jurisdiction of the Arbitrator and to agree 
to be bound by its decision.  In addition to the representative of the local labor 
organization, a representative of the labor organization’s International Union may appear 
on behalf of the parties.  Each party is responsible for arranging for its witnesses.  In the 
event an Arbitrator’s subpoena is required, the party requiring said subpoena shall 
prepare the subpoena for the Arbitrator to execute.  Service of the subpoena upon any 
witness shall be the responsibility of the issuing party. 

 
Attorneys shall not be permitted to attend or participate in any portion of a Hearing. 
 
The parties are encouraged to determine, prior to Hearing, documentary evidence which 
may be presented to the Arbitrator on a joint basis. 
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6.12 The Order of Presentation in all Hearings before an Arbitrator shall be 
 

I. Identification and Stipulation of the Parties 
II. Unions(s) claiming the disputed work presents its case 
III. Union(s) assigned the disputed work presents its case 
IV. Employer assigning the disputed work presents its case 
V. Evidence from other interested parties (i.e., general contractor, project manager, 

owner) 
VI. Rebuttal by union(s) claiming the disputed work 
VII. Additional submissions permitted and requested by Arbitrator 
VIII.Closing arguments by the parties 

 
6.13 All parties bound to the provisions of this Process hereby release the Illinois State 

Federation of Labor and IDOT, their respective officers, agents, employees or 
designated representatives, specifically including any Arbitrator participating in said 
Process, from any and all liability or claim, of whatsoever nature, and specifically 
incorporating the protections provided in the Illinois Arbitration Act, as amended from 
time to time. 

 
6.14  The Process, as an arbitration panel, nor its Administrator, shall have any authority to 

undertake any action to enforce its decision(s).  Rather, it shall be the responsibility of 
the prevailing party to seek appropriate enforcement of a decision, including findings, 
orders or awards of the Arbitrator or Administrator determining non-compliance with a 
prior award or decision. 

 
6.15 If at any time there is a question as to the jurisdiction of the Illinois Jurisdictional Dispute 

Resolution Process, the primary responsibility for any determination of the arbitrability of 
a dispute and the jurisdiction of the Arbitrator shall be borne by the party requesting the 
Arbitrator to hear the underlying jurisdictional dispute.  The affected party or parties may 
proceed before the Arbitrator even in the absence or one or more stipulated parties with 
the issue of jurisdiction as an additional item to be decided by the Arbitrator.  The 
Administrator may participate in proceedings seeking a declaration or determination that 
the underlying dispute is subject to the jurisdiction and process of the Illinois 
Jurisdictional Dispute Resolution Process.  In any such proceedings, the non-prevailing 
party and/or the party challenging the jurisdiction of the Illinois Jurisdictional Dispute 
Resolution Process shall bear all the costs, expenses and attorneys’ fees incurred by 
the Illinois Jurisdictional Dispute Resolution Process and/or its Administrator in 
establishing its jurisdiction. 

 
ARTICLE VII - WORK STOPPAGES AND LOCKOUTS 

 
7.1 During the term of this PLA, no Union or any of its members, officers, stewards, 

employees, agents or representatives shall instigate, support, sanction, maintain, or 
participate in any strike, picketing, walkout, work stoppage, slow down or other activity 
that interferes with the routine and timely prosecution of work at the Project site or at any 
other contractor’s or supplier’s facility that is necessary to performance of work at the 
Project site.  Hand billing at the Project site during the designated lunch period and 
before commencement or following conclusion of the established standard workday shall 
not, in itself, be deemed an activity that interferes with the routine and timely prosecution 
of work on the Project. 
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7.2 Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall 

undertake all steps reasonably necessary to promptly end such prohibited activities. 
 

7.2.A No Union complying with its obligations under this Article shall be liable for acts 
of employees for which it has no responsibility or for the unauthorized acts of 
employees it represents.  Any employee who participates or encourages any 
activity prohibited by paragraph 7.1 shall be immediately suspended from all 
work on the Project for a period equal to the greater of (a) 60 days; or (b) the 
maximum disciplinary period allowed under the applicable collective bargaining 
agreement for engaging in comparable unauthorized or prohibited activity. 

 
7.2.B Neither the PLA Committee nor its affiliates shall be liable for acts of employees 

for which it has no responsibility.  The principal officer or officers of the PLA 
Committee will immediately instruct, order and use the best efforts of his office to 
cause the affiliated union or unions to cease any violations of this Article.  The 
PLA Committee in its compliance with this obligation shall not liable for acts of its 
affiliates.  The principal officer or officers of any involved affiliate will immediately 
instruct, order or use the best effort of his office to cause the employees the 
union represents to cease any violations of this Article.  A union complying with 
this obligation shall not be liable for unauthorized acts of employees it 
represents.  The failure of the Contractor to exercise its rights in any instance 
shall not be deemed a waiver of its rights in any other instance. 

 
During the term of this PLA, the Prime Contractor and its Subcontractors shall not 
engage in any lockout at the Project site of employees covered by this Agreement. 

 
7.3 Upon notification of violations of this Article, the principal officer or officers of the local 

area Building and Construction Trades Council, and the Illinois AFL-CIO Statewide 
Project Labor Agreement Committee as appropriate, will immediately instruct, order and 
use their best efforts to cause the affiliated union or unions to cease any violations of this 
Article.  A Trades Council and the Committee otherwise in compliance with the 
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates. 

 
7.4 In the event that activities in violation of this Article are not immediately halted through 

the efforts of the parties, any aggrieved party may invoke the special arbitration 
provisions set forth in paragraph 7.5 of this Article. 

 
7.5 Upon written notice to the other involved parties by the most expeditious means 

available, any aggrieved party may institute the following special arbitration procedure 
when a breech of this Article is alleged: 

 
7.5.A The party invoking this procedure shall notify the individual designated as the 

Permanent Arbitrator pursuant to paragraph 6.8 of the nature of the alleged 
violation; such notice shall be by the most expeditious means possible.  The 
initiating party may also furnish such additional factual information as may be 
reasonably necessary for the Permanent Arbitrator to understand the relevant 
circumstances.  Copies of any written materials provided to the arbitrator shall 
also be contemporaneously provided by the most expeditious means possible to 
the party alleged to be in violation and to all other involved parties. 
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7.5.B Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing 

within twenty-four (24) hours if it is contended the violation is ongoing, but not 
before twenty-four (24) hours after the written notice to all parties involved as 
required above. 

 
7.5.C The Permanent Arbitrator shall notify the parties by facsimile or any other 

effective written means, of the place and time chosen by the Permanent 
Arbitrator for this hearing.  Said hearing shall be completed in one session.  A 
failure of any party or parties to attend said hearing shall not delay the hearing of 
evidence or issuance of an Award by the Permanent Arbitrator. 

 
7.5.D The sole issue at the hearing shall be whether a violation of this Article has, in 

fact, occurred.  An Award shall be issued in writing within three (3) hours after the 
close of the hearing, and may be issued without a written opinion.  If any party 
desires a written opinion, one shall be issued within fifteen (15) days, but its 
issuance shall not delay compliance with, or enforcement of, the Award.  The 
Permanent Arbitrator may order cessation of the violation of this Article, and such 
Award shall be served on all parties by hand or registered mail upon issuance. 

 
7.5.E Such Award may be enforced by any court of competent jurisdiction upon the 

filing of the Award and such other relevant documents as may be required.  
Facsimile or other hardcopy written notice of the filing of such enforcement 
proceedings shall be given to the other relevant parties.  In a proceeding to 
obtain a temporary order enforcing the Permanent Arbitrator’s Award as issued 
under this Article, all parties waive the right to a hearing and agree that such 
proceedings may be ex parte.  Such agreement does not waive any party’s right 
to participate in a hearing for a final order of enforcement.  The Court’s order or 
orders enforcing the Permanent Arbitrator’s Award shall be served on all parties 
by hand or by delivery to their last known address or by registered mail. 

 
7.6 Individuals found to have violated the provisions of this Article are subject to immediate 

termination.  In addition, IDOT reserves the right to terminate this PLA as to any party 
found to have violated the provisions of this Article. 

 
7.7 Any rights created by statue or law governing arbitration proceedings inconsistent with 

the above procedure or which interfere with compliance therewith are hereby waived by 
parties to whom they accrue. 

 
7.8 The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties 

found in violation, or in the event no violation is found, such fees and expenses shall be 
borne by the moving party. 

 
ARTICLE VIII – TERMS OF AGREEMENT 

 
8.1 If any Article or provision of this Agreement shall be declared invalid, inoperative or 

unenforceable by operation of law or by any of the above mentioned tribunals of 
competent jurisdiction, the remainder of this Agreement or the application of such Article 
or provision to persons or circumstances other than those as to which it has been held 
invalid, inoperative or unenforceable shall not be affected thereby. 
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8.2 This Agreement shall be in full force as of and from the date of the Notice of Award until 

the Project contract is closed. 
 
8.3 This PLA may not be changed or modified except by the subsequent written agreement 

of the parties.  All parties represent that they have the full legal authority to enter into this 
PLA.  This PLA may be executed by the parties in one or more counterparts. 

 
8.4 Any liability arising out of this PLA shall be several and not joint.  IDOT shall not be liable 

to any person or other party for any violation of this PLA by any other party, and no 
Contractor or Union shall be liable for any violation of this PLA by any other Contractor 
or Union. 

 
8.5 The failure or refusal of a party to exercise its rights hereunder in one or more instances 

shall not be deemed a waiver of any such rights in respect of a separate instance of the 
same or similar nature. 

 
 

[The Balance of This Page Intentionally Left Blank] 
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Execution Page 
 
Illinois Department of Transportation  
 
        
Omer Osman, Director of Highways 
 
         
Matthew Hughes, Director Finance & Administration 
 
         
Michael A. Forti, Chief Counsel 
 
             
Ann L. Schneider, Secretary      (Date) 
 
Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the Unions 
listed below: 
 
 
            
         (Date) 
  
List Unions:  
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**RETURN WITH BID** 
 
Exhibit A - Contractor Letter of Assent 
 
     
(Date)  
 
To All Parties: 
 

In accordance with the terms and conditions of the contract for Construction Work on 
[Contract No.  ], this Letter of Assent hereby confirms that the undersigned Prime Contractor or 
Subcontractor agrees to be bound by the terms and conditions of the Project Labor Agreement 
established and entered into by the Illinois Department of Transportation in connection with said 
Project. 
 

It is the understanding and intent of the undersigned party that this Project Labor 
Agreement shall pertain only to the identified Project. In the event it is necessary for the 
undersigned party to become signatory to a collective bargaining agreement to which it is not 
otherwise a party in order that it may lawfully make certain required contributions to applicable 
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and 
limits its participation in such collective bargaining agreement to its work on the Project. 

 
 
            
       (Authorized Company Officer)  
 
      
 (Company) 
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