

INLET AND PIPE PROTECTION				EACH
STA.	OFFSET (FT)	LT/RT	EACH	
STAGE 4				
397+98.79	86.2	RT	1	
399+75.00	70.9	RT	1	
399+75.00	0.0	LT	1	
399+75.00	66.7	LT	1	
400+38.98	29.8	LT	1	
400+39.13	30.2	RT	1	
401+34.01	31.5	LT	1	
401+34.03	31.5	RT	1	
402+17.80	33.2	LT	1	
402+17.93	35.1	RT	1	
402+32.95	33.5	LT	1	
402+33.33	37.3	RT	1	
402+33.00	66.7	LT	1	
402+33.01	33.5	RT	1	
402+47.86	35.3	RT	1	
402+47.86	33.8	LT	1	
403+31.46	40.0	RT	1	
403+31.46	35.5	RT	1	
403+31.46	11.0	LT	1	
403+31.46	35.5	LT	1	
404+14.95	37.1	LT	1	
404+15.01	37.1	RT	1	
404+30.01	6.0	LT	1	
405+65.86	14.0	LT	1	
405+66.49	40.0	RT	1	
407+32.65	40.0	RT	1	
			SUB-TOTAL:	26
STAGE 5				
397+98.79	86.2	RT	1	
399+75.00	70.9	RT	1	
399+75.00	0.0	LT	1	
399+75.00	66.7	LT	1	
400+38.98	29.8	LT	1	
400+39.13	30.2	RT	1	
401+34.01	31.5	LT	1	
401+34.03	31.5	RT	1	
402+17.80	33.2	LT	1	
402+17.93	35.1	RT	1	
402+32.95	33.5	LT	1	
402+33.33	37.3	RT	1	
402+33.00	66.7	LT	1	
402+33.01	33.5	RT	1	
402+47.86	35.3	RT	1	
402+47.86	33.8	LT	1	
403+31.46	40.0	RT	1	
403+31.46	35.5	RT	1	
403+31.46	11.0	LT	1	
403+31.46	35.5	LT	1	
404+14.95	37.1	LT	1	
404+15.01	37.1	RT	1	
404+30.01	6.0	LT	1	
405+65.86	14.0	LT	1	
405+66.49	40.0	RT	1	
407+32.65	40.0	RT	1	
			SUB-TOTAL:	26
			IL-19 SUB -TOTAL:	156
			TOTAL:	159



USER NAME = user	DESIGNED - MPK	REVISED -
	DRAWN - ML	REVISED -
PLOT SCALE = *SCALE*	CHECKED - LGP	REVISED -
PLOT DATE = 11/2/2012	DATE - 11-02-2012	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

SCHEDULE OF QUANTITIES			
IL ROUTE 19 (IRVING PARK RD.) AND YORK RD.			
SCALE: NTS	SHEET NO. 8 OF 12 SHEETS	STA.	TO STA.

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
1321	32VB	DUPAGE	388	30
CONTRACT NO. 60W01				
ILLINOIS FED. AID PROJECT				