
 

  

 

 

  

 

 

 
 

 

 

 

 

 

     

 

 

 SCHEDULE PLATFORMSETTLEMENT

LOCATION OFFSET EACH t90

 34 ROUTEUS DAYS

 751+00.00STA  RT65’ 1 190

 755+50.00STA  LT65’ 1 190

 759+10.00STA  RT65’ 1 190

TOTAL 3

 SCHEDULE (WIDENING) EXCAVATIONEARTH

LOCATION AREA VOLUME

 YDSQ  YDCU

  1 No.DETOUR

 2552+80.00 STA TO 2547+89.52STA 491.4 109

  2 No.DETOUR

 1784+66.00 STA TO 1780+00.00STA 525.3 117

TOTAL 226
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SCHEDULE OF QUANTITIES
              

              

              

              

(3) TOPSOIL FURNISH AND PLACE 4"

(2) BORROW EXCAVATION

(1) EARTH EXCAVATION

(1) (2) (3)

 2 STAGE - SCHEDULE EXCAVATIONEARTH

                              

LOCATION

1 2 3 4 5 6 7 8 9 10

THEORETICAL

MATERIAL

UNSUITABLE

MATERIAL

 USERESTRICTED
 EARTHWORKADJUSTED

(SHORTAGE)

EXCESS

PLACEMENT

TOPSOIL

 4"PLACEMENT

 &FURNISH

TOPSOIL

CUT FILL CUT  0.75 XCUT FILL

 STATION TOSTATION  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDSQ

 34 ROUTEUS

 528+92.63 STA TO 522+00.00STA  2,056  3,266  2,119 (63) (47)  3,266 (3,313)  549  4,941

 547+00.00 STA TO 528+92.63STA  1,630  8,976  7,107 (5,477) (4,108)  8,976 (13,084)  891  8,019

 803+29.29 STA TO 776+84.33STA  4,483  11,841  2,957  1,526  1,145  11,841 (10,697)  1,313  11,817

 826+00.00 STA TO 803+29.29STA  2,964  15,418  2,964  2,223  15,418 (13,195)  1,399  12,591

 94/116 ROUTEIL

 26+70.22 STA TO 6+72.28STA  3,634  56,619  3,634  2,726  56,619 (53,894)  999  8,991

 45+60.08 STA TO 26+70.22STA  4,415  48,678  4,415  3,311  48,678 (45,367)  1,069  9,621

 CRAMP

 21+50.00 STA TO 7+00.00STA  32,419  13,029  32,419  24,314  13,029  11,285  2,742  24,678

 DRAMP

 11+00.00 STA TO 0+23.09STA  10,981  16,023  10,981  8,236  16,023 (7,787)  1,817  16,353

TOTAL  62,582  173,850  12,183  0  50,399  37,799  173,850 (136,051)  10,779  97,011

 3 STAGE - SCHEDULE EXCAVATIONEARTH

                              

LOCATION

1 2 3 4 5 6 7 8 9 10

THEORETICAL

MATERIAL

UNSUITABLE

MATERIAL

 USERESTRICTED
 EARTHWORKADJUSTED

(SHORTAGE)

EXCESS

PLACEMENT

TOPSOIL

 4"PLACEMENT

 &FURNISH

TOPSOIL

CUT FILL CUT  0.75 XCUT FILL

 STATION TOSTATION  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDSQ

 34 ROUTEUS

 545+00.00 STA TO 533+00.00STA  6,846  2,302  6,846  5,135  2,302  2,833  1,098  9,882

 614+00.00 STA 611+78.78TOSTA  8,726  2,643  8,726  6,545  2,643  3,902  879  7,911

 803+29.29 STA TO 776+84.33STA  6,459  2,317  6,459  4,844  2,317  2,527  1,354  12,186

 3 NO. DETOUR & 94/116 ROUTEIL

 26+70.22 STA TO 6+72.28STA  7,892  18,517  7,892  5,919  18,517 (12,598)  2,311  20,799

 45+60.08 STA TO 26+70.22STA  3,853  9,213  3,853  2,890  9,213 (6,323)  2,064  18,576

 ARAMP

 20+94.60 STA TO 19+50.00STA  202  7,728  202  152  7,728 (7,577)  258  2,322

 BRAMP

 2+00.00 STA TO 1+06.42STA  199  6,597  199  149  6,597 (6,448)  294  2,646

TOTAL  34,177  49,317  0  0  34,177  25,633  49,317 (23,684)  8,258  74,322

 SUMMARY - SCHEDULE EXCAVATIONEARTH

                              

LOCATION

1 2 3 4 5 6 7 8 9 10

THEORETICAL

MATERIAL

UNSUITABLE

MATERIAL

 USERESTRICTED
 EARTHWORKADJUSTED

(SHORTAGE)

EXCESS

PLACEMENT

TOPSOIL

 4"PLACEMENT

 &FURNISH

TOPSOIL

CUT FILL CUT  0.75 XCUT FILL

 STATION TOSTATION  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDCU  YDSQ

 CONSTRUCTION 1STAGE  767,832  689,451  26,220  0  741,612  556,209  689,451 (133,242)  55,254  497,286

 CONSTRUCTION 2STAGE  62,582  173,850  12,183  0  50,399  37,799  173,850 (136,051)  10,779  97,011

 CONSTRUCTION 3STAGE  34,177  49,317  0  0  34,177  25,633  49,317 (23,684)  8,258  74,322

TOTAL  864,591  912,618  38,403  0  826,188  619,641  912,618 (292,977)  74,291  668,619

QUANTITIES

 EXCAVATION BORROW AND EXCESS THE DETERMINE TO USED WAS 25% OF FACTOR SHRINKAGEA

 STORAGE FOR EXCAVATION TOPSOIL SECTIONS, CROSS FROM QUANTITY  CUT1.

 SECTIONS CROSS FROM QUANTITY  FILL2.

 OFF-SITE WASTED BE TO SECTIONS, CROSS FROM QUANTITY  CUT3.

 MATERIAL USE RESTRICTED SECTIONS, CROSS FROM QUANTITY  CUT4.

 3 COLUMN - 4 COLUMN + 1 COLUMN EMBANKMENT, FOR AVAILABLE  EXCAVATION5.

 FACTOR) SHRINKAGE 0.75 (X 5 COLUMN SHRINKAGE, FOR ADJUSTED  EXCAVATION6.

 2 COLUMN SECTIONS, CROSS FROM QUANTITY  FILL7.

 7 COLUMN - 6  COLUMN8.

 TOPSOIL 4" PLACE TO SECTIONS, CROSS FROM  QUANTITY9.

 9) (X 8  COLUMN10.


