
~ EX US 51
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GRAPHIC SCALE

0

(IN FEET)

100 10050

~ CROSSOVER "A"

PVMT MARKING 5"

BEGIN PAINT

STA 50+00.00

UNDER CONSTRUCTION

NB LANES

@ 25’ CENTERS (2-WAY AMBER)

WITH TEMP RAISED REF PVMT MARKERS

DOUBLE YELLOW SOLID

PAINT PAVEMENT MARKING - LINE 5"

WHITE SOLID

PAINT PAVEMENT MARKING - LINE 5"

IIIIIIIIIIIII

"ROAD CLOSED"

WITH R11-2 (4830)

TYPE III BARRICADES

CLOSED

ROAD

"ROAD CLOSED"

WITH R11-2 (4830)

TYPE III BARRICADES

CLOSED

ROAD

NOTES:

OR METHOD APPROVED BY THE ENGINEER.

ALL SIGNS SHALL BE MOUNTED ACCORDING TO STANDARD 702001

1"=50’ SEB

     STA 57+15.07 (-1.5%) TO STA 58+02.34 (+1.5%)

SE TRANSITION:

     = 336+31.47 0.00’ RT FAP 322

PT STA = 57+69.71

     = 328+62.95 37.00’ RT FAP 322

PC STA = 50+00.00

E = 9.27’

L = 769.71’

T = 385.15’

R = 8,000.00’

D = 0° 42’ 58"

! = 5° 30’ 46" (LT)

      = 332+48.10 37.00’ RT FAP 322

PI STA = 53+85.15

CROSSOVER "A" CURVE #1 DATA

     STA 57+15.07 (-1.5%) TO STA 58+02.34 (+1.5%)

SE TRANSITION:

     = 344+00.00 37.00’ LT FAP 322

PT STA = 65+39.42

     = 336+31.47 0.00’ RT FAP 322

PC STA = 57+69.71

E = 9.27’

L = 769.71’

T = 385.15’

R = 8,000.00’

D = 0° 42’ 58"

! = 5° 30’ 46" (LT)

      = 340+14.85 37.00’ LT FAP 322

PI STA = 61+54.87

CROSSOVER "A" CURVE #2 DATA

"REVERSE CURVE LT SYMBOL"

W1-4L(O) (4848)

FACING NB TRAFFIC

STA 195+32 RT

UNDER CONSTRUCTION

STA 209+00.00 TO STA 212+18.91

EX US 51

STA 212+18.91 EX US 51 

FAP 322 NB LANES STA 340+50.00 =

BEGIN FULL DEPTH PAVEMENT

POT STA 328+62.95 37.00’ RT FAP 322

POT STA 200+31.86 EX US 51 =

PC STA 50+00.00 CROSSOVER "A" =

BEGIN CROSSOVER "A"

POC STA 344+00.00 37.00’ LT FAP 322

PT STA 65+39.42 CROSSOVER "A" =

END CROSSOVER "A"

P
R

C

@ 50’ CENTERS

STEADY BURNING LIGHT

WITH MONODIRECTIONAL

TYPE II BARRICADE OR DRUM

STA 57+40 TO STA 65+40

"REVERSE CURVE LT SYMBOL"

W1-4L(O) (4848)

FACING SB TRAFFIC

STA 349+00 LT

IIII

 50+00

 55+00

 60+00

 65+00

12’

12’

@ 100’ CENTERS

W1-B (1824) "CHEVRON"

STA 50+50 TO STA 57+50

TEMPORARY PAVEMENT MARKING & SIGNAGE

TRAFFIC CONTROL AND STAGING

CROSSOVER "A" DETAILS

SEPARATELY.

CONTRACTOR. TEMPORARY PAVEMENT STRIPING SHALL BE PAID FOR

SIGNS, BARRICADES, AND DRUMS WILL REMAIN THE PROPERTY OF THE

CONTROL AND PAY ITEMS INCLUDED IN THE CONTRACT.  THE TEMPORARY

INCLUDED IN THE CONTRACT UNIT BID PRICES OF THE TRAFFIC 

AND PAID FOR SEPARATELY.  THE COST WILL BE CONSIDERED TO BE

TRAFFIC CONTROL SET UP FOR THIS DETAIL WILL NOT BE MEASURED

STAGE 2
86

 200+00  205+00  210+00  215+00
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REVISIONS

NAME DATE
ILLINOIS DEPARTMENT OF TRANSPORTATION

SCALE:

DATE

DRAWN BY

CHECKED BY

SECTION COUNTY

STA. TO STA.

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

 322  CHRISTIAN     

                    

SHEETS

TOTAL
NO.

SHEET

RTE.

F.A.P.

72961

    11-13   

CHRISTIAN COUNTY

SECTION 11-13

FAP 322 (US 51)

437


