CONTRACT NO. 64896

F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
301	21-T	STEPHENSON	49	14
STA.	TO STA.			
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

TEMPORARY EASEMENT
477+20.00 100.00' LT
477+70.00 100.00' LT
INLET, STAND PIPE
477+20.00 60.00' LT
477+70.00 60.00' LT
FIELD TILE JUNCTION VAULTS, 2' DIA
EXPLORATION TRENCH 52" DEPTH
4' AGG SHLDS, TYPE B
479+00.00 45.00' LT
479+50.00 33.00' LT
476+00.00 33.00' RT
PROPOSED R.O.W.
CONST LIMITS
EXISTING R.O.W.
CROP LINE
22' FIELD TILE 6"
1.3' CMP
0.8' CMP
FIELD TILE TO BE REMOVED
FIELD TILE INLET TO BE REMOVED
REMOVAL OF EXISTING STRUCTURES NO. 2
US 20
475+00
476
477
478
479
480+00
481
GUARDRAIL REMOVAL
END CONSTRUCTION
STA 479+50
475+00.00 33.00' RT
BEGIN CONSTRUCTION
STA 475+00
475+50.00 50.00' RT
477+25.00 60.00' RT
REMOVE & REPLACE FENCE BY OTHERS
477+65.00 60.00' RT
CLASS B PATCHES
TY IV 13"
STA 477+43.65
60' PRECAST CONCRETE BOX CULVERT 5' X 2'
2 EA. GRATED CULVERT EXTENSION NO. 2
STONE RIPRAP, CLASS A4 W/ FILTER FABRIC
U/S ℄ ELEV = 911.70
D/S ℄ ELEV = 911.35
479+00.00 50.00' RT

EXIST. CURVE 210
PI STA. = 482+30.61
Δ = 13° 21' 57" (LT)
D = 1° 22' 27"
R = 4,169.61'
T = 488.56'
L = 972.68'
E = 28.52'
e = _____
T.R. = _____
S.E. RUN = _____
P.C. STA. = 477+42.05
P.T. STA. = 487+14.73

= TEMPORARY DITCH CHECK
= PERIMETER EROSION BARRIER
X = TREE REMOVAL

0 50' 100'

PLAN
DATE | BY | SURVEYED | DRAWN | ALIGNMENT CHECKED | R.O.W. NOTED | ROAD PLT. NAME | NOTE BOOK | NO.

PROFILE
DATE | BY | SURVEYED | DRAWN | GRADES CHECKED | R.M. NOTED | STRUCTURE NOTATIONS CHKD | NOTE BOOK | NO.

935 930 925 920 915 910 905 900 895

TRENCH BACKFILL
℄
℄ ELEV = 911.53

916.72 916.30 915.89 915.60 915.36 915.19 915.13 915.25 915.46 915.84 916.29 916.78 917.27

475+00 475+50 476+00 476+50 477+00 477+50 478+00 478+50 479+00 479+50 480+00 480+50 481+00

STA. 475+00 TO 479+50
EARTH EX. = 0.0 CU.YDS.
EMB. = 34.6 CU.YDS.
FURNISHED EX. = -34.6 CU.YDS.

PLOT DATE = Fri Sep 02 14:06:38 2005
FILE NAME = c:\projects\b20492\c64896plnl.dgn
PLOT SCALE = 20.0000 / IN.
REFERENCE = 48EPA

US 20