January 10, 2006

SUBJECT: FAI Route 64(I-64)

Section 97-3B-I-2 White County Contract No. 74142

Item No. 109, January 20, 2006 Letting

Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised sheet number 1 of the plans.
- 2. Revised Page 1 of the Schedule of Prices.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tete Daluklyon P.E.

Engineer of Project Management

cc: Christine Reed, Region 4, District 7; Roger Driskell; R. E. Anderson; Estimates; Design & Environment File

DB/sar

## **ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES** CONTRACT 74142 **NUMBER -**

\*C-97-035-06 REVISED JANUARY 9, 2006

State Job # -PPS NBR -7-71302-0000

**Project Number** 

Route **FAI 64** 

County Name -WHITE- -Code -193 - -

7 - -District -

Section Number -97-3B-I-2

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
A2002316	T-BETULA NIGRA 2	EACH	14.000				
A2005816	T-PLATANUS OCC 2	EACH	14.000				
A2007616	T-TAXODIUM DIS 2	EACH	14.000				
X0325212	DEBRIS REMOVAL SPL	CAL DA	20.000				
X5121800	PERM STEEL SHT PILING	SQ FT	10,430.000				
Z0015500	DEBRIS REMOVAL	L SUM	1.000				
20100110	TREE REMOV 6-15	UNIT	270.000				
20100210	TREE REMOV OVER 15	UNIT	200.000				
28100809	STONE DUMP RIP CL A5	TON	5,050.000				
28100811	STONE DUMP RIP CL A6	TON	2,400.000				
50200300	COFFERDAM EXCAVATION	CU YD	360.000				
67000400	ENGR FIELD OFFICE A	CAL MO	8.000				
67100100	MOBILIZATION	L SUM	1.000				