



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

January 11, 2006

SUBJECT: FAP Route Route 355(US67)  
Project HS-355(3)  
Section 258-I  
Jersey County  
Contract No. 76955  
Item No. 5, January 20, 2006 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised Sheets 2-8 and 14-21 of the Plans.
2. Revised Pages 1 and 2 of the Schedule of Prices.
3. Revised Page 55 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine  
Engineer of Design  
and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Roger Driskell;  
Estimates; Design & Environment File

DB/sar

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER -

76955

State Job # - C-98-123-05  
 PPS NBR - 8-08800-1505  
 County Name - JERSEY - -  
 Code - 83 - -  
 District - 8 - -  
 Section Number - 258-I

Project Number  
 HS-0355/003/000

Route  
 FAP 355

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
* X3560130	BC BC WIDE SUPER 9	SQ YD	900.000				
X4066528	P BCSC SUPER "D" N90	TON	357.000				
X4066618	BCBC SUP IL-19.0 N90	TON	57.000				
* 20200100	EARTH EXCAVATION	CU YD	775.000				
25000210	SEEDING CL 2A	ACRE	0.500				
25000400	NITROGEN FERT NUTR	POUND	40.000				
25000500	PHOSPHORUS FERT NUTR	POUND	40.000				
25000600	POTASSIUM FERT NUTR	POUND	40.000				
25100115	MULCH METHOD 2	ACRE	1.000				
28000250	TEMP EROS CONTR SEED	POUND	250.000				
28000300	TEMP DITCH CHECKS	EACH	10.000				
28000400	PERIMETER EROS BAR	FOOT	400.000				
28000500	INLET & PIPE PROTECT	EACH	3.000				
* 30200650	PROCESS MOD SOIL 12	SQ YD	900.000				
* 30201500	LIME	TON	18.000				
35101400	AGG BASE CSE B	TON	34.000				
* REVISED : JANUARY 10, 2006							

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER -

76955

State Job # - C-98-123-05  
 PPS NBR - 8-08800-1505  
 County Name - JERSEY - -  
 Code - 83 - -  
 District - 8 - -  
 Section Number - 258-I

Project Number  
 HS-0355/003/000

Route  
 FAP 355

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
40200800	AGG SURF CSE B	TON	39.000				
40600200	BIT MATLS PR CT	TON	1.400				
40600300	AGG PR CT	TON	11.000				
40600980	BIT SURF REM BUTT JT	SQ YD	174.000				
40600990	TEMPORARY RAMP	SQ YD	49.000				
40800040	INCIDENTAL BIT SURF	TON	13.000				
44000100	PAVEMENT REM	SQ YD	135.000				
44004250	PAVED SHLD REMOVAL	SQ YD	610.000				
44300200	STRIP REF CR CON TR	FOOT	2,037.000				
* 48100500	AGGREGATE SHLDS A 6	SQ YD	396.000				
* DELETED							
48202400	BIT SHLD SUPER 6	SQ YD	91.000				
* 48202600	BIT SHLD SUPER 8	SQ YD	678.000				
50105220	PIPE CULVERT REMOV	FOOT	25.000				
542A0223	P CUL CL A 1 18	FOOT	35.000				
54213663	PRC FLAR END SEC 18	EACH	2.000				
* REVISED : JANUARY 10, 2006							

“(h) Vertical Barricades. Vertical barricades may be used in lieu of cones, drums or Type II barricades to channelize traffic.”

Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications.

Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read:

“When the work operations exceed four days, all signs shall be post mounted unless the signs are located on the pavement or define a moving or intermittent operation. When approved by the Engineer, a temporary sign stand may be used to support a sign at 1.2 m (5 ft) minimum where posts are impractical. Longitudinal dimensions shown on the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid obstacles, hazards or to improve sight distance, when approved by the Engineer. “ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.”

Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of the Standard Specifications.

**WORKING DAYS (BDE)**

Effective: January 1, 2002

The Contractor shall complete the work within 45 working days.

Revised 1/11/06