January 13, 2006

SUBJECT: FAS 642 (CH 18)

Project HPD-1073(003) Section 99-00124-02-PV

Coles County Contract No. 91353

Item 96

January 20, 2006 Letting

Addendum (C)

## TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

Proposal – Added Special Provision "TRAFFIC CONTROL AND PROTECTION FOR TEMPORARY DETOUR F.A.I. RTE. 57"

PLANS - Revised sheet, 14, 14A, 15, 15A, 16, 16A

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal. Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Since the proposal sheets are displayed back to back, bidders are cautioned to exercise care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this transmittal.

Very truly yours,

Michael L. Hine

Engineer of Design and Environment

By: Ted B. Walschleger

**Engineer of Project Development** 

Tet Daluklye PE.

and Implementation

Route: F.A.S. Route 642 (C.H. 18)
Section: 99-00124-02-PV
County: COLES

## INDEX OF SPECIAL PROVISIONS (CONTINUED)

	PAGE #
Impact Attenuators	18
Inspection Wells	18
Permanent Bench Marks	18
Light Pole, Fiberglass, Anchor Base, 45 Ft. M.I	d., Tenon Mount 19
Light Pole, Fiberglass, Anchor Base, 45 Ft. M.I	H., Tenon Mount, Twin 20
Precast Concrete Box Culvert End Sections 8'	x 4' and 6' x 3' 21
Status of Utilities to be Adjusted	21
Existing Signs	22
Wetland Compensation	22
Commitments	26
40A Parnit	27
SWPP	32
(Treatment of Existing Field )	Tile Systems 178 Added 1-11-06
Treatment of Entring Frence	
Graffin Control and Poster	tion for 180 ladded 1-13-06

Temposary Detour F.A.I. 5>

