

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
307	130 R-2	DUPAGE,KANE	647	277
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

62410

EXISTING SIGN SCHEDULE POWIS ROAD & SMITH / KAUTZ ROAD

COUNTY	LABEL	STATION	OFFSET	EXISTING MOUNTING	SIGN DESCRIPTION	REMAIN IN PLACE	REMOVE SIGN PANEL ASSEMBLY TYPE A	REMOVE SIGN PANEL ASSEMBLY TYPE B	REMOVE SIGN PANEL TYPE I	REMOVE SIGN PANEL TYPE II	REM. STOCKPILE AND REPLACE SIGN PANEL AND SIGN PANEL ASSEMBLY (SPECIAL)
						EACH	EACH	EACH	SQ FT	SQ FT	EACH
POWIS ROAD											
	900	6587+47	49' RT	POST	STOP		1				1
	901	6587+67	47' RT	POST	CROWN DUKANE TRANSFER STATION						
	902	6594+39	27' RT	POST	SPEED LIMIT 40		1				
	903	6595+59	36' RT	POST	DIEKE'S FIREWOOD 630 513 9400 OFFICE						1
	904	6596+85	43' RT	POST	ENTRANCE 3N 3811 POWIS						1
	905	6598+48	43' RT	POST	STOP	1					
SMITH / KAUTZ ROAD											
	1000	9842+30	39' LT	POST	RIGHT TURN ONLY	1					
	1001	9844+01	37' LT	LIGHT POLE	NO PARKING ANY TIME				1.5		
	1002	9844+91	51' LT	POST	STOP		1				
	1003	9846+07	55' LT	LIGHT POLE	PACE BUS STOP 801	1					
DUPAGE	1004			LIGHT POLE	SNOW ROUTE NO PARKING (ETC.)	1					
	1005	9847+92	40' LT	LIGHT POLE	CLASS II TRUCK ROUTE				5.0		
	1006			LIGHT POLE	NO PARKING ANY TIME				1.5		
	1007	9843+87	22' RT	POST	NO PARKING ANY TIME		1				
	1008	9847+83	22' RT	POST	DO NOT BLOCK DRIVEWAY						1
	1009	9848+32	26' RT	POST	STOP		1				
	1010	9856+16	40' LT	POST	CHARLESTOWN MALL	1					
	1011	9856+37	55' LT	POST	STOP		1				
	1012	9857+37	13' LT	LIGHT POLE	SPEED LIMIT 35	1					
	1013	9856+82	55' RT	POST	STOP	1					
	1014	9857+28	55' RT	POST	STOP	1					
	1015	9855+98	26' RT	LIGHT POLE	NO PARKING THIS BLOCK				1.5		
	1016	9853+59	21' RT	POST	DO NOT ENTER		1				
	1017	9853+62	27' RT	POST	RIGHT TURN ONLY		1				
SHEET SUBTOTALS						8	8	0	9.5	0	4
KANE COUNTY TOTALS						15	3	4	69.2	0	2
DUPAGE COUNTY TOTALS						17	63	10	179.2	125.5	17
TOTALS						32	66	14	248.4	125.5	19

ESNS-4



REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION F.A.P. ROUTE 307 (ILLINOIS ROUTE 64)
NAME	DATE	
		EXISTING SIGNING SCHEDULES

SCALE: VERT: NONE
 HORIZ: NONE
 DATE: NOVEMBER 1, 2011

DRAWN BY: AFC
 CHECKED BY: NJH