

MISCELLANEOUS SCHEDULE - CONTINUED

				44000100	Z0062456	X4400110	66400305	66600105	66700305	66700705	Z0000500	Z0062002	X0323388
				PAVEMENT REMOVAL SQ YD	TEMPORARY PAVEMENT SQ YD	TEMPORARY PAVEMENT REMOVAL SQ YD	CHAIN LINK FENCE 6' FOOT	FURNISHING AND ERECTING RIGHT OF WAY MARKERS EACH	PERMANENT SURVEY MARKERS, TYPE II EACH	FURNISHING AND ERECTING DRAINAGE MARKERS EACH	ADJUSTING EXISTING HANDHOLE EACH	SAW CUTTING, (FULL DEPTH) FOOT	TRAFFIC COUNTER EACH
STATION	OFF	STATION	OFF										
RAMPS													
7+99.40		11+00.00		543									
37+00.00		37+31.08		56									
300+24.24		309+71.28		1618									
300+55.40	134.6' RT	5013+08.00	77.8' LT				28						
301+03.30	100.5' RT	300+55.40	134.6' RT				59						
305+99.70	67.5' RT	301+03.30	100.5' RT				536						
306+00.00	69.48' RT							1					
307+99.90	33' RT	305+99.70	67.5' RT				196						
308+00.00	35' RT							1					
308+50.00	41.89' RT							1					
308+50.40	39.9' RT	307+99.90	33' RT				49						
400+19.88	74.09' RT							1					
401+82.29	79.42' RT							1					
402+00.00	78' RT	402+24.00	77.8' RT				24						
402+00.00	80' RT							1					
402+24.00	77.8' RT	409+99.90	53' RT				762						
406+78.62		420+33.41		2561									
408+00.00	75' RT							1					
409+99.90	53' RT	411+99.50	53' RT				187						
410+00.00	55' RT							1					
411+99.50	53' RT	415+99.90	68' RT				392						
412+00.00	55' RT							1					
415+99.90	68' RT	416+99.90	68' RT				113						
416+00.00	70' RT							1					
416+99.90	68' RT	418+00.20	59.6' RT				113						
417+00.00	70' RT							1					
418+00.00	61.59' RT							1					
418+00.20	59.6' RT	418+94.60	68' RT				97						
418+94.60	68' RT	419+63.60	67.6' RT				69						
419+63.60	67.6' RT	419+79.90	78.7' RT				20						
419+79.90	78.7' RT	419+81.30	82' RT				4						
1300+22.75		1308+06.44			2206	2206							
1410+92.55		1420+11.11			2403	2403							
20004+06.67		20013+02.81			1416	1416							
20006+45.20		20010+54.20		739									
20007+70.80		20010+98.17			375	375							
30004+90.63		30005+70.00		143									
30005+26.60		30008+68.05			459	459							
NB by Exit Ramp to IL 75													
SB by Exit Ramp to Rockton Rd													
Visitor Center													
Prairie Hill Road													
I-90 PRESTAGE A-C													
981+00.00		995+00.00			2425								
995+00.00		9+00.00			4564								
9+00.00		23+00.00			4926								
23+00.00		37+00.00			3750								
37+00.00		51+00.00			3936								
51+00.00		65+00.00			5701								
65+00.00		79+00.00			3571								
79+00.00		93+00.00			5104								
93+00.00		107+00.00			5406								
107+00.00		121+00.00			5338								
121+00.00		135+00.00			3382								
135+00.00		144+00.00			1109								
144+00.00		154+00.00			924								
I-90 STAGE 1A													
38+59.11		50+05.56			1630								
113+24.58		126+26.49			1850								
I-90 STAGE 1B													
981+00.00		995+00.00				2425							
995+00.00		9+00.00				4564							
9+00.00		23+00.00				4926							
23+00.00		37+00.00				3750							
37+00.00		51+00.00				3936							
51+00.00		65+00.00				5701							
65+00.00		79+00.00				3571							
79+00.00		93+00.00				5104							
93+00.00		107+00.00				5406							
107+00.00		121+00.00				5338							
121+00.00		135+00.00				3382							
135+00.00		144+00.00				1109							
144+00.00		154+00.00				924							
I-90 STAGE 2													
981+00.00		995+00.00			4352								
995+00.00		9+00.00			2682								
93+00.00		121+00.00			412								
121+00.00		135+00.00			98								
135+00.00		144+00.00			1149								
144+00.00		154+00.00			949								
I-90 STAGE 2A													
128+10.21		133+42.06			639								
I-90 STAGE 2B													
31+56.13		39+06.98			1169								
113+17.00		118+51.10			504								
981+00.00		995+00.00				4352							
995+00.00		9+00.00				2682							
31+56.13		39+06.98				1169							
93+00.00		121+00.00				916							
121+00.00		135+00.00				639							
TOTAL				147996	73090	68860	21598	16	4	8	1	14047	1



USER NAME = .\USERNAME.  
 FILE NAME = #FILE#  
 PLOT SCALE = 50.0000' / IN.  
 PLOT DATE = 10/20/2011  
 DESIGNED -  
 DRAWN - KRL  
 CHECKED - PDS  
 DATE - 10-21-2011  
 REVISED -  
 REVISED -  
 REVISED -  
 REVISED -

STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES				
SCALE:	SHEET NO.	OF	SHEETS	STA. TO STA.
N/A				

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
90	(X2-1) R	WINNEBAGO	510	68
CONTRACT NO. 64C29				
ILLINOIS FED. AID PROJECT				