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NOTES:

1. PREFORMED PLASTIC PAVEMENT MARKING SHALL BE USED (SEE SCHEDULE).
2. TWO DRIVING LANES SHALL BE MAINTAINED IN EACH DIRECTION AT ALL TIMES DURING CONSTRUCTION OF THE FULL DEPTH CONCRETE. ~ —

TWO WEEKS PRIOR IMPLEMENTING TRAFFIC CONTROL FOR WORK SHOWN S 107 PEC PAVEMENT (JOINTED)
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SHALL NOTIFY THE RESIDENT ENGINEER

FOSTERBURG RQOAD

STOP BAR
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3. THE CONTRACTOR

ON THIS SHEET.
4. THE RESIDENT ENGINEER SHALL COORDINATE WITH OPERATIONS REGARDING THE SIGNAL PHASING PRIOR 7O COMMENCEMENT OF THIS WORK.
5. ALL COORDINATION SHALL BE CONSIDERED INCLUDED IN PCC PAVEMENT PAY ITEMS NO ADDITIONAL COMPENSATION SHALL BE ALLOWED.

. CONCRETE CURB

AND GUTTER AND

MEDIAN SHALL NOT BE DISTRURBED BY

PAVEMENT REMOVAL OPERATIONS.
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