SUMMARY OF QUANTITIES

100% STATE
0044

SI	CODE NO.	ITEM	UNIT	TOTAL QUANTITY
	25000210	SEEDING, CLASS 2A	ACRE	0.25
	25100115	MULCH, METHOD 2	ACRE	0.25
	28000400	PERIMETER EROSION BARRIER	FOOT	28
	42001200	PAVEMENT FABRIC	SQ YD	28
	44004250	PAVED SHOULDER REMOVAL	SQ YD	28
	44201025	CLASS B PATCHES, TYPE IV, 14 INCH	SQ YD	28
	44213200	SAW CUTS	FOOT	46
	44213204	TIE BARS 3/4"	EACH	14
	50100300	REMOVAL OF EXISTING STRUCTURES NO. 1	EACH	1
	67100100	MOBILIZATION	L SUM	1
	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	FOOT	3,614
	70301000	WORK ZONE PAVEMENT MARKING REMOVAL	SQ FT	603
	70400100	TEMPORARY CONCRETE BARRIER	FOOT	387.5
	78300100	PAVEMENT MARKING REMOVAL	SQ FT	603
	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	L SUM	1
	Z0030260	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	EACH	1

SCHEDULES

EROSION CONTROL SCHEDULE

SHEET	SEEDING, CLASS 2A	MULCH, METHOD 2	PERIMETER EROSION BARRIER
	ACRE	ACRE	FOOT
MOT-1	0.25	0.25	28
MOT-2	-	-	-
MOT-3	-	-	-
TOTALS	0.25	0.25	28

TRAFFIC CONTROL, REMOVAL, AND PAVEMENT SCHEDULE

SHEET	TEMPORARY PAVEMENT MARKING - LINE 4" [1]	TEMPORARY CONCRETE BARRIER	WORKZONE PAVEMENT MARKING REMOVAL	PAVEMENT MARKING REMOVAL	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	PAVED SHOULDER REMOVAL
	FOOT	FOOT	SQ FT	SQ FT	EACH	SQ YD
MOT-1	3,614	387.5	603	603	1	28
MOT-2	-	-	-	-	-	-
MOT-3	-	-	-	-	-	-
TOTALS	**3,614**	**387.5**	**603**	**603**	**1**	**28**

PATCHING SCHEDULE

SHEET	CLASS B PATCHES, TYPE IV, 14 INCH	PAVEMENT FABRIC	TIE BARS 3/4"	SAW CUTS
	SQ YD	SQ YD	EACH	FOOT
MOT-1	28	28	14	46
MOT-2	-	-	-	-
MOT-3	-	-	-	-
TOTALS	**28**	**28**	**14**	**46**

NOTE:
1. QUANTITY INCLUDED FOR STRIPING AFTER PIER DEMOLITION.
STRIPING CONFIGURATION SHALL MATCH EXISTING STRIPING.