



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

1/4/2005

SUBJECT: FAI Route 90/94
Project IM-094-3(376)058
Section 2004-075RS
Cook County
Item No. 104, 01/21/2005 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page iii of the Table of Contents.
2. Revised page 120 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine
Engineer of Design
and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger" with a "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe; Roger Driskell; Jim White; Design & Environment File

TK/cah

FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY)
SECTION: (2004-075RS)
COOK COUNTY

| | |
|---|-----|
| STABILIZED SUBBASE AND BITUMINOUS SHOULDERS SUPERPAVE (BDE) | 108 |
| SURFACE TESTING OF PAVEMENTS (BDE)..... | 114 |
| COMPLETION DATE..... | 120 |
| SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)..... | 120 |
| PAVEMENT THICKNESS DETERMINATION FOR PAYMENT (BDE) | 121 |

- (2) Trace Analysis. The Contractor shall reduce/evaluate these traces using a 0.0 mm (0.00 in.) blanking band and determine a profile index in mm/km (in./mile) for each section of finished pavement surface. If the Contractor's profilograph is equipped with a computerized recorder, the trace produced will be evaluated without further reduction. If the profilograph has a mechanical recorder, the Contractor shall provide an electronic scanner, a computer, and software to reduce the trace. All analysis equipment (electronic scanner, computerized recorder, etc.) shall be able to accept 0.0 mm (0.00 in.) for the blanking band."

80075

COMPLETION DATE

When a completion date plus guaranteed working days is specified, the Contractor shall complete all contract items and safely open all roadways to traffic by 11:59 PM on, December 5, 2005 except as specified herein.

Article 108.09 of the Standard Specifications or the Special Provision for Failure to Complete the Work on Time, if included in this contract, shall apply to both the completion date and the number of working days.

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: January 2, 2005

To account for the preparatory work and operations necessary for the movement of subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other work or operations that must be performed or costs incurred when beginning work approved for subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on form BC 260A submitted for the approval of the subcontractor's work.

This provision shall be incorporated directly or by reference into each subcontract approved by the Department.

80143