## STAGE I

EARTHWORK SCHEDULE							
LOCATION	EARTH ROCK EXCAVATION		UNSUITABLE OR N UNSTABLE MATERIAL	EXCAVATION TO BE USE IN EMBANKMENT ADJUSTED FOR SHRINKAGE	FURNISHED EXCAVATION*	EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-)	
	CU YARD	CU YARD	CUBIC YARD	CUBIC YARD	CUBIC YARD	CUBIC YARD	
STA 113+57 TO STA 123+00	1,005		275	580		+425	

## STAGE II

EARTHWORK SCHEDULE							
LOCATION	EARTH EXCAVATION	ROCK EXCAVATION	UNSUITABLE OR UNSTABLE MATERIAL	EXCAVATION TO BE USE IN EMBANKMENT ADJUSTED FOR SHRINKAGE	FURNISHED EXCAVATION*	EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-)	
	CU YARD	CU YARD	CUBIC YARD	CUBIC YARD	CUBIC YARD	CUBIC YARD	
STA 113+57 TO STA 123+00	1,220		475	690		+530	

Applied Technologies

FILE NAME =	USER NAME = RDS	DESIGNED - JDD	REVISED -		EARTHWORK SCHEDULE	F.A.P SEC	CCTION COUNTY S	TOTAL SHEET SHEETS NO.
\$FILEL\$		DRAWN - RDS	REVISED -	STATE OF ILLINOIS	IL ROUTE 68 (DUNDEE ROAD) OVER WHEELING DRAINAGE DITCH	343 9	98-B COOK	65 11
	PLOT SCALE = 1'=50'	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION	IL NOUTE 00 (DONDEE NOAD) OVER WHEELING DRAINAGE DITCH		CONTRACT	NO. 60H20
	PLOT DATE = 11-12-10	DATE - 11-12-10	REVISED -		SCALE: N.T.S. SHEET NO. OF SHEETS STA. 113+57.00 TO STA. 123+00.00	FED. ROAD DIST. NO.	ILLINOIS FED. AID PROJECT	