llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

January 3, 2011
SUBJECT: FAIl Route 90/94
Section 2010-129-1
Cook County
Contract No. 60N03
Iltem No. 112, January 21, 2010 Letting
Addendum A
NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised pages 16 - 18 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.
Acting Engineer of Design and Environment

Q@;&JJW%/@E

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates
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FAI 90/94 (1 90/94)
Section 2010-129-I
Cook County
Contract 60N03

DETAILS:
Freeway Entrance and Exit Ramp Closure Details (TC-8)
Traffic Control and Details for Freeway Single and Multi — Lane
Weave (TC-9)
Traffic Control Details for Freeway Shoulder Closures and Partial
Ramp Closures (TC-17)

SPECIAL PROVISIONS:

Keeping the Expressway Open to Traffic

Failure to Open Traffic Lanes to Traffic

Traffic Control and Protection (Expressways)
Nighttime Work Zone Lighting (BDE)

Truck Mounted / Trailer Mounted Attenuators (BDE)
Post Mounting of Signs (BDE)

BRIDGE DECK CONCRETE SEALER
Effective: June 17, 2010 Revised: October 26, 2010

Description: This work shall consist of the preparation and placement of a concrete sealer upon
the entire top surface of the deck and the tops and inside vertical faces of the parapets of the
structure(s), as outlined in the contract. This work shall be according to Section 587 of the
Standard Specifications except as modified herein.

Materials shall be according to Article 587.02 except only non-water based, penetrating sealers
of the Silane or Siloxane categories from the Departments approved list of concrete sealers
will be allowed.

In addition to the requirements of Article 587.03, the following shall apply.

(@) The distribution sprayers shall include a skirting system to control overspray. Deck
drains shall be temporarily plugged before the agent is applied to control run off. The
material used to plug the drains shall be removed and disposed of upon the completion
of the sealing treatment.

(b) For new concrete, sealing shall be performed after all grinding and/or saw cut grooving
is completed and before the deck is marked and open to traffic.

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC
Effective: March 22, 1996 Revised: February 9, 2005

Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the
necessary traffic control devices to warn the public and to delineate the work zone as required
in these Special Provisions, the Standard Specifications, the State Standards and the District
Freeway details. All Contractors’ personnel shall be limited to these barricaded work zones and
shall not cross the expressway.
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FAI 90/94 (1 90/94)
Section 2010-129-I
Cook County
Contract 60N03

The Contractor shall request and gain approval from the lllinois Department of Transportation's
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all
permanent and weekend closures on all Freeways and/or Expressways in District One. This
advance notification is calculated based on workweek of Monday through Friday and shall not

include weekends or Holidays.

LOCATION: 1-90/94 Kennedy: E. River Road to 1-290

WEEK NIGHT TYPE OF CLOSURE | ALLOWABLE LANE CLOSURE HOURS

Sunday - Thursday 1-Lane or ramp* 9:00 PM to 5:00 AM
2-Lane 11:59 PM to 5:00 AM

Friday 1-Lane or ramp* 10:00 PM (Fri) to 8:00 AM (Sat)
2-Lane 11:59 PM (Fri) to 6:00 AM (Sat)

Saturday 1-Lane or ramp* 9:00 PM (Sat) to 10:00 AM (Sun)
2-Lane 11:59 PM (Sat) to 8:00 AM (Sun)

* Kennedy 1-Lane Closure hours may be more restrictive if the Reversible Lanes are also

closed.
LOCATION: 1-90/94 Kennedy REVERSIBLES
WEEK NIGHT ALLOWABLE LANE CLOSURE HOURS

Sunday - Friday

9:00 PM | to

| 5:00 AM

LOCATION: 1-94 Edens: Dempster to 1-90 Kennedy Junction

WEEK NIGHT TYPE OF CLOSURE ALLOWABLE LANE CLOSURE HOURS

Sunday - Thursday 1-Lane or ramp 9:00 P.M. to 5:00 A.M.
2-Lane 11:00 P.M. to 5:00 A.M.

Friday 1-Lane or ramp 10:00 P.M. (Fri) to 8:00 A.M. (Sat)
2-Lane 11:59 P.M. (Fri) to 6:00 A.M. (Sat)

Saturday 1-Lane or ramp 9:00 P.M. (Sat) to 10:00 A.M. (Sun)
2-Lane 11:59 P.M. (Sat) to 8:00 A.M. (Sun)

In addition to the hours noted above, temporary shoulder and partial ramp closures are allowed
weekdays between 9:00 AM and 3:00 PM, if shoulder width permits.

Narrow lanes and permanent shoulder closures will not be allowed between Dec. 1* and April
1%,

All daily lane closures shall be removed during adverse weather conditions such as rain, snow,
and/or fog and as determined by the Engineer.

Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to
and from major sporting events and/or other events.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

The Contractor will be required to cooperate with all other contractors when erecting lane

closures on the expressway.
Revised 01/03/2011
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FAI 90/94 (1 90/94)
Section 2010-129-I
Cook County
Contract 60N03

All lane closures (includes the taper lengths) without a three (3) mile gap between each other, in
one direction of the expressway, shall be on the same side of the pavement. Lane closures on
the same side of the pavement with a half (1/2) mile or less gap between the end of one work
zone and the start of taper of next work zone should be connected. The maximum length of any
lane closure on the project and combined with any adjacent projects shall be three (3) miles.
Gaps between successive permanent lane closures shall be no less than two (2) miles in length.

Private vehicles shall not be parked in the work zone. Contractor's equipment and/or vehicles
shall not be parked on the shoulders or in the median during non-working hours. The parking of
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved
by the Engineer.

FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC
Effective: March 22, 1996 Revised: February 9, 2005

Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in
accordance with the limitations specified under the Special Provisions for "Keeping the
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of:

One lane or ramp blocked = $1,000 /15 min (loc. 1, 2, 34, 35 & 36)
$ 4100/ 15 min (loc. 3, 4, 5 & 14 through 19)
$ 4400/ 15 min (loc. 6 through 13 & 20 through 27)
$ 4600 / 15 min (loc. 28 through 33)

Two Lanes blocked =$1200 /15 min (loc. 34 & 35)
$ 8600 / 15 min (loc. 4, 5 &14 through 19)
$ 9200/ 15 min (loc. 6 through 13 & 20 through 27)
$ 9700/ 15 min (loc. 28 through 33)

Not as a penalty but as liquidated and ascertained damages for each and every 15
minute interval or a portion thereof that a lane is blocked outside the allowable time
limitations. Such damages may be deducted by the Department from any monies due
the Contractor. These damages shall apply during the contract time and during any
extensions of the contract time.

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYYS)
Effective: 3/8/96 Revised: 4/20/10

Description. This work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing
traffic. Traffic control and protection shall be provided as called for in the plans, applicable
Highway Standards, District One Expressway details, Standards and Supplemental
Specifications, these Special Provisions, or as directed by the Engineer.

General. The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes
and/or ramps to a minimum.
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