



- NOTE 1. THE EXISTING LIGHT TOWER YIJ4 SHALL BE RELOCATED TO STA. 364+78 AS SHOWN IN THE PLANS AND AS DIRECTED BY THE ENGINEER
- NOTE 2. THE EXISTING LIGHT TOWER YIJ3 SHALL BE RELOCATED TO STA. 368+81 AS SHOWN IN THE PLANS AND AS DIRECTED BY THE ENGINEER
- NOTE 3. THE EXISTING LIGHT TOWER YIJ2 SHALL BE RELOCATED TO STA. 372+48 AS SHOWN IN THE PLANS AND AS DIRECTED BY THE ENGINEER
- NOTE 4. THE EXISTING LIGHT TOWER YIJ1 SHALL BE RELOCATED TO STA. 376+13 AS SHOWN IN THE PLANS AND AS DIRECTED BY THE ENGINEER

THE TEMPORARY LIGHTING FOR STAGES 2 AND 3 SHOWN IN THESE PLANS SHALL BE IN PLACE PRIOR TO COMMENCEMENT OF STAGE 2 CONSTRUCTION

A.B.C.D.I.J (3) 3#2
AERIAL CABLE

EXISTING LIGHTING
CONTROLLER "Y"
STA. 377+22



Michael A. Kelly 03/20/10
Expires 11/30/2011

LT-5

FILE NAME =	USER NAME = .GAL	DESIGNED - PKG	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	TEMPORARY LIGHTING FOR CONSTRUCTION STAGES 2 AND 3 U.S. ROUTE 20 (LAKE STREET) SHEET 2 OF 3 STA. 363+00 TO STA. 377+84			F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
#FILE#		DRAWN - MAA, SHM	REVISED -		SCALE:	SHEET NO.	OF SHEETS	STA.	TO STA.	DuPage	284	144
		CHECKED - PKG	REVISED -							CONTRACT NO. D-91-533-00		
		DATE -	REVISED -							FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT		