

IL 84 SCHEDULE OF QUANTITIES

70100500 - TRAFFIC CONTROL AND PROTECTION, STANDARD 701326

LOCATION	L	SUM	REMARK
JOBSITE		1	
TOTAL		1	

70103815 - TRAFFIC CONTROL SURVEILLANCE

LOCATION	CAL	DAY	REMARK
TRIBUTARY TO APPLE RIVER			
JOBSITE		10	
DUKE CREEK			
JOBSITE		10	
TOTAL		20	

70106500 - TEMPORARY BRIDGE TRAFFIC SIGNALS

LOCATION	EACH	REMARK
TRIBUTARY TO APPLE RIVER		
JOBSITE	1	
DUKE CREEK		
JOBSITE	1	
TOTAL	2	

70106700 - TEMPORARY RUMBLE STRIP

LOCATION	EACH	REMARK
TRIBUTARY TO APPLE RIVER		
JOBSITE	6	ONE PER APPROACH PER STAGE
DUKE CREEK		
JOBSITE	3	
TOTAL	9	

70300100 - SHORT-TERM PAVEMENT MARKING

LOCATION	EQOT	REMARK
JOBSITE	1000	
TOTAL	1000	

70300220 - TEMPORARY PAVEMENT MARKING LINE 4"

LOCATION	EQOT	REMARK
TRIBUTARY TO APPLE RIVER		
STAGE 1		
STA. 159+51 - 172+26	1276.1	
STA. 160+65 - 170+58	993.4	
STAGE 2		
STA. 159+40 - 171+90	1252.0	
STA. 161+04 - 170+63	959.2	

LOCATION	EQOT	REMARK
DUKE CREEK		
STAGE 1		
STA. 331+49 - 341+77	1029.6	
STA. 332+69 - 340+07	737.4	
STAGE 2		
STA. 330+93 - 341+41	1049.6	
STA. 332+73 - 340+05	732.1	
TOTAL	8030	

70301000 - WORK ZONE PAVEMENT MARKING REMOVAL

LOCATION	SQ FT	REMARK
TRIBUTARY TO APPLE RIVER		
JOBSITE	330	PAY ITEM 70300100
	1478.7	PAY ITEM 70300220
	48.4	PAY ITEM 70300280
DUKE CREEK		
JOBSITE	330	PAY ITEM 70300100
	1171.2	PAY ITEM 70300220
	51.1	PAY ITEM 70300280
TOTAL	3409	

70300280 - TEMPORARY PAVEMENT MARKING LINE 24"

LOCATION	EQOT	REMARK
STAGE 1		
TRIBUTARY TO APPLE RIVER		
STA. 159+04	RT	11.8
STA. 172+42	LT	12.4
DUKE CREEK		
STA. 331+38	RT	12.6
STA. 341+48	LT	12.9
TOTAL		50

70400100 - TEMPORARY CONCRETE BARRIER

LOCATION	EQOT	REMARK
TRIBUTARY TO APPLE RIVER		
STAGE 1		
STA. 160+75 - 170+48	LT	975.0
DUKE CREEK		
STAGE 1		
STA. 333+73 - 339+06	LT	712.5
STAGE 2		
STA. 332+56 - 339+92	LT	25
TOTAL		1712.5

70400200 - RELOCATE TEMPORARY CONCRETE BARRIER

LOCATION	EQOT	REMARK
STAGE 2		
TRIBUTARY TO APPLE RIVER		
STA. 163+00 - 170+20	LT - RT	950
DUKE CREEK		
STA. 335+00 - 339+00	LT	712.5
TOTAL		1662.5