

SCHEDULES OF QUANTITIES

DRAINAGE STRUCTURE IMPROVEMENT SUMMARY (SHEET 3 OF 3)

DRAINAGE STR. IMPROVEMENT #, S.N., & STA.	Storm Sewer Class B Ty 2 15" (FOOT) 550B0360	Storm Sewer Remove 6" (FOOT) 55100200	Storm Sewer Remove 12" (FOOT) 55100500	Storm Sewer Remove 15" (FOOT) 55100700	Woven Wire Fence, Remove (FOOT) 66502300	Barbed Wire Fence, Five Strand (FOOT) 66503200	Remove Concrete Flared End Section (EACH) X0322118	Tree Removal Acres, Special (ACRES) X2010350	Remove Inlet Box (EACH) X6050700	Box Culverts To Be Cleaned (FOOT) Z0005305	Culvert To Be Cleaned (FOOT) Z0014800
#1. STA. 789+00 Lt.							1				
#2. STA. 804+55				15							
#3. STA. 825+00								0.007			6
#4. STA. 834+17.5									1		
#5. STA. 847+44		75		25				0.048	1		12
#6. S.N. 057-8556, STA.858+38											
#7. STA. 877+60.8								0.007			
#8. STA. 891+00											
#9. S.N. 057-8558, STA.895+62					45	45		0.007			
#10. STA. 907+15				15					1		
#11. STA. 908+76				13					1		100
#12. STA. 919+32					45	45				95	
#13. STA. 928+65.5											
#14. S.N. 057-8560, STA.932+47					45	45					
#15A. S.N. 057- 8562, STA.967+38				33							
#15B. S.N. 057- 8582, STA.966+70.1 (FRONTAGE RD.)								0.016			
#16. STA. 972+52								0.016			
#17. S.N. 057- 8563, STA.990+56.5	14		16	14				0.011			
#18. STA.1003+05								0.023			
#19. STA.1021+00 Lt.											8
#20. STA.1069+62											105
#21. STA.18+00 WB ON-RAMP										30	
#22. STA. 25+38 EB OFF-RAMP								0.002			
#23. STA. 1091+50									1		
TOTALS	14	75	16	115	135	135	1	0.137	5	125	231
ROUND TO	14	75	16	115	135	135	1	0.2	5	125	250