





MATCHLINE STA. 85+50 CONTRACT: 85513

STAGE II PHASE I

1. RELOCATE OR COVER EXISTING REGULATORY SIGNS AS APPLICABLE
2. PLACE SIGNING, FLAGGERS AND TRAFFIC CONTROL DEVICES PER STD. 701326, 701701, 701422 AND AS SHOWN (ALL TEMPORARY TRAFFIC CONTROL PLACEMENT BASED ON 45 MPH DESIGN)
3. REMOVE & RECONSTRUCT EXISTING TYPE A CURB IN AREAS SHOWN, CLOSE SIDE ROADS AS DIRECTED BY ENGINEER
4. POST AN ADVISORY SPEED LIMIT OF 35 MPH THROUGH CONSTRUCTION AREA
5. NO WORK THAT RESTRICTS TRAFFIC WILL BE ALLOWED BETWEEN 1PM AND 6PM AT SOUTH LEG OF MERIDIAN RD/W. STATE ST INTERSECTION INCLUDING WEEKENDS.



MATCHLINE STA. 85+50

