
  
 
 
 
 
 
 
 
 
 
  

January 21, 2022 Letting  
 
 

 
Notice to Bidders, 

Specifications  
and Proposal 

 
 

 
 
 

 

     Contract No. 46539 
     Various Counties 
     Section D-1 OVD SIN STR REPL 20-27 
     Various Routes 
     District 1 Construction Funds 
 

 
 

 

  
 
 

 

  
  Prepared by 
 S 
  Checked by 

                             (Printed by authority of the State of Illinois) 

122 



 

 
 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
January 21, 2022 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 46539 
  Various Counties 
  Section D-1 OVD SIN STR REPL 20-27 
  Various Routes 
  District 1 Construction Funds 
  
 Replacing deteriorated various types of overhead sign structures, installing new sign panels, and 
relocating sign panels, installing new drilled shaft foundations 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in 
effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of  Various Routes,  Section D-1 OVD SIN STR REPL 20-27, Various Counties, 
Contract No. 46539 and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 

 
Various Routes 

Section D-1 OVD SIN STR REPL 20-27 
Various Counties 

Contract No. 46539 
 
 

LOCATION OF PROJECT 
 
This project covers various arterial and expressway routes in Cook, DuPage, and Will Counties 
in IDOT District 1. 
 
 
DESCRIPTION OF PROJECT 
 
The work shall consist of replacing damaged or deteriorated overhead sign structures and sign 
panels at locations described in the schedule of quantities. Work also includes relocation of one 
CCTV camera to a new post. 
 
It shall be the contractor’s responsibility to verify all dimensions and conditions existing in the field 
prior to construction and ordering materials.   
 
The work shall include all labor, material, and equipment necessary for proper execution and 
completion of the work as shown on the plans as herein specified.  It shall include all work not 
specifically included in the contract documents which is reasonably and properly inferable and 
necessary for proper completion of the improvement. 
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FINAL CLEAN UP 
 
The final clean up shall conform to the requirements set forth in Article 104.06 of the Standard 
Specifications for Road and Bridge Construction.  When work is accomplished at any location, 
the Contractor will be required to clean up the work area before payment for that work will be 
processed. 
 
All costs due to compliance with this requirement will be incidental to the contract and no 
additional compensation will be allowed. 
 
 
MATERIALS 
 
The Contractor shall field verify all pertinent dimensions and properties required before ordering 
materials when replacement assemblies are required. 
 
 
MATERIAL INSPECTION AND CERTIFICATION 
 
The Contractor shall provide material samples and/or certifications when required by the contract 
documents or the Engineer.  This requirement does not relieve the Contractor of the responsibility 
to provide material that conform to the applicable requirements of this contract. 
 
 
LOCATING UNDERGROUND UTILITIES 
 
Before starting and underground work, the Contractor shall call J.U.L.I.E. at (800) 892-0123 or 
811, CUAN (Chicago Utility Alert Network) at (312) 7444-7000, and the Department’s Electrical 
Maintenance Contractor for field locations of buried electric, communications, gas, and state 
owned underground facilities.  In thee event the Contractor fails to comply with this article and 
utilities are damaged, the Contractor shall replace the entire length of the utility in a manner 
satisfactory to the Engineer, at his/her own expense.  Splicing cable blow grade will not be 
permitted. 
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CONTRACTOR COOPERATION 
 
The Contractor’s attention is directed to the fact that other contracts may be under construction 
during all or parts of this contract and may require further cooperation as directed by the Traffic 
Operations Section (at (847) 705-4155).  Other ongoing contracts may impact a few locations on 
this contract via their required MOT and/or short-term operational needs.  To coordinate work at 
these locations, the contractor may be required to attend a weekly coordination meeting at a time 
and location determined by the Department. 
 
The contract will be covered by Article 15.08 of the Standard Specifications for Road and Bridge 
Construction. 
 
The Contractor will coordinate proposed start dates and sequence of construction with the 
Engineer and other Contractors to present an effective and timely schedule for successful 
completion of the project. 
 
No additional compensation will be allowed the Contractor for the above requirements or for any 
delays or inconvenience resulting for activities of other contractors. 
 
 
ELECTRIC SERVICE DISCONNECT 
 
Description:  This work shall consist of the disconnections, removal, and disposal of the existing 
electric connection to the sign lighting.  Removal of the existing sign luminaires and other electrical 
components are included under the various pay items.  This work shall also consist of 
reconnecting the electrical circuit to keep all highway lighting operational.  The Contractor is 
herby warned that cables may remain energized inside most foundations even if light 
fixtures are not present.   
The Contractor shall contact the IDOT District 1 Electrical Maintenance Contractor at (708) 5245-
2145 before commencing any electrical work.  The IDOT District 1 Electrical Maintenance 
Contractor will assist with locating assets and disconnecting power.   
 
Disconnection and removal of the existing sing luminaires and other electrical components shall 
meet the requirements of Section 845 of the Standard Specifications.  All lights and other electrical 
components removed shall become the property of the Contractor and salvaged or disposed of 
off right-of-way in a manner approved by the Engineer. 
 
The Contractor must disconnect het existing power fed to the sign lighting units and remove the 
wiring back to the nearest locations where the sign lighting is spliced to the roadway lighting 
circuit.  The Contractor must provide all materials and labor required to maintain operation of the 
existing lighting circuit.   
 
Abandoned underground electric cables shall be removed with conduit and duct to a depth of 1 
foot below ground level and the hole shall be backfilled.  Cables in unit duct may be removed from 
the duct and become the property of the Contractor.  The empty duct shall be removed to a depth 
of 1 food below ground level and the hole backfilled. 
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When a sign truss location is wired in series between light poles and the existing sign truss 
foundation will be removed, new Unit Duct will be required between the light poles according to 
Section 816 to maintain operation of the existing lighting circuit.  Removal of the old electric cables 
and duct between each light pole and the old truss foundation will be as specified herein.   
 
When a sign truss location is wired in series between light poles and the existing sign truss 
foundation will be re-used to set the new overhead sign structure, the Contractor may use the 
new end supports as a handhole/junction box to maintain operation of the existing lighting circuit. 
 
Although lighting is not to be provided on the new trusses at this time, the Contractor shall be 
required to install all conduit and ground rods during construction of the new foundations as 
detailed on the base sheets for the support frames, end columns, and foundations. 
 
Any open conduit stubs in the end supports shall be capped by the Contractor after removal of 
the existing electrical components. 
 
Method of Measurement:  Disconnection, removal, and disposal of the existing electric connection 
to the sign lighting and reconnecting the electrical circuit to keep all highway lighting operational 
will be measured for payment as each.  This work in its entirety at each sign truss location will be 
considered one (1) each. 
 
Basis of Payment:  The work will be paid at the contract unit price per each for REMOVE ELECRIC 
SERVICE which price shall be payment in full for completing the work described above. 
 
 
ABANDON EXISTING EMBEDDED FOUNDATION 
 
In cases where an existing foundation embedded in a wall is to be abandoned, the existing anchor 
rods hall be ground flush with the wall. 
 
This work will not be paid for separately but shall be considered incidental to REMOVE 
OVERHEAD SIGN STRUCTURE – APPROPRIATE TYPE FOR LOCATION. 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 
Effective:  December 1, 1986 
Revised:  January 1, 2022 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be carried 
according to Article 107.11 of the Standard Specifications.  A separate policy is required for each 
railroad unless otherwise noted. 
 

 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 

 

CTA (Blue Line) at Central Ave exit on EB I-290  
 
Chicago Transit Authority (CTA)                          Blue Line                                   -0- 
567 West Lake Street                                 312 trains/day @ 55 mph. 
Chicago IL 60661-1465                                      
   
DOT/AAR No.:  N/A RR Mile Post:  N/A 
RR Division:  CTA RR Sub-Division:  Blue Line 
 
For Freight/Passenger Information Contact:  Abdin Carrillo Phone: 312/681-3913  
For Insurance Information Contact:               Tamika Press Phone: 312/681-2901     
 
 

 
 
 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
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CTA FLAGGING AND COORDINATION 
 

All work to be done by the Contractor on, over, or in close proximity of the CTA (Chicago Transit 
Authority) right-of-way and infrastructure shall be performed according to Article 107.12 of the 
Standard Specifications and this specification. This specification includes language from CTA 
Master Specification Section 01 35 15, “Special Project Procedures for Adjacent Construction.” 
No interruption to CTA service will be allowed unless approved in writing by the CTA. 

The CTA’s Representative for this project will be:  

Mr. Abdin Carrillo 
Project Manager, Construction Oversight 
(312) 681-3913 

1.01     SUMMARY 

A. This section includes the requirements for safe construction operations on, 
above, below and adjacent to operating tracks of the CTA rail system. The 
Contractor shall be responsible for compliance with the CTA, Safety Manual for 
Contract Construction On, Above, or Adjacent to the CTA Rail System (in effect 
at such time). The Contractor shall also be responsible for compliance with the 
CTA Adjacent Construction Manual (in effect at such time) – this manual may be 
found at https://www.transitchicago.com/nearbyconstruction/ NOTE: In case of 
conflict between the manual and this CTA FLAGGING AND COORDINATION 
Specification, the most stringent shall apply. 

B. After the letting of the contract and prior to performing any work, the CTA 
Representative shall be notified by the Department to attend the preconstruction 
meeting. In this meeting, the Contractor shall confer with the CTA’s 
Representative regarding the CTA’s requirements for the protection of 
clearances, operations and safety. 

C. Prior to the start of any work on or over the CTA’s right-of-way, the Contractor 
shall meet with the CTA Representative to determine his requirements for 
flagmen and all other necessary items related to the work activities on, over and 
next to the CTA facilities and to receive CTA’s approval for the Contractor’s 
proposed operations. At least twenty-one (21) calendar days prior to the start of 
work the Contractor must request CTA to prepare a Right-of-Entry document. 
The Contractor must also conform to all requirements of the “CTA Requirements 
for Contractors Working along the Right-of-Way (R.O.W.)” - this document may be 
found herein and at https://www.transitchicago.com/nearbyconstruction/ . 

D. The Contractor shall notify the CTA Representative 72-hours in advance of the 
time he intends to enter upon the CTA right-of-way for the performance of any 
work. 
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E. When the scope of work under this contract includes construction activities 
adjacent to and above CTA tunnels, then work activities shall protect the existing 
CTA infrastructure and allow unimpeded service to CTA customers unless 
specifically allowed by CTA as identified herein. 

1.02    PROJECT CONDITIONS 

A. The Chicago Transit Authority (CTA) is an operating transportation agency and 
must maintain rail operations at all scheduled times for the benefit of the public. 
The Contractor shall conduct his operations in such a manner as not to cause 
damage to the CTA equipment, put the public or the CTA personnel in danger, 
cause inconvenience to the customers, interrupt train service (except as 
permitted herein) or cause avoidable inconvenience to the public and the 
surrounding communities. 

B. The CTA will be operating trains during the construction of this project. The rail 
operations are 24 hours per day, seven days per week. 

C. Certain portions of the project may be performed on, above or adjacent to 
sections of track where rail service is suspended in order to facilitate the work. 
For any work occurring within, above or adjacent to a section of track to be taken 
out of service, the Contractor shall confirm with the CTA that track within the 
work limits has been taken out of service and the third rail de-energized, as 
required, prior to beginning the work. 

D. If the CTA deems any of the Contractor’s work or operations hazardous to the 
CTA’s operations or to the public, the CTA shall contact the Engineer. The 
Engineer may elect to order the Contractor to immediately suspend work until 
reasonable remedial measures are taken satisfactory to the CTA. 

E. The CTA may review any of the Contractor’s procedures, methods, temporary 
structures, tools or equipment that will be utilized within the CTA Right-of-Way. 
These reviews do not relieve the Contractor of responsibility for the safety, 
maintenance, and repairs of any temporary structure or work, or for the safety, 
construction, and maintenance of the work, or from any liability whatsoever on 
account of any procedure or method employed, or due to any failure or 
movement of any temporary structure, tools or equipment furnished as necessary 
to execute work on CTA Right-of-Way. 

F. At least five (5) weeks prior to the start of any work on, above or adjacent to the 
CTA right-of-way, the Contractor will be required to attend weekly coordination 
meetings with CTA Operations and other CTA departments to review and 
coordinate proposed work activities of the Contractor(s). The Contractor will be 
required to provide a five week look-ahead schedule, in a format acceptable to 
CTA, reflecting proposed work activities within the CTA Right-of-Way. 
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G. The Contractor, through the Engineer, shall submit a Rail Service Bulletin 
Request form to the CTA at least twenty-one (21) calendar days in advance of 
the Contractor’s proposed scheduled time to enter upon the CTA Right-of-Way 
for the performance of any work under this Contract. Bulletin requests will be 
required when performing work which impacts rail operations such as prior to 
each phase of staged station construction, Track Access Occurrences, track 
survey, etc. 

H.  CTA generally permits only one Track Access Occurrence at a time on any given 
route. Other work on CTA’s system, including required operations and/or 
maintenance by CTA, or work by other contractors elsewhere on the route, may 
limit the available dates of track access occurrences for this project. The 
Contractor is strongly encouraged to submit Rail Service Bulletin requests with 
more than the twenty-one (21) day minimum required advance notice. The CTA 
has indicated that they typically will not grant Track Access Occurrences on 
consecutive weekend periods in order to provide scheduled service to customers. 

I. The Contractor shall at all times observe all rules, safety regulations and other 
requirements of the CTA, including, but not limited to, the following Standard 
Operating Procedures (SOP’s). 

No. 7037, "Flagging on the Right-of-Way". 
                                   No. 7038, "Train Operation Through Slow Zones". 

No. 7041, "Slow Zones". 
No. 8111, "Workers Ahead Warning System". 
No. 8130, "Safety on Rapid Transit Tracks". 
No. 8212, “Test Train Procedures” 
Sketch 2000-SZ-1, Slow Zone Equipment 
 
 

1.03 REIMBURSEMENT OF COSTS 

A. The cost of all flagmen, infrastructure crews, engineering inspection, switchmen, 
and other workmen furnished by the CTA and authorized by the Engineer shall 
be paid for directly to the CTA by the Contractor. 

B. The costs associated with Track Access Occurrences granted and established by 
the CTA shall be paid for directly to the CTA by the Contractor. 

C. The amount paid to the Contractor shall be the amount charged to the Contractor 
for all authorized CTA charges including CTA additive rates audited and 
accepted by the Department, according to Article 107.12 and Article 109.05 of 
the Standard Specifications. 
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D. Following approval of the CTA invoices by the Department, the Contractor shall 
pay all monies to the CTA as invoiced and shall submit to the Department 
certified and notarized evidence of the amount of payments. No overhead or 
profit will be allowed on these payments. 

E. If there are maximum amounts of flagger shifts identified within this specification 
and if Contractor operations require flagger shifts that are granted by the CTA 
beyond these limits, the Contractor shall pay for the services, but will receive no 
reimbursement. 

F. The Department will not be liable for any delays by the CTA in providing flagmen, 
establishing track closures or other service provided by the CTA and identified 
within this special provision. 

 

1.04 RAIL SAFETY TRAINING 

A. All Contractor and Subcontractor employees assigned to work on, over or near 
the CTA Right-of-Way shall be required to attend an all-day Rail Right-of-Way 
Safety Training Session in accordance with the CTA, Safety Manual for Contract 
Construction On, Above, or Adjacent to the CTA Rail System. The cost of this 
training is currently $200.00 per employee, paid by the Contractor in advance. 
The certification is good for one calendar year from the date of issuance. The 
Contractor shall coordinate rail safety training with the Engineer. The cost of 
training shall be paid directly to the CTA by the Contractor. 

B. Rail Right-of-Way Safety Training for Contractor and subcontractor personnel will 
be scheduled by CTA as training slots become available. The Contractor is 
advised that the Contractor’s failure to request training sufficiently in advance of 
when the employee is required on the work site shall not be cause for relaxing 
the requirement for Rail Right-of-Way Safety Training. 

C. The $200.00 fee is non-refundable. If any individual fails to report for training or is 
rejected for training and must be rescheduled, an additional $200.00 will be 
required. No additional compensation will be made for the rescheduling of any 
training. 

D. Upon successful completion of CTA Rail Safety Training, each trainee will be 
issued a non-transferable Rail Safety Tour Identification Card with the trainee’s 
photo and a decal with pressure sensitive adhesive to be affixed on the hard hat. 
The Rail Safety Tour Identification Card and the decal are valid for one (1) year 
from the date of issue. The validity of the Card and the decal are in no way 
related to the length of this Contract. 
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E. Contractor and Subcontractor personnel must renew their Rail Safety Tour 
Identification Cards annually by successfully completing Rail Safety Training 
again. Contractor or Subcontractor personnel who fail to maintain a valid Rail 
Safety Tour Identification Card are not permitted to work on, above or adjacent to 
the CTA Rail Right of Way and CTA reserves the right to remove such personnel 
from the work site. 

F. The costs incurred by the Contractor for CTA Rail Safety Training will not be 
reimbursed. 

1.05    MANDATORY ITEMS FOR EMPLOYEES ON CTA RIGHT-OF-WAY 

A.  Contractor’s and Subcontractor’s employees assigned to work on the CTA Right-
of-Way: 

1. Contractor’s and Subcontractor’s employees will be given individual property   
permits. These permits shall be carried by each employee at all times while on 
CTA property. All permits issued shall be returned to CTA at the completion of the 
project, if the employee no longer works on this project, or on the date of expiration. 

2. Each employee shall carry a valid Rail Safety Tour Identification Card at all 
times while on CTA right-of-way in accordance with Article 2-2 of the CTA Safety 
Manual. 

3. All employees shall wear an undamaged hard hat with current rail safety 
sticker affixed, CTA standard safety vest and eye protection at all times while on 
CTA right-of-way. Noise protection shall be used when necessary. The Contractor 
must also comply with all OSHA requirements as required for the work. The CTA 
shall provide the rail safety sticker to each Contractor employee upon successful 
completion of the Rail Right-of-Way Safety Training. 

4. Contractor personnel shall wear suitable work shoes with defined heel and 
non-slip soles. Steel toes or metal cleats on the sole or heel of shoes are 
prohibited. Shoelaces are to be kept short so they do not pose a tripping hazard. 
Athletic shoes, sandals, open-toed shoes, moccasins and/or shoes with heels 
higher than 1” are not permitted. 

5. Contractor personnel shall have a non-metallic, working flashlight after dark 
or when working in the subway. 

B.  Contractor and Subcontractor employees assigned to work adjacent to or above 
the CTA right-of-way shall wear a CTA standard safety vest at all times. Personnel 
without current Rail Safety Training and a valid property permit shall not enter onto 
any CTA Right-of-Way. 
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1.06    WORK AREA AVAILABILITY 

A.        DEFINITIONS 

1. RIGHT-OF-WAY WORK: Any work performed at, above, or below track level within the 
CTA Right-of-Way. 

2. IN-SERVICE TRACK: All CTA tracks are in service seven days a week, 24 hours a day, 
unless specifically removed from service for specific times by a Rail Service Bulletin issued by the 
Vice President, Rail Operations. Copies of the CTA’s current train schedule for the lines affected 
by this project is available on the CTA’s website and are subject to changes at any time, before 
or during, the Contract. 

3. OUT-OF-SERVICE TRACK: The CTA tracks within limits defined by CTA that are 
temporarily removed from service for the purpose of completing specific work. Traction power will 
remain on at all times unless power removal is requested by the Contractor and approved by the 
CTA. In such cases, traction power must be removed and restored by CTA personnel. The 
Contractor may request the CTA to de-energize portions of the CTA right-of-way to perform work 
on, or near an Out-of-Service Track when no revenue service is scheduled, or as specified under 
a Rail Service Bulletin. Upon completion of the Out-of-Service Work, the Contractor shall maintain 
sufficient personnel on-site to correct any deficiencies in the Contractor’s Work discovered by the 
CTA during power and service restoration and testing. 

4. TRACK ACCESS OCCURRENCE: A condition(s) which provides a modification to the 
normal operation of CTA service to facilitate access for a Contractor(s) to perform work on or near 
the CTA Right-of-Way as defined and limited herein. 

5. RE-ROUTE: Modification to the normal routing of trains in order to remove rail traffic from 
a section of track to facilitate access for a Contractor(s) to perform work on or near the CTA Right-
of-Way as defined and limited herein. 

6. LINE CUT: A temporary cessation of all service on a transit line; meaning total stoppage 
of transit service on all tracks and at all stations within the closure zone to facilitate access for a 
contractor(s) to perform work on or near the CTA Right-of-Way as defined and limited herein. 

7. SINGLE-TRACK: A temporary operation established by operating trains bi-directionally on 
one track while the adjacent track is taken out-of-service as defined in paragraph 1.05.a.4, above. 
Only one single-track at a time can be set up on a line and only for very limited time periods. If 
CTA or a separate contractor(s) request single track operations along the same line concurrently 
with the Contractor for this contract, CTA shall have the exclusive authority to determine which 
request shall be granted. 

8. RUSH HOURS: Monday through Friday, from 0500 to 0900 hours and from 1500 to 1900 
hours. 
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9. FLAGGER SHIFT: A flagger shift is defined as the services of a CTA Flagman up to, but 
no more than eight (8) hours including travel and required breaks. For example: 

a. A Contractor five hour work shift which requires 3 flaggers will use 3 flagger shifts. 
            b. A Contractor eight hour work shift requiring 3 flaggers shall use 6 flagger shifts 

(because travel & break time will increase the flaggers work hours beyond eight). 
             c. A Contractor ten hour work shift requiring 3 flaggers will use 6 flagger shifts. 

10. INFRASTRUCTURE SHIFT: An infrastructure shift is defined as up to, but no more than 
eight (8) hours worked per CTA Infrastructure employee. For example: 

            a. A Contractor five hour work shift requiring 2 signal maintainers will use 2 
infrastructure shifts. 

            b. A Contractor eight hour work shift requiring 2 towermen shall use 2 infrastructure 
shifts. 
            c. A ten hour work shift requiring 2 lineman will use 4 infrastructure shifts. 

11. PERSON-IN-CHARGE (PIC): A person or persons, specified in a CTA Rail Service 
Bulletin, who is solely in charge of a work zone and is the single point contact between CTA and 
all persons (Contractor’s, CTA and others) working in a work zone. The Rail Service Bulletin may 
identify the PIC by name or by radio call number. The Engineer or the Engineer’s designee shall 
serve as PIC. 

12. POWER & WAY SERVICE BULLETIN (PWS Bulletin): A document authorized by the CTA 
Infrastructure Division intended to supplement a CTA Rail Service Bulletin by defining 
power/signal removal and restoration procedures and other work zone protection measures 
required to safely perform construction and/or maintenance work on or adjacent to the CTA Right-
of-Way (ROW). 

B.  No service disruptions will be allowed for the completion of this work, except as 
noted herein. If the CTA deems it necessary, the CTA will impact operations to 
avoid a hazardous condition to either the passengers or employees and charge 
the Contractor for all associated costs and damages incurred. No compensation 
will be made for CTA charges to the Contractor due to unauthorized Contractor 
access or other unapproved impacts to CTA operations. 
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1.07    CTA OPERATING REQUIREMENTS 

A. Strictly comply with operating requirements of the Chicago Transit Authority while 
construction work is in progress, specifically as follows: 

1. All work performed on the CTA Right-of-Way will be allowed during the 
Construction Period only in accordance with the Article 1.08 “ALLOWABLE 
HOURS OF CONSTRUCTION”. During most periods of construction, a “slow 
zone” shall be established at the work site and flagging personnel shall be 
deployed to facilitate safe and continuous train operations and to protect 
Contractor, CTA employees, passengers, the general public and property in the 
vicinity. 

2. No one is permitted to enter the CTA Right-of-Way during Rush Hours. 
Access to the underside of the existing or proposed bridge structure within the 
limits of the CTA Right-of-Way will not be permitted. 

B. As much work as possible is to be done under normal CTA operating conditions 
(under traffic) without disruption of train movements. A maximum interruption of 
service to the CTA traffic of 15 minutes or as agreed upon with the CTA will be 
allowed. No interruption to CTA service will be allowed unless approved in 
writing by the CTA. The CTA has indicated during overnight periods, train 
headways are between fifteen (15) and thirty (30) minutes. 

C. Pedestrian traffic access to CTA station facilities shall be maintained at all times. 
Barricades and signage for sidewalk closures as well as all details for pedestrian 
crossings of street intersections at the entrance of the station must be 
coordinated with the CTA at least twenty-eight (28) days prior to modifications to 
staging. 

D. Bus traffic access to CTA station facilities must be maintained. Any proposed 
changes to bus routes or normal access by pedestrians will need to be 
coordinated and approved by CTA (and Pace where applicable). 

E. Access control of the CTA Right-of-Way must be maintained at all times. This 
includes eliminating openings directly to the Right-of-Way where existing median 
barriers are to be removed. All planned removals of existing access control must 
be coordinated with the CTA, with plans for counter measures provided to the 
CTA at least three (3) weeks prior to removals. If the CTA grants the removal of a 
portion of the existing access control, the Contractor shall provide a fence system 
to enclose the Contractor’s work area and provide a visual separation between 
the Contractor’s work area and the CTA operating track(s). The fence shall be 
designed and installed to meet all CTA requirements, including, but not limited to, 
horizontal clearance requirements, minimum wind and vertical loading, 
foundation embedment, screening, fencing connections, installation 
requirements, maintenance of the fence throughout the installed period, removal 
of the fence at the completion of the period for the fence need and restoration of 
the CTA Right-of-Way. The Engineer and CTA shall approve all fence designs, 
components and installation procedures prior to the start of fence installation. 
The cost to design, install, maintain and remove the fence shall be considered 
included in the work required to be performed within the CTA Right-of-Way and 
will not be paid for separately.  
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1.08    ALLOWABLE HOURS OF CONSTRUCTION 

A. Construction activities within CTA Right-of-Way are not permitted during Rush 
Hours. Access to the underside of the existing or proposed bridge structure 
within the limits of the CTA Right-of-Way will not be permitted during Rush 
Hours. 

B. Construction activities within CTA Right-of-Way may be permitted during non- 
Rush Hour periods under flagging protection with the advance concurrence of the 
CTA as follows: 

1. Monday thru Friday: From 0900 to 1500 and from 1900 hours to 0500 hours 
the next day (the power shall remain on for these hours unless allowed via specific 
Track Access Occurrence). 

2. Weekends: 1900 hours Friday to 0500 hours Monday 

C. Track Access Occurrences: 

1. The total number of Track Access Occurrences shall be as specified below: 

a.  Overnight Single Tracks: A maximum of six  (6) Overnight Single-
Track Track Access Occurrences will be permitted. Construction 
activities within the CTA Right-of-Way may be permitted between 
the hours of 22:00 and 04:00 the following morning, including any 
time required for test trains stipulated in the Rail Service Bulletin. 

b. Weekend Single Tracks: A maximum of zero (0) Weekend Single-
Track Track Access Occurrences will be permitted. Construction 
activities within the CTA Right-of-Way may be permitted between 
the hours of 22:00 Friday night and 04:00 the following Monday 
morning, including any time required for test trains stipulated in the 
Rail Service Bulletin. 

c. If proposed work requires that CTA operations be suspended due 
to any circumstance, the Engineer must be informed immediately to 
coordinate the service suspension with the CTA. Any 
reimbursement to the CTA for the granting of a Track Access 
Occurrence must be approved by the Engineer. 

2. The exact dates and hours for all Track Access Occurrences are subject to 
change by the CTA depending on the nature of the work, access requirements of 
CTA personnel, work performed under separate contract or operational 
requirements of the CTA. The approval of specific dates and times for Track 
Access Occurrences on this Contract may be affected by major events or by a 
Track Access Occurrence scheduled elsewhere on that route or the CTA System. 
The CTA has indicated that they typically will not grant Track Access Occurrences 
on consecutive weekend periods in order to provide scheduled service to 
customers. 
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3. Contractors completing other Department projects may also request Track 
Access Occurrences along the same section of track as described herein. These 
projects are identified in CONTRACTOR COOPERATION. Provided these Track 
Access Occurrences are approved, scheduled and initiated by the CTA, the 
Contractor shall be able to access CTA Right-of-Way with no impact to the total 
count of Track Access Occurrences attributed to this Contract. 

D. The CTA reserves the right to modify the allowable dates or hours of track 
access occurrences based on service requirements for the subject route and 
manpower availability for the date and location requested. 

E. The CTA reserves the right to deny or to cancel a previously approved request 
for a Track Access Occurrence based on service requirements for the time 
period requested. The CTA may notify the Contractor of such denial or 
cancellation no later than 1 day prior to a Track Access Occurrence. Service 
requirements may be affected by major events (e.g., festivals, White Sox and 
Cubs games, concerts), or by a Track Access Occurrence scheduled elsewhere 
on that route or the CTA System. 

F. The Contractor will not be permitted to perform work requiring a Track Access 
Occurrence or Flagging during the following special events: 

 
1. St. Patrick’s Day Parade 
2. Easter Sunday 
3. Chicago Cubs Home Games 
4. Memorial Day Weekend 
5. Chicago Blues Festival 
6. Pride Parade 
7. Independence Day 
8. Taste of Chicago 
9. Pitchfork Music Festival 
10. Lollapalooza 
11. Chicago Air and Water Show 
12. Labor Day Weekend 
13. Chicago Marathon 
14. Mag Mile Lights Parade 
15. The Saturday before Thanksgiving Day through the Monday following  
Thanksgiving 
16. Christmas Eve and Christmas Day  
17. New Year’s Eve and New Year’s Day 
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In addition, CTA reserves the right to limit or deny access to the system during 
other major special events that may develop and that may impact service needs, 
during emergencies, and during severe weather conditions. 

The CTA, at their discretion, may provide a Track Access Occurrence or Flagging 
during a time period identified above provided the request is made in conformance 
with this specification and is properly scheduled with the CTA as required. 

1.09    CONSTRUCTION PROCESS PLAN 

A. CTA will require the Contractor to submit a Construction Process Plan whenever 
any work, in the opinion of the CTA, affects the safety or causes disruption of 
service or inconvenience to transit users, CTA Operations or impacts CTA Right- 
of-Way including, but not limited to: protection of CTA tracks/ CTA Right-of-Way, 
demolition, temporary shoring installation, drilled shaft installation, pier 
construction, structural steel erection over CTA tracks/ CTA Right-of-Way, 
temporary pedestrian bridge to CTA’s station entrance, and any other necessary 
temporary construction related to the above listed items. At a minimum, an 
individual Construction Process Plan shall be required for each instance the 
Contractor requests a Track Access Occurrence from CTA and for any work that 
requires flagging protection from CTA. 

B. A draft Construction Process Plan must be submitted to CTA by such method as 
the CTA may direct, at least twenty-one (21) calendar days in advance of work and 
at least fourteen (14) calendar days prior to a pre-activity meeting. The plan shall 
include/address the following: 

1. Applicable Contract Documents 
2. Options 
3. Possible conflicts 
4. Compatibility problems 
5. Time schedules 
6. Weather limitations 
7. Temporary facilities & signage 
8. Space and access limitations 
9. Governing regulations 
10. Safe Work Plans (including Hazard Analysis) 
11. CTA Operations Impact 
12. Proposed Traffic Control & Staging Areas 
13. Lift Plan 
14. For construction processes where failure of temporary structures will result in 
service interruptions and/or damage to CTA infrastructure CTA will require 
calculations and drawings signed and sealed by an Illinois SE. These processes 
include but are not limited to temporary Earth Retention Structures, formwork (SEE 
CTA STANDARD SPECIFICATIONS, SECTION 03 30 00, CAST-IN-PLACE 
CONCRETE, PARAGRAPH 1.05 SUBMITALS, SUBPARAGRAPH C FOR 
FORMWORK SHOP DRAWING REQUIREMENTS- INCLUDED AS EXHIBIT “A”), 
lift plans and demolition. CTA also reserves the right to require a 3rd party SE 
review of the calculations, drawings and installation. 
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C. The draft plan must also include reference to all Contractor Requests for 
Information (RFI’s) and submittals that pertain to work identified in the plan. 

D. In addition, for any work to be performed during a Track Access Occurrence, the 
Contractor shall provide the following to the CTA: 

1. A track access plan submitted to and approved by the CTA specifically 
identifying the area(s) of power removal and work zone protection methods being 
requested by the Contractor. 

2. Work zone protection methods to be performed by the Contractor 

3. Name, title, contact information, and work hours for Contractor’s on-site 
supervision 

4. Work zone protection requested by the Contractor for implementation by 
the CTA (subject to CTA approval). 

5. Pre-approved Safety and Quality Control Checklists, applicable to the work 
elements being performed during the specific track(s) outage request for 
completion by the Contractor and submission to the Person-In-Charge during 
Track Access Occurrence. 

6. A general schedule reflecting proposed work to be performed within the 
requested Track Access Occurrence. 

E. After pre-activity meeting minutes have been agreed to, all comments from the 
meeting must be incorporated into a final Construction Process Plan. This plan 
must be submitted and approved by the Engineer and CTA prior to the start of 
related work. 

F. Prior to the CTA implementing an authorized Track Access Occurrence, the 
Contractor must provide, at least 48 hours in advance, an hourly schedule 
broken into tasks with a defined critical path that clearly establishes milestones 
that may be monitored. The hourly schedule shall also include, but not be limited 
to: 

 
1.  Name, title, contact information, and work hours for Contractor’s on-site 

supervision. 
2. Power removal (min 1 hour) 
3. Proposed work activities. 
4. Activities for inspection and completion of safety & quality checklists by 
Contractor. 
5. Submission of safety & quality checklists to the CTA’s Person-In-Charge 
(PIC) during Track Access Occurrence. The checklists shall be submitted to the 
PIC prior to commencing power restoration activities. 
6. Power, Signal Restoration (min 1 hour). 
7. Test train (min ½ hour). 
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G.  The CTA intends to issue Power & Way Service Bulletins to supplement CTA Rail 
Service Bulletins. The Power & Way Service Bulletins are intended to provide 
procedural guidelines for safely removing and restoring the CTA’s power & way 
systems (primarily traction power & signal) within the limits defined by the contract 
and Contractors specific track outage plan(s). 

H.  CTA labor shall be required to de-energize and re-energize traction power and 
perform such other work as may be deemed by the CTA to be required pursuant 
to the Contractor's work activities and authorized Track Access Occurrences, etc. 
CTA Signal Maintainer shall also be required to observe and witness the 
Contractor disconnection and reconnection of temporary signal work at each 
location where modifications are performed to support construction activities. One 
Signal Maintainer will be required to witness testing at each location or housing 
where it is taking place. CTA Signal Maintainer shall also be required to witness 
the Contractor restoration safety testing, prior to the line being returned to the CTA. 

I. Two Linemen will be required at each location where traction power is energized 
or de-energized. The Contractor's schedule must include travel time for the CTA 
Electrician’s (min ½ hour) if they are to energize or de-energize traction power at 
more than one location. 

J.  Failure of the Contractor to provide the CTA the minimum specified time required 
for the removal and restoration of all Power & Way systems within an authorized 
Track Access Occurrence will result in specified liquidated damages for failure to 
return track(s) to service in accordance with the contract requirements. There will 
be no reimbursement for liquidated damages charged to the Contractor by CTA. 
The following schedule for liquidated damages has been established by the CTA: 

 
From 1 minute through 29 minutes delay - $5,000.00 
From 30 minutes through 59 minutes delay – an additional $5,000.00 
For each additional hour or fraction thereof - $30,000.00 per hour 

K. When scope of work under this Contract includes construction activities adjacent 
to the existing CTA tunnels, the construction process plan shall identify the 
following items to be approved by the CTA prior to all construction near the CTA 
tunnels: 

1. The scope and sequence of work near the CTA tunnel 

2. The type of equipment to be used adjacent to the tunnel 

3. Equipment to be operated, stored or serviced within the limits of the 
projected edges of the CTA tunnels up to ground 

4. Specialized pads, racks, mats or other supports for any equipment to be 
operated or stored or materials to be stored over CTA tunnels 
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5. Excavation limits in the area of the CTA tunnels, braced excavation or 
temporary earth retention system designs to be used (if applicable), excavation 
procedures (including hand, vacuum, hydro and other non-mechanical 
techniques), and other elements related to the excavations near the CTA tunnels 

6. Materials and activities to protect the CTA tunnels during excavations and 
proposed construction near the CTA tunnels 

7. Emergency plan and communication protocol in the event there is 
confirmed damage to the CTA tunnels due to Contractor activities 

8. Restoration plan and construction techniques to restore the soil fill around 
and over the CTA tunnels 

L. Placing equipment and materials in the area above the CTA tunnels is at the 
discretion of the CTA, and must be authorized prior to the start of any activities 
above and around the tunnel. In order for the CTA to evaluate the impact due to 
Contractor activities, a Structural Assessment Report shall be prepared 
concerning the CTA tunnel structures. 

1. The Contractor shall retain the services of an engineering firm, prequalified 
in the IDOT consultant selection category of Highway Bridge (Advance Typical / 
Complex), for preparation of the Structural Assessment Report(s). Contractor’s 
pre-approval shall not be applicable for this project. Preparation of the Structural 
Assessment Report(s) shall be at the Contractor’s expense. 

2. The Contractor is advised that the existing structures most likely contain 
elements that are in deteriorated conditions with reduced load carrying capacities. 
It is the Contractor’s responsibility to account for the condition of existing structures 
when developing construction procedures for using them to support construction 
loads. 

3. The Contractor shall verify that the structural demands of the applied loads 
due to the Contractor’s means and methods will not exceed the available capacity 
of the structure at the time loads are applied nor will any overstress to the tunnel 
structure occur. The Contractor may need to provide modifications to the existing 
tunnels (or other methods of retrofitting) to support construction loads. Locations 
and design of such modifications system will be the responsibility of the Contractor, 
will not be paid for separately, and will be subject to the review and approval of the 
CTA. 

4.  The modifications may include constructing elements adjacent to the CTA 
tunnels to reduce the load transfer to the tunnel structures. Any proposed 
improvements within the area of the tunnel to support Contractor 
operations will not be paid for separately, but will be included in the cost of 
other items. 
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1.10 HAZARDOUS WORKING CONDITIONS 

A. The Contractor shall caution all employees of the presence of electric third rail 
(600 volts DC), live cables and moving trains on CTA tracks. The Contractor 
shall take all necessary precautions to prevent damage to life or property through 
contact with the electrical or operations systems. The Contractor shall caution all 
employees that any contact with live electric third rail or "live" portions of train 
undercarriage may result in a severe burn or death. 

B. The Contractor shall establish third-rail safety precautions in accordance with 
CTA regulations, such as using insulating hoods or covers for live third rail or 
cables adjacent to the work. On every day and at every work site where a live 
third rail hazard exists, the Contractor shall instruct all employees of the 
emergency procedures. Knowledge of the disconnect switch locations or manner 
of disconnection shall be available at all times to the personnel on the job. 
Unless otherwise noted, only CTA Electricians are allowed to disconnect power. 

C. The third rail may be de-energized during authorized Track Access Occurrences. 
The planning and implementation of the de-energizing shall be listed in the 
Contractor’s process plan and include documenting checklist requirements. 

1.11 TRACK SAFETY 

 
A. The Contractor shall, at all times, take special care to conduct operations over, on, 

under, adjacent to, or adjoining, the CTA Right-of-Way in such a manner as not to 
cause damage, settlement or displacement of any structures, tracks or any portion 
thereof. Contractor will monitor CTA tracks for vertical and horizontal movements, 
if required by the CTA.  Contractor to refer to the requirements as identified under 
the CTA Adjacent Construction Manual (see 1.01.A).   

B. Any damages to the CTA tracks, supporting structures or other existing facilities 
and properties caused by the Contractor's operations shall be replaced or repaired 
by the Contractor to the satisfaction of the CTA without reimbursement.  Contractor 
shall obtain photo documentation of damaged property to the CTA prior to 
performing any repair or replacement work. 

C. The CTA shall have the right to perform any work it deems to be of an 
emergency nature and/or necessary to permit normal train operations during 
construction operations by the Contractor. The work to be completed by the CTA 
may impact the ongoing Contractor operations. If the emergency work is required 
due to Contractor actions, the cost of such service or emergency work provided by 
the CTA shall be borne by the Contractor with no reimbursement by the 
Department. 

D. All work shall comply with the CTA, Safety Manual for Contract Construction On, 
Above, or Adjacent to the CTA Rail System and CTA Standard Operating 
Procedures. 
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E. Train Clearances 

1. Minimum 7’-2” Horizontal Clearance: 
The Contractor shall take such precautions as are necessary to ensure the 
safety and continuity of the CTA operations and passengers. The Contractor 
shall provide a minimum horizontal clearance of 7'-2" from the centerline of the 
nearest tangent track to any falsework, bracing and forms or other temporary 
obstruction during the work under this Contract. The clearance requirements 
for curved track sections must be calculated by the Contractor to ensure 
encroachment into the clearance envelope will not occur. Prepare, submit and 
obtain approval of detailed drawings prepared and sealed by a licensed 
structural engineer in the state of Illinois for all falsework, sheeting and 
construction procedures adjacent to and under the tracks before doing any 
work on same. After obtaining approval of such plans, said falsework, sheeting 
and construction procedures shall be constructed strictly in accordance with 
the approved drawings and specifications. All submittals must be submitted to 
the Engineer to be provided to the CTA In case of any settlement or 
displacement of structures or tracks, the Contractor shall immediately proceed 
with all shoring or other work necessary to maintain the CTA property in a safe 
condition for the operation of train service. If the Contractor fails to undertake 
this work within 24 hours after notice by the Engineer in writing, the CTA may 
proceed to repair or shore any such structure or tracks; and the cost thereof 
shall be billed to the Contractor with no compensation. If the settlement or 
displacement is severe enough to limit train service, the repairs shall be made 
immediately. All costs of any disruption to the CTA service due to the 
Contractor's operations or negligence shall be at the Contractor's expense with 
no compensation. 

2. Limited minimum 6’-1” Horizontal Clearance: 
In limited cases and with advance authorization by the CTA, a minimum 
horizontal clearance of 6’-1” between the centerline of the nearest tangent 
track and an obstruction may be allowed. This clearance does not allow CTA 
or Contractor personnel to safely stand between the obstruction and an 
operating train. In addition, an obstruction at this clearance is a hazard to 
motormen with a cab window open. Any required flagging by the CTA will need 
to be requested as described herein. 
 

3. 14’-6” Vertical Clearance: 
Vertical clearance A minimum vertical clearance of 14'-6" (4.42 m) above the 
high running rail the CTA tracks must be provided at all times. 
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F. Protective Shield 

1. The Contractor shall furnish, install, and later remove protective shields to 
protect the CTA traffic from damage due to (a) falling material and (b) work on 
bridge piers. 

2. Protective shields will be necessary for any demolition/repair/new construction 
activities. 

3. The protective shield may be a platform, a net, or any other Department 
approved structure that can support the construction debris and satisfy train 
clearance requirements. 

4. Required protective shield for falling material, as indicated on the plans and 
the supporting members shall be designed to sustain a load of 200 pounds per 
square foot in addition to its own weight. 

5. Required protective shield for work on bridge piers shall be designed for a 30 
psf minimum wind load pressure or greater as determined by Contractor’s engineer 
for site specific conditions. Any other loads that can be imposed by Contractor’s 
construction activities shall also be included. Preferred material for shield is wood. 

6. Drawings and design calculations for the protective shields shall be stamped 
by an Illinois Licensed Structural Engineer and shall be submitted to the 
Department for approval. The protective shield shall be constructed only after the 
Department has approved the drawings and the design. 

G. Work adjacent and above the CTA tunnels must consider the protection of the 
tunnel structures in addition to items described above related to open track 
conditions. The protection of the tunnel structure is critical to maintain continuous 
transit operations. Section 1.09K describes the required items as part of the 
Construction Process near the tunnel structures. The CTA, at their discretion, 
may place inspectors, or other personnel, within adjacent tunnel sections during 
Contractor operations. The CTA personnel will alert the Engineer if the 
Contractor actions appear to be damaging the CTA tunnel structure(s). 

 

1.12    TRACK FLAGGING OPERATIONS 

A. Temporary Track Flagging slow zones per CTA SOP 7041 and CTA, Safety Manual for 
Contract Construction On, Above or Adjacent to the CTA Rail System are restricted 
in the following manner: 
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1.  Temporary track flagging slow zones can only be mobilized, utilized 
and demobilized in non-rush hour time periods and no more than 
one (1) Track Flagging Operation zone will be permitted at any 
given time. The Contractor will be the responsible party responsible 
to furnish (Contractor may purchase signage from CTA if Contractor 
does not have) and install the required slow zone signage and 
equipment. A Track Flagging Operation zone is defined as a 
contiguous work zone, of no more than 600 feet in length, 
regardless of the number of tracks fouled. The costs for all 
manpower, signage and equipment for flagging operations will be 
billed by the CTA to the Contractor with reimbursement as defined 
herein. 

2. Current Standard Operating Procedures require Slow Zone with 
flagging protection whenever any workers are scheduled to work on, across 
or near a section of track. Flagging protection shall be ordered and 
assigned according to the CTA Flagmen Requirements Manual. These 
standards must be adhered to and the number of flagmen assigned to a 
work location shall be as required by the CTA Flagmen Requirements 
Manual that is available for public viewing at CTA Headquarters upon 
request. If the work will take place in an area of restricted visibility then 
flagmen must be assigned (for any number of workers/duration of work) 
and a slow zone must be established. 

3. Temporary Track Flagging slow zone signs will be placed, removed 
or turned by the Contractor so the sign cannot be read from the motor cab 
or hooded to cover the sign so it may not be read from the motor cab when 
the work crew clears the Right-of-Way. 

4. The Contractor shall provide the Engineer with a written request for 
flagmen and other personnel at least seventy two (72) hours (two normal 
working days and before noon) prior to the date, and time the work will be 
performed and the CTA personnel are requested. The Engineer or the 
Engineer’s designee will coordinate all flagmen requests with the CTA. 

5. A maximum of (N/A) flagger shifts will be reimbursed as part of the 
Contract (N/A- All Flagger shifts will be reimbursed by IDOT, unless noted 
otherwise). The costs for additional flagger shifts required for the 
Contractor’s operations that are requested and granted by the CTA will be 
reviewed after the flagger shift request has been made to the Engineer. 

B. The providing of such personnel and any other safety precautions taken by the 
CTA shall not relieve the Contractor of any liability for death, injury or damage 
arising in connection with the construction operations. See CTA SOP No. 7037, 
"Flagging on the right-of-way", for a description of flagging personnel duties. 
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C. To minimize flagmen usage, the Contractor shall use approved barricades, 
barricaded scaffolds and/or safety railings. Barricades and safety railing 
arrangements shall be in accordance with Section 4-5.3 of the CTA, Safety Manual 
for Contract Construction On, Above, or Adjacent to the CTA Rail System. 

D. The CTA does not guarantee that flagging or other personnel will always be 
available when requested. The Contractor shall be advised that requests for 
flagging manpower must conform to the CTA Flagman Requirements Manual, and 
certain work locations require multiple flagging personnel when only one track is 
fouled by the work. 

E. The Contractor shall pay for all flagging and other personnel costs incurred and 
charged by the CTA. The cost for the each flagger shift shall be approximately 
$900.00 per flagger shift (exact cost will be based on actual wage rates, fringes 
and overhead). The Contractor shall also be responsible to reimburse the CTA for 
all costs associated with the use of other personnel for infrastructure shifts 
throughout the duration of the contract. The cost for any other CTA personnel 
(signalmen, linemen, towermen, inspectors, etc.) shall be approximately $1,100.00 
per infrastructure shift (exact cost will be based on actual wage rates, fringes and 
overhead). CTA personnel assigned to monitor CTA tunnels during Contractor 
operations identified within Section 1.11I are considered as infrastructure shifts. 

F. By labor contract, CTA flagging personnel are entitled to a 30-minute break after 
a continuous 5-1/2 hour work period, including report and travel time. The 5-1/2 
hour period begins when the person reports to work at his or her home terminal.  
Additionally, flagging personnel are entitled to occasional personal breaks (to use 
the washroom facilities) during the normal course of work. When flagging 
personnel leave the work site, work must cease unless provision is made for a 
relief flagger. The Contractor shall coordinate the Project work schedule with the 
flagging personnel break periods. 

G. All employees of the Contractor and subcontractors shall report any actions of 
perceived CTA employee misconduct, or if any CTA employee does not provide a 
full level of cooperation in support of the contract; immediately and directly to the 
Engineer. The Engineer will provide written correspondence to the CTA Project 
Manager, as well as CTA Operations. Only with timely, written documentation will 
CTA be enabled to resolve work site personnel issues and take appropriate 
disciplinary action, when necessary. 

H.  If the Contractor, Engineer, CTA Construction or Safety Inspector believes that the 
Flagman is unable to perform his/her duties responsibly, work shall be stopped 
immediately, ensure that the Right-of-Way is safe for train operations, and the 
Work Crew shall exit, without delay, the Rail System Right-of-Way. The Contractor 
must contribute incident information to the Engineer to that a written report can be 
submitted to the CTA prior to the end of the workday. 
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1. In addition, all employees of the Contractor and subcontractors must report 
any actions of perceived CTA employee misconduct, or if any CTA employee does 
not provide a full level of cooperation in support of the contract immediately to the 
Engineer. The Engineer will then contact the CTA’s Control Center and/or CTA Rail 
Operations Route Manager. Within 24 hours of alleged incident, the Engineer must 
provide a written report to the CTA including detailed explanation of incident, 
employee badge numbers, location of incident, etc. The Contractor must contribute 
incident information to the Engineer. 

2. Failure to make the proper notification in writing may adversely affect any 
claim that the Department may file with respect to CTA employee performance or 
lack thereof. 

I. CTA Flaggers only provide flagging protection for the CTA Right-of-Way, and only 
CTA Flaggers are permitted to provide flagging protection for the CTA Right-of-
Way.  Flaggers for streets,  highways  or  other  railroads  are  solely  the 
responsibility of the Contractor, and will not be permitted to provide flagging 
protection for the CTA Right-of-Way. Any additional flagging required by other 
agencies or railroads is the responsibility of the Contractor. 

 

1.13    TRACK ACCESS OCCURRENCES 

A. The entire system must be fully operational when the tracks are put back into 
service after a Track Access Occurrence. The track where work was conducted 
must be returned to the CTA in revenue condition; all stations must be open, fully 
functional and properly cleaned. The Contractor shall be immediately available 
with sufficient staff for up to one hour after revenue operation begins to ensure that 
all systems are functioning properly. 

B. The Contractor shall allow enough time prior to putting the tracks back into service 
to make sure the line can be fully operational. A test train shall be required after 
any construction activity, determined by the Engineer or CTA, to require a test 
train. The scheduling of test trains must include travel time to and from the location 
being tested. Additional time should also be allowed for any possible remedial work 
required before the system can be made fully operational. 

C. All components of the system, including, but not limited to, tracks, signals, 
stations, entrances, etc. must be fully and properly operational prior to putting the 
tracks and facilities back into service. Any facilities under demolition or 
construction and any temporary facilities must be safe and secure so they do not 
impact revenue service operations. 

D. The Contractor shall be subject to fines if any station, facility, yard, structure, track, 
or component is not fully operational and useable at the prescribed predetermined 
time; including all planned staging of construction sites. The CTA will identify 
appropriate fines at the time of the incident. No compensation will be made for 
fines levied by the CTA due to Contractor actions or delays in providing CTA 
facilities at prescribed times. 
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E. The Contractor shall clean all debris and equipment from the work or staging areas 
after work has been completed after each work day. In the event the Contractor 
fails to so clean to the CTA’s satisfaction, the CTA may perform any necessary 
cleaning and fine the Contractor the cost of such cleaning. No compensation will 
be made for fines levied by the CTA due to delays and cleaning costs. 

 
 

 EXHIBIT “A” 
CTA STANDARD SPECIFICATIONS, SECTION 03 30 00, CAST-IN-PLACE CONCRETE, 
PARAGRAPH 1.05 SUBMITALS, SUBPARAGRAPH C (FORMWORK SHOP DRAWING 
REQUIREMENTS): 

 The Contractor shall submit formwork shop drawings and calculations for all structural 
concrete to the Authority for review with the exception of footings, piers, pier caps, walls, 
etc. that are less than six (6) feet tall and not directly adjacent to the tracks. The shop 
drawings shall indicate the fabrication, erection and support procedures for the formwork. 
The formwork shop drawings and structural calculations for the design of the formwork 
and formwork support shall be signed and sealed by an Illinois licensed structural 
engineer. Show form construction including jointing,  special form joints, location and 
pattern of form tie placement and other items that affect exposed concrete visually. The 
Contractor shall make modifications to the procedure if required, to obtain results that are 
satisfactory to the Authority, only after receiving approval in writing from the Authority. . 

 
1. Formwork design calculations are to have the following minimum requirements. 

 
a. All loads applied on the formwork must be identified and must have a 

load path thru the structure to a suitable foundation. All elements in the 

load path must be designed and detailed. 

b. Formwork to be designed per ACI 347-Guide to Formwork for Concrete. 

c. Tie splices are to have equal or greater capacity than the tie rods, i.e. 

coil ties splices are not to be used. 

d. Actual mix design needs to be used to calculate pressure on formwork. 

e. Actual concrete temperature (or colder temperature to be conservative) 

needs to be used to calculate pressure on formwork. 

f. Actual pour rate (or faster pour rate to be conservative) needs to 

be used to calculate pressure on formwork. 

g. In such case that the formwork is a prefabricated unit that has limits to 

the pressures it can support, the SE should provide the contractor with a 

maximum pour rate (or lower pour rate if dictated by the contractor) 

based on conservatively assumed temperature and mix design. 

Formwork system then to be designed based on a pour rate agreed to 

between the IL SE and the contractor. 

h. In such cases where formwork or accessories are proprietary, the 

design SE (or the independent SE as part of the independent review in 

part 4), as part of the calculation package shall provide documentation 

explaining that they have reviewed the analysis and/or testing 

verification done by the manufacturer and understand that they, by 

signing and sealing the calculation package with the proprietary 

products, are liable for any failures. 
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2. Formwork shop drawings are to have the following minimum 

requirements. 

 a. They are to match the formwork calculations. 

b.  Accessories not supplied by the formwork supplier and expected to be 
supplied by the Contractor need to be identified as such and called out with 
a product manufacturer, name and part number, or other such material 
specifications, to ensure the contractor purchases the same product that 
was designed by the formwork design Structural Engineer. 

c. Overlay rebar shop drawing information and other adjacent 

construction information at locations of potential conflict and 

coordinate a solution. 

d. If directly adjacent to tracks or road, show section to verify clearance 

with trains and/or vehicle traffic 

 
3. The Contractor shall submit product data sheets, material certifications, etc. for 

accessories noted on the formwork shop drawings as not being supplied by the 

formwork supplier. 

4. Formwork design calculations, shop drawings and product data submittals to be 

reviewed by an Independent Structural Engineer, hired by the Contractor, and 

the review process is to have the following minimum requirements. 

 
a. The Independent Structural Engineer reviewer, as a minimum, is to 

review the formwork calculations and shop drawings to ensure the 

formwork design Structural Engineer has addressed the minimum 

requirements for shop drawings and calculations as noted herein. 

b. Formwork design Structural Engineer and Independent Structural 

Engineer to coordinate and come to a resolution on disagreements. 

c. Once formwork design Structural Engineer and Independent Structural 

Engineer come to resolution on all disagreements, a final set of formwork 

shop drawings and calculations signed and sealed by the formwork design 

Structural Engineer are to be issued for construction to the Authority along 

with a signed and sealed letter from the Independent Structural Engineer 

noting that all of their concerns have been addressed with an attachment 

of itemized comments and resolution actions. 
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PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, 
the length of Holiday Period for Monday or Friday shall apply.” 

 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except 
where structure construction or major rehabilitation makes it impractical.” 

 
 

COMPLETION DATE PLUS WORKING DAYS (D1) 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on, October 31, 2023 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 10 
working days after the completion date for opening the roadway to traffic.  Under extenuating 
circumstances the Engineer may direct that certain items of work, not affecting the safe 
opening of the roadway to traffic, may be completed within the working days allowed for clean 
up work and punch list items.  Temporary lane closures for this work may be allowed at the 
discretion of the Engineer. 

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
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TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work necessary 
to furnish, install, maintain and remove all traffic control devices required as indicated in the plans 
and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and 
remove all applicable traffic control devices along the detour route according to the details shown 
in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection (Expressways)” 
and temporary pavement markings) indicated on the traffic control plan details and specified in 
the Special Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum price 
for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
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STANDARDS:  
 
701101 – OFF-ROAD OPERATIONS, MULTILANE, 15' TO 24" FROM PAVEMENT EDGE 
701106 – OFF-ROAD OPERATIONS, >15’ AWAY 
701400 – APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY 
701401 – LANE CLOSURE, FREEWAY/EXPRESSWAY 
701411 – MULTI-LANE, TRAFFIC CONTROL AT ENTRANCE OR EXIT RAMP 
701428 – TRAFFIC CONTROL SETUP & REMOVAL, FREEWAY/EXPRESSWAY 
701446 – TWO LANE CLOSURE, FREEWAY/EXPRESSWAY 
701901 – TRAFFIC CONTROL DEVICES 
701601 – URBAN LANE CLOSURE, MULTILANE 1W OR 2W WITH NONTRAVEERSABLE 

MEDIAN 
704001 – TEMPORARY CONCRETE BARRIER WALL 
782006 – GUARDRAIL & BARRIER WALL REFLECTOR MOUNTING DETAILS 
 
DETAILS:  
 
TC-08 – ENTRANCE AND EXIT RAMP CLOSURE DETAILS 
TC-09 – SINGLE LANE WEAVE AND MULTI-LANE WEAVE 
TC-12 – MULTI-LANE FREEWAY PAVEMENT MARKING DETAILS 
TC-17 – PARTIAL RAMP & SHOULDER CLOSURE DETAILS 
 
SPECIAL PROVISIONS:  
 
TRAFFIC SPOTTERS (BDE) 
VEHICLE AND EQUIPMENT WARRNINGLIGHTS (BDE) 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
TRAFFIC CONTROL PLAN 
PUBLIC CONVENIENCE AND SAFETY 
KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (WITH 15 MIN FULL STOPS) 
SPEED DISPLAY TRAILER (D1) 
SIGN SHOP DRAWING SUBMITTAL 
OVERHEAD SIGN STRUCTURE – BRIDGE MOUNTED 
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KEEPING THE EXPRESSWAYS OPEN TO TRAFFIC 
Effective: March 22, 1996 
Revised:  October 9, 2020 
  
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required in 
these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractors’ personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
 
The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer at www.idotlcs.com twenty-four (24) hours in advance 
of all daily lane, ramp and shoulder closures and 7 days in advance of all permanent and weekend 
closures on all Freeways and/or Expressways in District One.  This advance notification is 
calculated based on workweek of Monday through Friday and shall not include weekends or 
Holidays. 
 
LOCATION: Edens/US 41: Deerfield to Lake-Cook 

WEEKNIGHT TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
 

Sunday - Thursday 1-Lane 8:00 PM to   5:00 AM 
Friday 1-Lane 8:00 PM (Fri) to   8:00 AM (Sat) 
Saturday 1-Lane 8:00 PM (Sat) to 10:00 AM (Sun) 

 
  



Various Routes 
Section D-1 OVD SIN STR REPL 20-27 

Various Counties 
Contract No. 46539 

 

 
32 

 
LOCATION: I-94 Edens: Lake-Cook to I-90 Kennedy Junction 

WEEK NIGHT TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 

Sunday - Thursday 1-Lane   9:00 P.M. to   5:00 A.M. 
 2-Lane 11:00 P.M. to   5:00 A.M. 
Friday 1-Lane 10:00 P.M. (Fri) to   8:00 A.M. (Sat) 
 2-Lane 11:59 P.M. (Fri) to   6:00 A.M. (Sat) 
Saturday 1-Lane   9:00 P.M. (Sat) to 10:00 A.M. (Sun) 
 2-Lane 11:59 P.M. (Sat) to   8:00 A.M. (Sun) 

 
LOCATION: I-290 Extension: I-355 to Wolf (3-Lane Section) 

WEEK NIGHT TYPE OF 
CLOSURE 

ALLOWABLE CLOSURE HOURS 
 

Sunday - Thursday 1-Lane   8:00 PM to   5:00 AM 
 2-Lane* 11:00 PM to   5:00 AM 
Friday 1-Lane   9:00 PM (Fri) to   9:00 AM (Sat) 
 2-Lane* 11:59 PM (Fri) to   6:00 AM (Sat) 
Saturday 1-Lane   8:00 PM (Sat) to 10:00 AM (Sun) 
 2-Lane* 11:59 PM (Sat) to   8:00 AM (Sun) 

Note: For WB I-290 2-lane section from Wolf to I-294, all closures shall begin on the right side 
and use a weave, if necessary.  A 1-lane closure in the 2 lane section shall follow the 2-lane hours 
in the table above. 
LOCATION: I-290: Wolf to Central (3-Lane Section) 

WEEK NIGHT TYPE OF 
CLOSURE 

ALLOWABLE CLOSURE HOURS 
 

Sunday - Thursday 1-Lane 10:00 PM to 5:00 AM 
 2-Lane 11:59 PM to 5:00 AM 
Friday 1-Lane 11:00 PM (Fri) to 6:00 AM (Sat) 
 2-Lane 11:59 PM (Fri) to 6:00 AM (Sat) 
Saturday 1-Lane 11:00 PM (Sat) to 8:00 AM (Sun) 
 2-Lane 11:59 PM (Sat) to 8:00 AM (Sun) 
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LOCATION: I-290: Central to Wells (4-Lane Section) 

WEEK NIGHT TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
 

Sunday - Thursday 1-Lane   8:00 PM to   5:00 AM 
 2-Lane 11:00 PM to   5:00 AM 
Friday 1-Lane 10:00 PM (Fri) to   8:00 AM (Sat) 
 2-Lane 11:59 PM (Fri) to   6:00 AM (Sat) 
Saturday 1-Lane 10:00 PM (Sat) to 10:00 AM (Sun) 
 2-Lane 11:59 PM (Sat) to   8:00 AM (Sun) 

*3 Lane closures will only be allowed from the left and are approved for specific operations only. 
LOCATION: I-55: Weber to County Line Road 

WEEK NIGHT TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
 

Sunday - Thursday 1-Lane/Ramp   9:00 PM to   5:00 AM 
 2-Lanes 11:59 PM to   5:00 AM 
Friday 1-Lane/Ramp 10:00 PM (Fri) to   8:00 AM (Sat) 
 2-Lanes 11:59 PM (Fri) to   6:00 AM (Sat) 
Saturday 1-Lane/Ramp   9:00 PM (Sat) to 10:00 AM (Sun) 
 2-Lanes 11:59 PM (Sat) to   8:00 AM (Sun) 

LOCATION: Dan Ryan: 71st to 31st 

WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
INBOUND OUTBOUND 

Sunday -  1-Lane   8:00 PM to   5:00 AM   9:00 PM to   6:00 AM 

  Thursday 2-Lane 10:00 PM to   5:00 AM 11:00 PM to   6:00 AM 

 Full Express 11:59 PM to   5:00 AM   1:00 AM to   5:00 AM 

Friday 1-Lane   8:00 PM (Fri) to   8:00 AM (Sat)   9:00 PM (Fri) to   9:00 AM (Sat) 

 2-Lane 11:00 PM (Fri) to   6:00 AM (Sat) 11:59 PM (Fri) to   7:00 AM (Sat) 

 Full Express 11:59 PM (Fri) to   6:00 AM (Sat)   1:00 AM (Sat) to   6:00 AM (Sat) 

Saturday 1-Lane   9:00 PM (Sat) to 10:00 AM (Sun)   9:00 PM (Sat) to 11:59 AM (Sun) 

 2-Lane 11:00 PM (Sat) to   9:00 AM (Sun) 11:59 PM (Sat) to   9:00 AM (Sun) 

 Full Express 11:59 PM (Sat) to   7:00 AM (Sun)   1:00 AM (Sun) to   7:00 AM (Sun) 

Note: 1-Lane closures in the 2-lane sections of the Local lanes shall follow the 2-lane hours 
in the table above.  Closures in the express lanes will not be allowed when only 1 lane is 
open in the locals in the same direction. 
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LOCATION: I-90/94 Dan Ryan: 31st to Roosevelt 

WEEK NIGHT TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
 

Sunday-Thursday 1-Lane   9:00 PM to 5:00 AM 
 2-Lane 11:59 PM to 5:00 AM 
 3-Lane   1:00 AM to 5:00 AM 
Friday 1-Lane 11:00 PM (Fri) to 6:00 AM (Sat) 
 2-Lane 11:59 PM (Fri) to 6:00 AM (Sat) 
 3-Lane   1:00 AM (Sat) to 6:00 AM (Sat) 
Saturday 1-Lane   9:00 PM (Sat) to 9:00 AM (Sun) 
 2-Lane 11:59 PM (Sat) to 9:00 AM (Sun) 
 3-Lane   1:00 AM (Sun) to 7:00 AM (Sun) 

LOCATION: I-94 Bishop Ford: I-80 to 96th 
WEEKNIGHT TYPE OF 

CLOSURE 
ALLOWABLE LANE CLOSURE HOURS 

INBOUND OUTBOUND 
Sunday -  
  Thursday 

1-Lane*   8:00 PM to 5:00 AM 10:00 PM to   7:00 AM 

2-Lane 11:00 PM to 5:00 AM 11:59 PM to   6:00 AM 

Friday 1-Lane* 11:00 PM (Fri) to 8:00 AM (Sat) 11:00 PM (Fri) to   8:00 AM (Sat) 

2-Lane 11:59 PM (Fri) to 6:00 AM (Sat)   1:00 AM (Sat) to   7:00 AM (Sat) 

Saturday 1-Lane* 10:00 PM (Sat) to 9:00 AM (Sun) 10:00 PM (Sat) to 10:00 AM (Sun) 

2-Lane 11:59 PM (Sat) to 7:00 AM (Sun)   1:00 AM (Sun) to   8:00 AM (Sun) 

*NOTE: 1–Lane closures in the two-lane section of I-94 shall follow the two-lane closure 
hours listed in the table above. 
LOCATION: I-94 Bishop Ford: Stony Island Feeder Ramps 

WEEK NIGHT TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
 

Sunday-Thursday 1-Lane 9:00 PM to 5:00 AM 
 2-Lane 11:59 PM to 5:00 AM 
Friday 1-Lane 11:00 PM (Fri) to 6:00 AM (Sat) 
 2-Lane 11:59 PM (Fri) to 6:00 AM (Sat) 
Saturday 1-Lane 10:00 PM (Sat) to 9:00 AM (Sun) 
 2-Lane 11:59 PM (Sat) to 9:00 AM (Sun) 
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LOCATION: I-80: US-30 to I-294 

WEEK NIGHT TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
 

Sunday - Thursday 1-Lane/Ramp   8:00 PM to 5:00 AM 
 2-Lanes 10:00 PM to 5:00 AM 
Friday 1-Lane/Ramp   9:00 PM (Fri) to 9:00 AM (Sat) 
 2-Lanes 11:00 PM (Fri) to 7:00 AM (Sat) 
Saturday 1-Lane/Ramp   7:00 PM (Sat) to Noon (Sun) 
 2-Lanes 11:00 PM (Sat) to 9:00 AM (Sun) 

LOCATION: I-57 (I-80 to Wentworth) 
WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 
INBOUND OUTBOUND 

Sunday -  1-Lane   8:00 PM to   5:00 AM   9:00 PM to   6:00 AM 

  Thursday 2-Lane 11:00 PM to   5:00 AM 11:59 PM to   6:00 AM 

Friday 1-Lane   9:00 PM (Fri) to 10:00 AM (Sat)   9:00 PM (Fri) to 11:00 AM (Sat) 

 2-Lane 11:59 PM (Fri) to   6:00 AM (Sat) 11:59 PM (Fri) to   7:00 AM (Sat) 

Saturday 1-Lane   9:00 PM (Sat) to 10:00 AM (Sun) 10:00 PM (Sat) to     Noon  (Sun) 

 2-Lane 11:59 PM (Sat) to   8:00 AM (Sun)   1:00 AM (Sun) to   9:00 AM (Sun) 

 
In addition to the hours noted above, temporary shoulder and non-system interchange partial 
ramp closures are allowed weekdays between 9:00 A.M. and 3:00 P.M. and between 7:00 P.M. 
and 5:00 A.M or as approved by the Expressway Traffic Operations Engineer. 
 
Narrow Lanes and permanent shoulder closures will not be allowed between Dec. 1st and April 
1st.  Permanent shoulder closures per District Detail TC-17 will only be permitted if called for in 
the plans or as approved by the Expressway Traffic Operations Engineer. 
 
Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during 
the low traffic volume hours of 1:00 A.M. to 5:00 A.M. Monday thru Friday and from 1:00 A.M. to 
7:00 A.M. on Sunday.  During Full Expressway Closures, the Contractor will be required to close 
off all lanes except one, using Freeway Standard Closures.  Police forces should be notified and 
requested to close off the remaining lane at which time the work item may be removed or set in 
place.  The District One Expressway Traffic Control Supervisor (847-705-4151) shall be notified 
at least 3 working days (weekends and holidays DO NOT count into this 72 hours notification) in 
advance of the proposed road closure and will coordinate the closure operations with police 
forces.  Liquidated Damages as specified in the Failure to Open Traffic Lanes to Traffic for One 
lane or ramp blocked shall be assessed to the Contract for every 15 minutes beyond the initial 15 
minutes all lanes are blocked. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. The 
Contractor shall notify the District One Expressway Traffic Control Supervisor at least 3 working 
days (weekends and holidays DO NOT count into this 72 hours notification) in advance of any 
proposed stage change.  
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A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic Control 
Supervisor 14 days in advance of any stages changes or full expressway closures.  The 
Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp closures, existing 
geometrics, and equipment and material location. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. Also, the contractor shall promptly remove their 
lane closures when Maintenance forces are out for snow and ice removal.  
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane closures 
on the expressway.  All lane closures (includes the taper lengths) without a three (3) mile gap 
between each other, in one direction of the expressway, shall be on the same side of the 
pavement.  Lane closures on the same side of the pavement with a one (1) mile or less gap 
between the end of one work zone and the start of taper of next work zone should be connected.  
The maximum length of any lane closure on the project and combined with any adjacent projects 
shall be three (3) miles.  Gaps between successive permanent lane closures shall be no less than 
two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
Check barricades shall be placed every 1000’ within a lane closure to prevent vehicles from 
driving through closed lanes.   
 
Temporary ramp closures for service interchanges will only be permitted at night during the 
restricted hours listed for temporary one-lane closures within the project limits.  However, no two 
(2) adjacent entrance and exit ramps in one direction of the expressway shall be closed at the 
same time. 
 
Freeway to freeway (system interchange) full ramp closures for two lane ramps will not be 
permitted.  Partial ramp closures of system ramps may be allowed during the 1-lane closure hours 
above.  System ramp full closures for single lane ramps are only permitted for a maximum of four 
(4) hours  
 

• between the hours of 1:00 a.m. and 5:00 a.m. on Monday thru Friday 
• between the hours of 1:00 a.m. and 6:00 a.m. on Saturday, and  
• between the hours of 1:00 a.m. and 7:00 a.m. on Sunday. 
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The Contractor shall furnish and install large (48" X 48") "DETOUR with arrow" signs as directed 
by the Engineer for all system ramp closures.  In addition, one portable changeable message sign 
will be required to be placed in advance of the ramp closure.  The cost of these signs and PCMS 
board shall be included in the cost of traffic control and protection (6 static signs maximum per 
closure).   
 
Should the Contractor fail to completely open, and keep open, the ramps to traffic in accordance 
with the above limitations, the Contractor shall be liable to the Department for liquidated damages 
as noted under the Special Provision, "Failure to Open Traffic Lanes to Traffic". 
 
 
FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
Effective: March 22, 1996 
Revised: February 9, 2005 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One lane or ramp blocked = $1,000.00 
 

Two lanes blocked = $ 2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective:  March 8, 1996 
Revised:  April 1, 2019 
 
Description.  This work shall include furnishing, installing, maintaining, replacing, relocating, and 
removing all traffic control devices used for the purpose of regulating, warning, or directing traffic.  
Traffic control and protection shall be provided as called for in the plans, applicable Highway 
Standards, District One Expressway details, Standards and Supplemental Specifications, these 
Special Provisions, or as directed by the Engineer.  
 
General.  The governing factor in the execution and staging of work for this project is to provide 
the motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes and/or 
ramps to a minimum. 
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The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with down 
arrows shall be kept consistent with the barricade placement at all times.  The Contractor shall 
immediately remove, completely cover, or turn from the motorist's view all signs which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping 
projects, including barricade placement necessary to provide a uniform traffic detour pattern.  
When directed by the Engineer, the Contractor shall remove all traffic control devices that were 
furnished, installed, or maintained by him under this contract, and such devices shall remain the 
property of the Contractor.  All traffic control devices shall remain in place until specific 
authorization for relocation or removal is received from the Engineer. 
 
Additional requirements for traffic control devices shall be as follows. 
 

(a) Traffic Control Setup and Removal.  The setting and removal of barricades for the taper 
portion of a lane closure shall be done under the protection of a vehicle with a truck/trailer 
mounted attenuator and arrow board per State Standard 701428 and Section 701 of the 
Standard Specifications.  Failure to meet this requirement will be subject to a Traffic 
Control Deficiency.  The deficiency will be calculated as outlined in Article 105.03 of the 
Standard Specifications.  Truck/trailer mounted attenuators shall comply with Article 
1106.02(g) or shall meet the requirements of NCHRP 350 Test Level 3 with vehicles used 
in accordance with manufacturer’s recommendations and requirements. 

 
(b) Sign Requirements 

 
(1) Sign Maintenance.  Prior to the beginning of construction operations, the Contractor 

will be provided a sign log of all existing signs within the limits of the construction zone.  
The Contractor is responsible for verifying the accuracy of the sign log.  Throughout 
the duration of this project, all existing traffic signs shall be maintained by the 
Contractor.  All provisions of Article 107.25 of the Standard Specifications shall apply. 

 
(2) Work Zone Speed Limit Signs.  Work zone speed limit signs shall be installed as 

required in Article 701.14(b) and as shown in the plans and Highway Standards.  
Based upon the exiting posted speed limit, work zone speed limits shall be established 
and signed as follows. 

 
a. Existing Speed Limit of 55mph or higher.  The initial work zone speed limit 

assembly, located approximately 4200’ before the closure, and shall be 55mph as 
shown in 701400.  Additional work zone 45mph assemblies shall be used as 
required according to Article 701.14(b) and as shown in the Highway Standards 
and plans.  WORK ZONE SPEED LIMIT 55 PHOTO ENFORCED assemblies may 
be omitted when this assembly would normally be placed within 1500 feet of the 
END WORK ZONE SPEED LIMIT sign. If existing speed limit is over 65mph then 
additional signage should be installed per 701400. 
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b. Existing Speed Limit of 45mph.  The advance 55mph work zone speed limit 

assembly shown in 701400 shall be replaced with a 45mph assembly.  Additional 
work zone 45mph assemblies shall be used as required according to Article 
701.14(b) and as shown in the Highway Standards and plans.  WORK ZONE 
SPEED LIMIT 55 PHOTO ENFORCED assemblies shall be eliminated in all cases.  
END WORK ZONE SPEED LIMIT signs are required. 

 
(3) Exit Signs.  The exit gore signs as shown in Standard 701411 shall be a minimum size 

of 48 inch by 48 inch with 12 inch capital letters and a 20 inch arrow.  EXIT OPEN 
AHEAD signs shown in Standard 701411 shall be a minimum size of 48 inch by 48 
inch with 8 inch capital letters. 

 
(4) Uneven Lanes Signs.  The Contractor shall furnish and erect “UNEVEN LANES” signs 

(W8-11) on both sides of the expressway, at any time when the elevation difference 
between adjacent lanes open to traffic equals or exceeds one inch.  Signs shall be 
placed 500’ in advance of the drop-off, within 500’ of every entrance, and a minimum 
of every mile. 

 
(c) Drums/Barricades.  Check barricades shall be placed in work areas perpendicular to traffic 

every 1000', one per lane and per shoulder, to prevent motorists from using work areas 
as a traveled way.  Check barricades shall also be placed in advance of each open patch, 
or excavation, or any other hazard in the work area, the first at the edge of the open traffic 
lane and the second centered in the closed lane.  Check barricades, either Type I or II, or 
drums shall be equipped with a flashing light. 

 
To provide sufficient lane widths (10' minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades, in lieu of Type II or drums, along 
the cold milling and asphalt paving operations.  The vertical barricades shall be placed at 
the same spacing as the drums. 
 

(d) Vertical Barricades.  Vertical barricades shall not be used in lane closure tapers, lane 
shifts, exit ramp gores, or staged construction projects lasting more than 12 hours.  Also, 
vertical barricades shall not be used as patch barricades or check barricades.  Special 
attention shall be given, and ballast provided per manufacture’s specification, to maintain 
the vertical barricades in an upright position and in proper alignment. 

(e) Temporary Concrete Barrier Wall.  Prismatic barrier wall reflectors shall be installed on 
both the face of the wall next to traffic, and the top of sections of the temporary concrete 
barrier wall as shown in Standard 704001.  The color of these reflectors shall match the 
color of the edgelines (yellow on the left and crystal or white on the right).  If the base of 
the temporary concrete barrier wall is 12 inches or less from the travel lane, then the lower 
slope of the wall shall also have a 6 inch wide temporary pavement marking edgeline 
(yellow on the left and white on the right). 

(f)  Flaggers.  One flagger will be required for each separate activity of an operation that 
requires frequent construction vehicles to enter or leave a work zone to or from a lane 
open to traffic.  Temporary traffic control and flagger position shall be according to District 
One Detail TC-18 – Expressway Flagging, or as directed by the Engineer. 
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(g) Full Expressway Closures.  Full Expressway Closures will only be permitted for a maximum 

of 15 minutes during the allowable hours listed in the Keeping the Expressway Open to 
Traffic Special Provision.  During Full Expressway Closures, the Contractor will be 
required to close off all lanes except one, using Freeway Standard Closures.  The 
Contractor will be required to provide one changeable message sign to be placed at the 
direction of the Engineer.  The sign shall display a message as directed by the Engineer.  
A Maintenance of Traffic Plan shall be submitted to the District One Expressway Traffic 
Control Supervisor 14 days in advance of the planned work; including all stage changes.  
The Maintenance of Traffic Plan shall include, but not be limited to: lane and ramp 
closures, existing geometrics, and equipment and material location.  The District One 
Expressway Traffic Control Supervisor (847-705-4151) shall be contacted at least 3 
working days in advance of the proposed road closure and will coordinate the closure 
operation with police forces. 

 
Method of Measurement.  This item of work will be measured on a lump sum basis for furnishing, 
installing, maintaining, replacing, relocating, and removing traffic control devices required in the 
plans and these Special Provisions.  Traffic control and protection required under Standards 
701101, 701400, 701401, 701402, 701406, 701411, 701416, 701426, 701428, 701446, 701901 
and District details TC-8, TC-9, TC-17, TC-18 and TC-25 will be included with this item. 
 
Basis of Payment. 

 
(a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, 
materials, transportation, handling, and incidental work necessary to furnish, install, 
maintain, replace, relocate, and remove all Expressway traffic control devices required in 
the plans and specifications. 

 
In the event the sum total value of all the work items for which traffic control and protection 
is required is increased or decreased by more than ten percent (10%), the contract bid 
price for TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) will be adjusted as 
follows: 

 
Adjusted contract price = .25P + .75P [1±(X-0.1)] 

 
Where: "P" is the bid unit price for Traffic Control and Protection 

 

Where: "X" = 

Difference between original and final sum total value of all 
work items for which traffic control and protection is required 
Original sum total value of all work items for which traffic 
control and protection is required. 

 
The value of the work items used in calculating the increase and decrease will include 
only items that have been added to or deducted from the contract under Article 104.02 of 
the Standard Specifications and only items which require use of Traffic Control and 
Protection. 
 
Temporary traffic control costs due to delay will be paid for according to the Compensable 
Delay Costs (BDE) Special Provision. 
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(b) The Engineer may require additional traffic control be installed in accordance with 

standards and/or designs other than those included in the plans.  In such cases, the 
standards and/or designs will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for any additional traffic control required 
will be in accordance with Article 109.04 of the Standard Specifications. 

 
(c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards and/or 
designs other than those included in the plans.  Revisions or modifications to the traffic 
control shown in the contract shall be submitted by the Contractor for approval by the 
Engineer.  No additional payment will be made for a Contractor requested modification. 

 
(d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 
(e) Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 

separately. 
 
(f) Temporary pavement markings shown on the Standard will be measured and paid for 

according to Section 703 and Section 780. 
 
(g) All pavement marking removal will be measured and paid for according to Section 703 or 

Section 783. 
 
(h) Temporary pavement marking on the lower slope of the temporary concrete barrier wall 

will be measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
 
(i) All barrier wall reflectors will be measured and paid for according to Section 782. 
 
(j)  The Changeable Message Sign required for Full Expressway Closures shall not be paid 

for separately. 
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KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (WITH 15 MIN FULL STOPS) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, the 
State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 9:00 AM and 3:00 PM to 6:00 PM. 
 
Full closure of all arterial lanes in one or both directions will only be permitted for a maximum of 
15 minutes at a time Sunday through Thursday between the hours of 9:00 PM and 5:00 AM.  
During full roadway closures, the Contractor will be required to reduce the roadway to only one 
open traffic lane in the affected direction(s) of travel using the appropriate State Standard(s) and 
District Detail(s).  Police forces shall be notified and requested to close the remaining lane to 
facilitate the necessary work activities, except that a flagger may be substituted for daytime 
closures with the approval of the Engineer.  The Contractor shall notify the District One Arterial 
Traffic Control Supervisor at 847-705-4470 at least three (3) working days (weekends and 
holidays DO NOT count into this notification time) in advance of the proposed road closures. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $1,000 
 

Two lanes blocked = $2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval 
or a portion thereof that a lane is blocked outside the allowable time limitations.  Such damages 
may be deducted by the Department from any monies due the Contractor.  These damages shall 
apply during the contract time and during any extensions of the contract time. 
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SPEED DISPLAY TRAILER (D1) 
 
Effective:  April 1, 2015 
Revised:  April 1, 2021 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 
 “When not being utilized to inform and direct traffic, sign trailers, speed display trailers, 
arrow boards, and portable changeable message boards shall be treated as nonoperating 
equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m)  Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 
Whenever the speed display trailer is not in use, it shall be considered non-operating 
equipment and shall be stored according to Article 701.11.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k)  “Speed Display Trailer will NOT be paid for by separate pay item, but its costs shall be 
included in the contract unit price of the various traffic control pay items. 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125mm and 200 mm) in height.  The digital speed display shall show 
two digits (00 to 99) in mph.  The color of the changeable message legend shall be a 
yellow legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
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The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the posted limit is exceeded.  The speed indicator shall 
have a maximum speed cutoff.  On roadway facilities with a normal posted speed limit 
greater than or equal to 45 mph, the detected speeds of vehicles traveling more than 
25mph over the work zone speed limit shall not be displayed.  On facilities with normal 
posted speed limit of less than 45 mph, the detected speeds of vehicles traveling more 
than 15 mph over the work zone speed limit shall not be displayed.  On any roadway 
facility if detected speeds are less than 25 mph, speed shall not be displayed.  The display 
shall include automatic dimming for nighttime operation. 

 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 
 
HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
 
Effective:  November 1, 2019 
Revised:  December 1, 2021 
 
 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 

Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
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Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, 
SMA 12.5,  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA 
mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive shall meet 
the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  Prior to 
approval and use of fibers, the Contractor shall submit a notarized certification by the 
producer of these materials stating they meet these requirements. Reclaimed Asphalt 
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an 
SBA polymer modifier as a fiber additive if the mix design with RAS included meets 
AASHTO T305 requirements. The RAS shall be from a certified source that produces 
either Type I or Type 2. Material shall meet requirements noted herein and the actual 
dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

          
  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 
(600 µm)   12 16 12 18   15 30   

#50 
(300 µm) 6 15     4 15 8 15 15 30 

#100 
(150 µm) 4 9     3 10 6 10 10 18 

#200 
(75 µm) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 
(20 µm) 

  ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder 

 1.0  1.5  1.5  1.0 

 

1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 

mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the table.  
5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 

percent passing.” 
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Revise Article 1030.05(b) of the Standard Specifications to read: 

  
(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 

for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) 
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 
IL-19.0  13.5 13.5  13.5 
IL-9.5  15.0 15.0   
IL-9.5FG  15.0 15.0   
IL-4.751/  18.5    
SMA-12.51/2/5/    17.03//16.04/  
SMA-9.51/2/5/    17.03//16.04/  
IL-19.0L 13.5     
IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at the 
mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 

 
 

 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have 
minimum surge bin storage plus haul time of 1.5 hours.” 
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Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA document 
"Determination of Random Density Test Site Locations".  Core densities shall be determined 
using the Illinois Modified AASHTO T 166 or T 275 procedure.” 

 
 
Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to read: 

 Breakdown/Intermediate 
Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF As specified in 
Articles 582.05 and 

582.06. 

 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform speed 
not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and maintain 
an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 
 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA production 
for each construction year according to the Manual of Test Procedures for Materials “Hot Mix 
Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test 
strip if previous construction during the current construction year has demonstrated the 
constructability of the mix using Department test results.” 
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Revise third paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure” 
Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during 
production.” 
 
 
FRICTION AGGREGATE (D1) 
 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
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Use Mixture Aggregates Allowed 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
 
Effective:  January 1, 2019 
Revised:  December 1, 2021 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by the 
Contractor for verification testing.  The required testing, and number and size of prepared 
samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks  

 

Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks  

 
1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 

7.5 ± 0.5 percent air voids. 
 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

Revise the fourth paragraph of Article 1030.10 of the Standard Specifications to read:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to the 
District laboratory for Department verification testing. The High ESAL mixture test results shall 
meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture test 
results shall meet the requirements of Article 1030.05(d)(4). The required number and size of 
prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to the 
“High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) above.” 
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Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) 
of additional material for the Department to conduct Hamburg wheel testing and 
approximately 80 lb (36 kg) of additional material for the Department to conduct I-FIT 
testing.  Within two working days after sampling, the Contractor shall deliver prepared 
samples to the District laboratory for verification testing.  The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be 
according to the “High ESAL - Required Samples for Verification Testing” table in Article 
1030.05(d)(3) above.” 

 
 
MODIFICATION OF EXISTING CCTV DISTRIBUTION SYSTEM 
Effective: August 27, 2018 
 

General.  The CCTV (Closed Circuit Television) Distribution System is a fully integrated IP 
multicast system, comprised primarily of Cisco network hardware and software, providing multi-
point internet protocol based video images and control over Ethernet to multiple monitoring center 
locations while minimizing bandwidth demand upon the system. 
 
The system shall be generally configured to collect video images and connect control from field 
mounted cameras at distribution node locations and to produce video images and controls at 
designated distribution nodes and at monitoring locations. 

 
The system shall utilize existing CCTV elements and shall include all materials and equipment 
necessary to integrate the new cameras into the existing system. The work under this Special 
Provision includes the coordination with camera equipment provided under this contract, adjacent 
contract(s), and coordination with existing CCTV equipment as indicated, including adjustments 
of or supplements to the equipment as may be required 
 
Video Control software.  The existing control software is FLIR’s Cameleon ITS.  Included in this 
item, the Contactor shall provide the appropriate software license units, primary and backup, for 
each CCTV camera installed as a part of this contract. The Contractor shall configure the cameras 
within the video control software.  This work shall be coordinated with the Electrical Maintenance 
Contractor. 
 
The Contractor shall fully integrate all the equipment to be installed with the existing video 
distribution system shall be included in this item.  
 
Method of Measurement.  The modification of existing video distribution system shall be 
measured for payment as lump sum when furnished, installed, configured, and made fully 
operational, and tested as detailed herein. 
 
Basis of Payment.  This work will be paid for at the contract lump sum price for MODIFICATION OF 
EXISTING VIDEO DISTRIBUTION SYSTEM which shall be for the work as specified herein. 
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FIBER OPTIC CABLE INNERDUCT 
Effective: March 25, 2014 
 

1. Description.   
 

This item shall consist of furnishing, installing, splicing, connecting and demonstrating 
continuity of fiber optic cable innerduct of sizes specified herein and as shown on the 
contract drawings.  The innerduct shall be High Density Polyethylene.  

 
3. Materials. 
 

3.1 General: 
 

The duct shall be a spiral ribbed plastic duct which is intended for underground 
use and which can be manufactured and coiled or reeled in continuous 
transportable lengths and uncoiled for further processing and/or installation without 
adversely affecting its properties of performance.  The ribbed duct shall have 
internally designed longitudinal ribs for reduced pulling frictions and increased 
lubrication effectiveness 

 
The duct shall be made of high density polyethylene which shall meet the 
requirements of ASTM D 3035.  The innerduct material shall be composed of high 
density polyethylene meeting the requirements of PE334470E/C as defined in 
ASTM D3350. 

 
Submittal information shall demonstrate compliance with the details of these 
requirements. 

 
 3.2 Dimensions: 
 

Duct dimensions shall conform to the standards listed in ASTM D3035, SDR-11.  
Submittal information shall demonstrate compliance with these requirements. 

 
Nominal 

Size 
(Diameter) 

Inside 
Diameter 
(minimum) 

Outside 
Diameter 
(Average) 

Wall 
Thickness 

(Min.) 

Bend 
Radius 

(minimum) 

Pull 
Strength 

Weight 
Average 
(lbs/100ft.) 

1” 1.030” 1.315” 0.120” 14” 500 19 
1.25” 1.313” 1.660” 0.151” 17” 750 31 
1.5” 1.506” 1.900” 0.173” 19” 1000 40 
2” 1.885” 2.375” 0.216” 24” 1600 60 

 
3.3 Marking: 

 
As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and 
durably marked at least every 10 feet with the material designation (HDPE for high 
density polyethylene), nominal size of the duct, and the name and/or trademark of 
the manufacturer. 
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3.4 Color: 
 

Innerduct shall be colored as follows or as directed by the Engineer. 
 

Usage Designation Color 

Fiber Optic Trunk Cable 
(Ducts containing cables of 96 fibers) 

Orange 

Fiber Optic Distribution Cable 
(Ducts containing cables of 12, 6 or 4 fibers 
and 96 fiber ducts designated as distribution 
fibers) 

Blue 

 
4. Installation. 
 

4.1 Pulling Tension. 
 
Pulling tension of the duct shall be monitored throughout the pull and pulling tension 
shall not exceed those listed in the table or the specific manufacturer maximum 
pulling tensions as indicated in the catalog cut submittals.  Failure to monitor the 
pulling tension will result is non-payment of that particular duct span and the span 
may be reinstalled with new duct at no additional cost to the State.  Lubricants used 
shall be compatible with the duct. 
 

4.2 Junction boxes. 
 
Where duct passes through junction and/or pull boxes, the duct shall remain 
continuous unless a break is specifically indicated in the plans or as directed by the 
Engineer. 
 

4.3 Handholes. 
 
 Where duct passes through handholes, the duct shall be looped uncut within the 

handhole unless otherwise indicated on the Plans or directed by the Engineer.   
Bends. 
 
Minimum bending radius shall be in accordance with the above table or the 
manufacturer's recommended radius, whichever is larger.  Bends shall be made so 
that the duct will not be damaged and the internal diameter of the duct will not be 
effectively reduced.  The degrees of bend in one duct run shall not exceed 360º 
between termination points. 

  



Various Routes 
Section D-1 OVD SIN STR REPL 20-27 

Various Counties 
Contract No. 46539 

 

 
56 

 
4.4 In Trench 

 
  Where duct is installed in trench, it shall be placed in the bottom of the trench after 

all loose stones have been removed and all protruding stones have been removed 
or covered with backfill material as directed by the Engineer. 

 
Where duct is shown to be installed in trench, it shall be installed at a depth not less 
than 30 inches unless otherwise indicated or specifically directed by the Engineer. 

 
The inner duct may be plowed into place.  Unless otherwise indicated or specifically 
approved by the Engineer, plowing of inner duct shall lay the duct in place and shall 
not pull the duct through the length of the cut behind a bullet-nose mandrel or similar 
apparatus.  In all cases, plowing operations shall be non-injurious to the duct. 

 
4.5 In Raceway 

 
  Where duct is installed in raceways, lubricating compounds shall be used where 

necessary to assure smooth installation. 
 

4.6 Encased in Concrete 
 

Concrete shall be class SI complying with Section 720 of the Standard 
Specifications. 

 
Steel Reinforcement Bars.  Steel reinforcement bars shall comply with Section 
706.10 of the Standard Specifications. 

 
Underground concrete-encased conduit shall be supported on interlocking plastic 
spacers specifically designed for the purpose spaced along the length of the run as 
recommended by the manufacturer.  Spacing between raceways within a common 
duct dank shall be not less than 2 inches.  The interlocking spacers shall be used at 
a minimum interval of 8 ft. 

 
Concrete cover overall shall not be less than 3 inches all around the encased run.  
Space below the conduit, and concrete fill shall be assured.  Care shall be exercised 
during concrete placement to assure that there are no voids, so that spacers are 
undisturbed, and so that conduit joints stay secure and unbroken.  Concrete shall 
be deflected during placement to minimize the possible damage to or movement of 
the conduits. 

 
Conduit encased in concrete shall have steel reinforcing where installed below 
roadway or other paved vehicle areas (including shoulder) and the reinforcement 
shall extend not less than 5 feet additional from the edge of pavement unless 
otherwise indicated.  Steel reinforcement shall not be less than No. 4 bars at corners 
and otherwise spaced on 12-inch centers, tied with No. 4 bars on 12-inch centers. 

 
The Engineer shall examine all conduit joints for compliance with section 5 of this 
specification before concrete is poured. 
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4.7 Embedded 

 
Conduit embedded in structure shall be supported on interlocking plastic spacers 
specifically designed for the purpose spaced along the length of the run as 
recommended by the manufacturer.  Spacing between raceways within a common 
structure shall be not less than 2 inches.  The interlocking spacers shall be used at 
a minimum interval of 8 ft. 

 
Concrete cover overall shall not be less than 3 inches all around the embedded run.  
Space below the conduit, and concrete fill shall be assured.  Care shall be exercised 
during concrete placement to assure that there are no voids, so that spacers are 
undisturbed, and so that conduit joints stay secure and unbroken.  Concrete shall 
be deflected during placement to minimize the possible damage to or movement of 
the conduits. 

 
The Engineer shall examine all conduit joints for compliance with section 5 of this 
specification before concrete is poured. 

 
5. Joints 

 
5.1 All HDPE duct to HDPE duct joints shall be made with an approved duct fusion 

splicing device. 
 

5.2 HDPE coilable non-metallic conduit to non-HDPE coilable non-metallic conduit joints 
shall be either made with an approved mechanical connector or with a chemical 
compound.  Both methods must be specifically designed for joining HDPE coilable 
non-metallic conduit.  Minimum pullout force for the chemical compound shall be 
as listed in the following table. 

 
Nominal Size Pullout Force 

mm in N Lbs 

31.75 1.25 2400 540 
38.1 1.50 2535 570 
50.8 2.0 3335 750 
63.5 2.5 4445 1,000 
76.2 3.0 6225 1,400 

101.6 4.0 8890 2,000 
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7. Measurement. 
 

The duct shall be measured for payment in linear feet in place as described herein.  
Measurements shall be made in straight lines between horizontal changes in direction 
between the centers of the terminating points (poles, cabinets, junction boxes).  Vertical 
measurement of the duct shall be as follows: 

 
For runs terminating at junction boxes and/or control cabinets, the vertical measurement 
shall be taken from the bottom of the trench, or horizontal raceway, to a point 18-inches 
beyond the center of the junction box or control cabinet. 

 
For runs terminating at poles, the vertical measure shall be taken from the bottom of the 
trench, or horizontal raceway, to a point 18-inch beyond the center of the light pole handhole 
regardless of light pole mounting method 

 
 Innerduct installed in excess of the limits describes herein shall not be paid for. 
 
8. Basis of Payment. 
 

This item will be paid for at the contract unit price per foot for INNERDUCT, of the size of 
duct as indicated, which shall be payment in full for all material and work as specified herein. 

 
 
GENERAL ELECTRIC REQUIREMENTS 
Effective: June 1, 2021 
 

This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard 
Specifications. 
 
Definition.  Codes, standards, and industry specifications cited for electrical work shall be by 
definition the latest adopted version thereof, unless indicated otherwise. 

 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, 
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in connection 
with, electrical installation. 

 
Standards of Installation.  Materials shall be installed according to the manufacturer’s 
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals. 

 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be used 
whenever possible.  The listing shall be according to UL or an approved equivalent. 
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Safety and Protection.  Safety and protection requirements shall be as follows. 

 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  All 
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
energized, shall be closed or shall have covers in place and be locked when possible, during 
nonworking hours. 
 
Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the 
entrance of water and dirt.  Wiring shall be protected from mechanical injury. 

 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances shall 
be grounded.  Good ground continuity throughout the electrical system shall be assured, even 
though every detail of the requirements is not specified or shown.  Electrical circuits shall have a 
continuous insulated equipment grounding conductor.  When metallic conduit is used, it shall be 
bonded to the equipment grounding conductor, but shall not be used as the equipment grounding 
conductor. 

 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require 
an equipment grounding conductor. 

 
Where connections are made to painted surfaces, the paint shall be scraped to fully expose metal 
at the connection point.  After the connection is completed, the paint system shall be repaired to 
the satisfaction of the Engineer. 

 
Bonding of all boxes and other metallic enclosures throughout the wiring system to the equipment 
grounding conductor shall be made using a splice and pigtail connection.  Mechanical connectors 
shall have a serrated washer at the contact surface. 

 
All connections to structural steel or fencing shall be made with exothermic welds.  Care shall be 
taken not to weaken load carrying members.  Where connections are made to epoxy coated 
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical 
connection.  The epoxy coating shall be repaired to the satisfaction of the Engineer.  Where 
connections are made to insulated conductors, the connection shall be wrapped with at least four 
layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation. 

 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of 
manufacturers for all major electrical and mechanical items.  The list of manufacturers shall be 
binding, except by written request from the Contractor and approval by the Engineer.  The request 
shall include acceptable reasons and documentation for the change. 
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Within 30 calendar days after contract execution, the Contractor shall submit, for approval, 
through the Traffic Operations Construction Submittals Application (TOCS) system the 
manufacturer’s product data (for standard products and components) and detailed shop drawings 
(for fabricated items).  Submittals for the materials for each individual pay item shall be complete 
in every respect.  Submittals which include multiple pay items shall have all submittal material for 
each item or group of items covered by a particular specification, grouped together and the 
applicable pay item identified.  Various submittals shall, when taken together, form a complete 
coordinated package.  A partial submittal will be returned without review unless prior written 
permission is obtained from the Engineer. 
 
Each PDF document must be a vector format PDF from the originating supplier or program and 
not scanned images. 
 
The submittal must clearly identify the specific model number or catalog number of the item being 
proposed. 
 
For further information and requirements regarding the TOCS system, the Contractor should 
reference the TOCS Contractors User Guide. 

 
The submittal shall be properly identified by route, section, county, and contract number. 

 
The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval, 
with date and signature, for each individual item.   

 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 

 
Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance and CCTV must be in separate 
submittals since they may be reviewed by various personnel in various locations. 
 
The Department may provide a list of pay items broken out by discipline upon request for a 
particular contract. 

 
The Engineer will review the submittals for conformance with the design concept of the project 
according to Article 105.04 and the following.  The Engineer will stamp the drawings indicating 
their status as “Approved”, “Approved as Noted”, “Disapproved”, or “Information Only”.  Since the 
Engineer’s review is for conformance with the design concept only, it shall be the Contractor’s 
responsibility to coordinate the various items into a working system as specified.  The Contractor 
shall not be relieved from responsibility for errors or omissions in the shop, working, or layout 
drawings by the Engineer’s approval thereof.  The Contractor shall still be in full compliance with 
contract and specification requirements. 

 
All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be 
resubmitted by the Contractor in their entirety, unless otherwise indicated within the submittal 
comments. 
  



Various Routes 
Section D-1 OVD SIN STR REPL 20-27 

Various Counties 
Contract No. 46539 

 

 
61 

 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior to 
approval by the Engineer, will be subject to removal and replacement at no additional cost to the 
Department. 

 
Certifications.  When certifications are specified and are available prior to material manufacture, 
the certification shall be included in the submittal information.  When specified and only available 
after manufacture, the submittal shall include a statement of intent to furnish certification.  All 
certificates shall be complete with all appropriate test dates and data. 

 
Authorized Project Delay.  See Article 801.08 

 
Maintenance transfer and Preconstruction Inspection: 

 
General.  Before performing any excavation, removal, or installation work (electrical or otherwise) 
at the site, the Contractor shall request a maintenance transfer and preconstruction site inspection, 
to be held in the presence of the Engineer and a representative of  the party or parties responsible 
for maintenance of any lighting and/or traffic control systems which may be affected by the work.  
The request for the maintenance transfer and preconstruction inspection shall be made no less than 
fourteen (14) calendar days prior to the desired inspection date.  The maintenance transfer and 
preconstruction inspection shall: 

 
Establish the procedures for formal transfer of maintenance responsibility required for the 
construction period. 

 
Establish the approximate location and operating condition of lighting and/or traffic control systems 
which may be affected by the work 

 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing lighting 
and/or traffic control systems at the project site will, at the Contractor's request, mark and/or stake, 
once per location, all underground cable routes owned or maintained by the State.  A project may 
involve multiple "locations" where separated electrical systems are involved (i.e. different 
controllers).  The markings shall be taken to have a horizontal tolerance of at least 1 foot (304.8 
mm) to either side.  The request for the cable locations and marking shall be made at the same time 
the request for the maintenance transfer and preconstruction inspection is made.  The Contractor 
shall exercise extreme caution where existing buried cable runs are involved.  The markings of 
existing systems are made strictly for assistance to the Contractor and this does not relieve the 
Contractor of responsibility for the repair or replacement of any cable run damaged in the course of 
his work, as specified elsewhere herein.  Note that the contractor shall be entitled to only one 
request for location marking of existing systems and that multiple requests may only be honored at 
the contractor's expense.  No locates will be made after maintenance is transferred, unless it is at 
the contractor’s expense. 
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Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing electrical 
system equipment within the project limits, which may be affected by the work, making note of any 
parts which are found broken or missing, defective or malfunctioning.  Megger and load readings 
shall be taken for all existing circuits which will remain in place or be modified.  If a circuit is to be 
taken out in its entirety, then readings do not have to be taken.   The inventory and test data shall 
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted to 
the Engineer for the record.  Without such a record, all systems transferred to the Contractor for 
maintenance during construction shall be returned at the end of construction in complete, fully 
operating condition.” 
 
Maintenance and Responsibility During Construction.   

 
Lighting Operation and Maintenance Responsibility.  The scope of work shall include the 
assumption of responsibility for the continuing operation and maintenance of the existing, proposed, 
temporary, sign and navigation lighting, or other lighting systems and all appurtenances affected by 
the work as specified elsewhere herein.  Maintenance of lighting systems is specified elsewhere 
and will be paid for separately 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless 
temporary lighting exists which is designed and installed to properly illuminate the roadway. 

 
Energy and Demand Charges.  The payment of basic energy and demand charges by the electric 
utility for existing lighting which remains in service will continue as a responsibility of the Owner, 
unless otherwise indicated.  Unless otherwise indicated or required by the Engineer duplicate 
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated 
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the Engineer to 
place a proposed new lighting system in service, whether the system has passed final acceptance 
or not, (such as to allow temporary lighting to be removed), the Owner will accept responsibility for 
energy and demand charges for such lighting, effective the date of authorization.  All other energy 
and demand payments to the utility shall be the responsibility of the Contractor until final 
acceptance. 

 
 

Damage to Electrical Systems.  Should damage occur to any existing electrical systems through 
the Contractor’s operations, the Engineer will designate the repairs as emergency or non-
emergency in nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the 
Department, or its agent.  Non-emergency repairs shall be performed by the Contractor within six 
working days following discovery or notification.  All repairs shall be performed in an expeditious 
manner to assure all electrical systems are operational as soon as possible.  The repairs shall be 
performed at no additional cost to the Department. 
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Lighting.  An outage will be considered an emergency when three or more lights on a circuit or 
three successive lights are not operational.  Knocked down materials, which result in a danger to 
the motoring public, will be considered an emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it 
does not interfere with traffic or other operations, and if the Engineer determines it does not 
require unacceptable modification to existing installations. 
 
Marking Proposed Locations for Highway Lighting System.  The Contractor shall mark or 
stake the proposed locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable 
routes, pavement crossings, and other items pertinent to the work.  A proposed location inspection 
by the Engineer shall be requested prior to any excavation, construction, or installation work after 
all proposed installation locations are marked.  Any work installed without location approval is 
subject to corrective action at no additional cost to the Department. 

 
Inspection of electrical work.  Inspection of electrical work shall be according to Article 105.12 
and the following. 

 
Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light poles, 
or other enclosures, the Contractor shall notify and make available such wiring for the Engineer’s 
inspection. 
 
Testing.  Before final inspection, the electrical work shall be tested.  Tests may be made 
progressively as parts of the work are completed or may be made when the work is complete.  
Tests shall be made in the presence of the Engineer.  Items which fail to test satisfactorily shall 
be repaired or replaced.  Tests shall include checks of control operation, system voltages, cable 
insulation, and ground resistance and continuity. 

 
The forms for recording test readings will be available from the Engineer in electronic format.  The 
Contractor shall provide the Engineer with a written report of all test data including the following: 

 
• Voltage Tests 
• Amperage Tests 
• Insulation Resistance Tests 
• Continuity tests 
• Detector Loop Tests 
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Lighting systems.  The following tests shall be made. 

 
(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase to 

neutral, at no load and at full load, shall be measured and recorded.  Voltage readings 
at the last termination of each circuit shall be measured and recorded. 

 
(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet 

shall be measured and recorded with all loads disconnected. Prior to performance of 
the insulation resistance test, the Contractor shall remove all fuses within all light pole 
bases on a circuit to segregate the luminaire loads.  

 
On tests of new cable runs, the readings shall exceed 50 megohms for phase and 
neutral conductors with a connected load over 20A and shall exceed 100 megohms 
for conductors with a connected load of 20A or less. 
 
On tests of cable runs which include cables which were existing in service prior to this 
contract, the resistance readings shall be the same or better than the readings 
recorded at the maintenance transfer at the beginning of the contract.  Measurements 
shall be taken with a megohm meter approved by the Engineer. 
 

(3) Loads.  The current of each circuit, phase main, and neutral shall be measured and 
recorded.  The Engineer may direct reasonable circuit rearrangement.  The current 
readings shall be within ten percent of the connected load based on material ratings. 

 
(4) Ground Continuity.  Resistance of the system ground as taken from the farthest 

extension of each circuit run from the controller (i.e. check of equipment ground 
continuity for each circuit) shall be measured and recorded.  Readings shall not exceed 
2.0 ohms, regardless of the length of the circuit. 

 
(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding electrodes 

shall be measured and recorded.  Measurements shall be made with a ground tester 
during dry soil conditions as approved by the Engineer.  Resistance to ground shall 
not exceed 10 ohms. 

 
ITS.  The following test shall be made in addition to the lighting system test above.  

 
 Detector Loops.  Before and after permanently securing the loop in the pavement, the 

resistance, inductance, resistance to ground, and quality factor for each loop and lead-
in circuit shall be tested.  The loop and lead-in circuit shall have an inductance between 
20 and 2500 microhenries.  The resistance to ground shall be a minimum of 
50 megohms under any conditions of weather or moisture.  The quality factor (Q) shall 
be 5 or greater. 
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Fiber Optic Systems.  Fiber optic testing shall be performed as required in the fiber optic cable 
special provision and the fiber optic splice special provision. 

 
All test results shall be furnished to the Engineer seven working days before the date the inspection 
is scheduled. 

 
Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work 
provided under the contract for a period of six months after the date of acceptance with the 
following warranties and guarantees. 

 
(a) The manufacturer’s standard written warranty for each piece of electrical material or 

apparatus furnished under the contract.  The warranty for light emitting diode (LED) 
modules, including the maintained minimum luminance, shall cover a minimum of 120 
months from the date of delivery. 

 
(b) The Contractor’s written guarantee that, for a period of six months after the date of final 

acceptance of the work, all necessary repairs to or replacement of said warranted material 
or apparatus for reasons not proven to have been caused by negligence on the part of the 
user or acts of a third party shall be made by the Contractor at no additional cost to the 
Department. 

 
(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems 

furnished and constructed under the contract for a period of six months after final 
acceptance of the work. 

 
The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years from 
date the equipment is placed in operation; however, the batteries of the UPS shall be warranted 
for full replacement for a minimum of five years. 
 
Record Drawings.  Alterations and additions to the electrical installation made during the 
execution of the work shall be made on the PDF copy of the as-Let documents using a PDF editor. 
Hand drawn notations or markups and scanned plans are not acceptable. These drawings shall 
be updated daily and shall be available for inspection by the Engineer during the work.  The record 
drawings shall include the following: 
 

• Cover Sheet 
• The Electrical Maintenance Contract Management System (EMCMS) location 

designation, i.e. “L” number 
• Summary of Quantities, electrical items only 
• Legends, Schedules, and Notes 
• Plan Sheets 
• Pertinent Details 
• Single Line Diagrams 
• Other useful information useful to locate and maintain the systems. 
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Any modifications to the details shall be indicated.  Final quantities used shall be indicated on the 
Summary of Quantities. Foundation depths used shall also be listed. 
 
As part of the record drawings, the Contractor shall inventory all materials, new or existing, on the 
project and record information on inventory sheets provided by the Engineer. 

 
The inventory shall include: 

 
• Location of Equipment, including rack, chassis, slot as applicable. 
• Designation of Equipment 
• Equipment manufacturer 
• Equipment model number 
• Equipment Version Number 
• Equipment Configuration 

o Addressing, IP or other 
o Settings, hardware or programmed 

• Equipment Serial Number 
 

The following electronic inventory forms are available from the Engineer: 
 

• Lighting Controller Inventory 
• Lighting Inventory 
• Light Tower Inspection Checklist 
• ITS Location Inventory 

 
The information shall be entered in the forms; handwritten entries will not be acceptable; except 
for signatures.  Electronic file shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set of 
contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for 
review and approval and shall be stamped with the date and the signature of the Contractor’s 
supervising Engineer or Electrician.  .  The record drawings shall be submitted in PDF format 
through TOCS, on CD-ROM as well as hardcopy’s for review and approval.   
 
In addition to the record drawings, PDF copies of the final catalog cuts which have been Approved 
and Approved as Noted with applicable follow-up shall be submitted along with the record 
drawings.  The PDF files shall clearly indicate either by filename or PDF table of contents the 
respective pay item number.  Specific part or model numbers of items which have been selected 
shall be clearly visible. Hard copies of the catalog are not required with this submittal. 
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The Contractor shall provide three sets of electronically produced drawings in a moisture proof 
pouch to be kept on the inside door of the controller cabinet or other location approved by the 
Engineer. These drawings shall show the final as-built circuit orientation(s) of the project in the form 
of a single line diagram with all luminaires numbered and clearly identified for each circuit. 
 
Final documentation shall be submitted as a complete submittal package, i.e. record drawings, test 
results, inventory, etc. shall be submitted at the same time.  Partial piecemeal submittals will be 
rejected without review. 
 
A total of three hardcopies and two CD-ROMs of the final documentation shall be submitted.  The 
identical material shall also be submitted through the TOCS system utilizing the following final 
documentation pay item numbers: 
 

Pay Code Description Discipline 

FDLRD000 Record Drawings - Lighting Lighting 

FDSRD000 Record Drawings - Surveillance Surveillance 

FDTRD000 Record Drawings - Traffic Signal Traffic Signal 

FDIRD000 Record Drawings - ITS ITS 

FDLCC000 Catalog Cuts - Lighting Lighting 

FDSCC000 Catalog Cuts – Surveillance Surveillance 

FDTCC000 Catalog Cuts – Traffic Signal Traffic Signal 

FDICC000 Catalog Cuts - ITS ITS 

FDLWL000 Warranty - Lighting Lighting 

FDSWL000 Warranty - Surveillance Surveillance 

FDTWL000 Warranty - Traffic Signal Traffic Signal 

FDIWL000 Warranty - ITS ITS 

FDLTR000 Test Results - Lighting Lighting 

FDSTR000 Test Results - Surveillance Surveillance 

FDTTR000 Test Results - Traffic Signal Traffic Signal 

FDITR000 Test Results - ITS ITS 

FDLINV00 Inventory - Lighting Lighting 

FDSINV00 Inventory - Surveillance Surveillance 

FDTINV00 Inventory - Traffic Signal Traffic Signal 

FDIINV00 Inventory - ITS ITS 

FDLGPS00 GPS - Lighting Lighting 

FDSGPS00 GPS - Surveillance Surveillance 

FDTGPS00 GPS - Traffic Signal Traffic Signal 

FDIGPS00 GPS - ITS ITS 
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Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings, 
Manuals, Wiring Diagrams for each discipline. 
 
Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as 
applicable for each discipline. 
 
GPS Documentation.  In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or being affected in 
other ways by this contract: 

 
• All light poles and light towers. 
• Handholes and vaults. 
• Junction Boxes 
• Conduit roadway crossings. 
• Controllers. 
• Control Buildings. 
• Structures with electrical connections, i.e. DMS, lighted signs. 
• Electric Service locations. 
• CCTV Camera installations. 
• Roadway Surveillance installations. 
• Fiber Optic Splice Locations. 
• Fiber Optic Cables.  Coordinates shall be recorded along each fiber 

optic cable route every 200 feet.   
• All fiber optic slack locations shall be identified with quantity of slack 

cable included.  When sequential cable markings are available, those 
markings shall be documented as cable marking into enclosure and 
marking out of enclosure. 

 
Datum to be used shall be North American 1983. 
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Data shall be provided electronically.  The electronic format shall be compatible with MS Excel.  
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places.   Each 
coordinate shall have the following information: 

 
1. District 
2. Description of item 
3. Designation 
4. Use 
5. Approximate station 
6. Contract Number 
7. Date 
8. Owner 
9. Latitude 
10. Longitude 
11. Comments 

 
A spreadsheet template will be available from the Engineer for use by the Contractor. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall 
be used for the data collection.  The receiver shall support differential correction and data shall 
have minimum 5 meter accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the 
business for a minimum of 6 years.” 
 
The documents on the CD shall be organized by the Electrical Maintenance Contract 
Management System (EMCMS) location designation.  If multiple EMCMS locations are within the 
contract, separate folders shall be utilized for each location as follows: 
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Extraneous information not pertaining to the specific EMCMS location shall not be included in that 
particular folder and sub-folder. 
 
The inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
 
The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere 
herein. 
 
All CD’s shall be labeled as illustrated in the CD Label Template contained herein. 
 
Acceptance.  Acceptance of electrical work will be given at the time when the Department 
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the 
time of final inspection. 

 
When the electrical work is complete, tested, and fully operational, the Contractor shall schedule 
an inspection for acceptance with the Engineer no less than seven working days prior to the 
desired inspection date.  The Contractor shall furnish the necessary labor and equipment to make 
the inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall be 
furnished to the Engineer seven working days before the date the inspection is scheduled.  
Inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
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START

CONTRACTOR SUBMITS 3 COPIES OF 

FINAL DOCUMENTATION.  R.E. 

TRANSMITS DOCUMENTATION TO 

B.O.T.O.

REVIEW OF FINAL DOCUMENTATION BY 

ENGINEER

DOCUMENTATION 

ACCEPTABLE?

R.E. SENDS COMMENTS 

BACK TO CONTRACTOR

ISSUES?

INSPECTOR SENDS 

COMMENTS TO R.E. AND 

R.E. SENDS COMMENTS 

BACK TO CONTRACTOR

CONTRACTOR, THROUGH B.O.C., 

REQUESTS PRE-FINAL INSPECTION BY 

INSPECTOR

CONTRACTOR PERFORMS CORRECTIVE 

ACTION AND SUBMITTS FINAL 

CORRECTED DOCUMENTATION

CONTRACTOR REQUESTS FINAL 

INSPECTION WITH X COPIES OF FINAL 

CORRECTED DOCUMENTATION

PROJECT ACCEPTED FOR STATE 

MAINTENANCE

CONTRACTOR CORRECTS 

DEFICIENCIES

ENGINEER COMPLETES CONSTRUCTION 

STATUS FORM AND DISTRIBUTES FINAL 

DOCUMENTATION COPIES.

FINAL ACCEPTANCE WITH 

CONTRACTOR,

CONSTRUCTION, AND

EMC

MAJOR ISSUES

NO

YES

MINOR ISSUES

CONTRACTOR MAKES 

CORRECTIONS

PRE-FINAL INSPECTION BY B.O.T.O. 

MAINTENANCE SECTION INSPECTOR

NO ISSUES
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Final Acceptance Documentation Checklist 

LOCATION 
Route Common Name 

            
Limits Section 

            
Contract # County 

            
Controller Designation(s) EMC Database Location Number(s) 

            

 

ITEM 
Contractor 

(Verify) 

Resident Engineer 
(Verify) 

Record Drawings 

   -Three hardcopies (11” x 17”) 

   -Scanned to two CD-ROMs 

 

 

 

 

 

 

Field Inspection Tests 

   -Voltage 

   -Amperage 

   -Cable Insulation Resistance 

   -Continuity 

   -Controller Ground Rod Resistance 
(Three Hardcopies & scanned to two CD’s) 

 

 

 

 

 

 

 

 

 

 

 

 

GPS Coordinates 

  -Excel file 
(Check Special Provisions, Excel file scanned to two CD’s) 

  

Job Warranty Letter 
(Three Hardcopies & scanned to two CD’s) 

  

Catalog Cut Submittals 

-Approved & Approved as Noted 
(Scanned to two CD’s) 

  

Lighting Inventory Form 
(Three Hardcopies & scanned to two CD’s) 

  

Lighting Controller Inventory Form 
(Three Hardcopies & scanned to two CD’s) 

  

Light Tower Inspection Form 
(If applicable, Three Hardcopies & scanned to two CD’s) 

  

 
Three Hardcopies & scanned to two CD’s shall be submitted for all items above.  The CD ROM 
shall be labeled as shown in the example contained herein. 
General Notes: 
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Record Drawings – The record drawings should contain contract cover sheet, summary of 
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail sheets.  
Submit hardcopies shall be 11” x 17” size.  Temporary lighting plans and removal lighting plans 
should not be part of the set. 
 
Field Inspection Tests – Testing should be done for proposed cables.  Testing shall be per 
standard specifications.  Forms shall be neatly filled out. 
 
GPS Coordinates – Check special provisions “General Electrical Requirements”.  Submit 
electronic “EXCEL” file. 
 
Job Warranty Letter – See standard specifications. 
 
Cutsheet Submittal – See special provisions “General Electrical Requirements”.  Scan Approved 
and Approved as Noted cutsheets. 
 
Lighting Inventory Form – Inventory form should include only proposed light poles, proposed light 
towers, proposed combination (traffic/light pole) lighting and proposed underpass luminaires. 
 
Lighting Controller Inventory Form – Form should be filled out for only proposed lighting 
controllers. 
 
Light Tower Safety Inspection Form – Form should be filled out for each proposed light tower. 
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CD LABEL FORMAT TEMPLATE. 
 
Label must be printed; hand written labels are unacceptable and will be rejected. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

Contract: 60X23 

Letting: 1/20/12 

Route: FAU 123 (IL 83) 
Limits: IL64 to IL56 

  

Section: 123N-XYZ(L)TS 

County: DuPage 

Acme Construction 

Submittal Date 

2/29/14 
  

Items 

 

Record Drawings 
Final Approved 

Submittals 

Test Results 
Inventory 

Warranty Letters 



Various Routes 
Section D-1 OVD SIN STR REPL 20-27 

Various Counties 
Contract No. 46539 

 

 
75 

 
FIBER OPTIC SPLICE  
Effective: June 1, 2014 
 

Description.  The Contractor will splice optical fibers from different cable sheaths and protect them 
with a splice closure at the locations shown on the Plans. Fiber splicing consists of in-line fusion 
splices for all fibers described in the cable plan at the particular location. 
 
Two splices are identified. A mainline splice includes all fibers in the cable sheath. In a lateral 
splice, the buffer tubes in the mainline cable are dressed out and those fibers identified on the 
plans are accessed in and spliced to lateral cables. 
 
Materials. 
 
Splice Closures.  Splice Closures shall be designed for use under the most severe conditions 
such as moisture, vibration, impact, cable stress and flex temperature extremes as demonstrated 
by successfully passing the factory test procedures and minimum specifications listed below: 
 
Physical Requirements.  The closures shall provide ingress for up to four cables in a butt 
configuration. The closure shall prevent the intrusion of water without the use of encapsulates. 
 
The closure shall be capable of accommodating splice organizer trays that accept mechanical, or 
fusion splices. The splice closure shall have provisions for storing fiber splices in an orderly 
manner, mountings for splice organizer assemblies, and space for excess or un-spliced fiber. 
Splice organizers shall be re-enterable. The splice case shall be UL rated. 
 
Closure re-entry and subsequent reassembly shall not require specialized tools or equipment. 
Further, these operations shall not require the use of additional parts. 
 
The splice closure shall have provisions for controlling the bend radius of individual fibers to a 
minimum of 38 mm (1.5 in.). 
 
Factory Testing.   
 
Compression Test.  The closure shall not deform more than 10% in its largest cross-sectional 
dimension when subjected to a uniformly distributed load of 1335 N at temperatures of –18 and 
38 degrees Celsius (0 and 100 degrees Fahrenheit). The test shall be performed after stabilizing 
at the required temperature for a minimum of two hours. It shall consist of placing an assembled 
closure between two flat parallel surfaces, with the longest closure dimension parallel to the 
surfaces. The weight shall be placed on the upper surface for a minimum of 15 minutes. The 
measurement shall then be taken with weight in place. 
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Impact Test.  The assembled closure shall be capable of withstanding an impact of 28 N-M at 
temperatures of –18 and 38 degrees Celsius (0 and 100 degrees Fahrenheit). The test shall be 
performed after stabilizing the closure at the required temperature for a minimum of 2 hours. The 
test fixture shall consist of 9 kg (20 lb) cylindrical steel impacting head with a 50 mm (2 in.) 
spherical radius at the point where it contacts the closure. It shall be dropped from a height of 305 
mm (12 in.). The closure shall not exhibit any cracks or fractures to the housing that would 
preclude it from passing the water immersion test. There shall be no permanent deformation to 
the original diameter or characteristic vertical dimension by more than 5%. 
 
Cable Gripping and Sealing Testing.  The cable gripping and sealing hardware shall not cause an 
increase in fiber attenuation in excess of 0.05 dB/fiber @ 1550 nm when attached to the cables 
and the closure assembly. The test shall consist of measurements from six fibers, one from each 
buffer tube or channel, or randomly selected in the case of a single fiber bundle. The 
measurements shall be taken from the test fibers before and after assembly to determine the 
effects of the cable gripping and sealing hardware on the optical transmission of the fibers. 
 
Vibration Test.  The splice organizers shall securely hold the fiber splices and store the excess 
fiber. The fiber splice organizers and splice retaining hardware shall be tested per EIA Standard 
FOTP-II, Test Condition 1. The individual fibers shall not show an increase in attenuation in 
excess of 0.1 dB/fiber. 
 
Water Immersion Test.  The closure shall be capable of preventing a 3 m (10 ft) water head from 
intruding into the splice compartment for a period of 7 days. Testing of the splice closure is to be 
accomplished by the placing of the closure into a pressure vessel and filling the vessel with tap 
water to cover the closure. Apply continuous pressure to the vessel to maintain a hydrostatic 
head equivalent 3 m (10 ft) on the closure and cable. This process shall be continued for 30 days. 
Remove the closure and open to check for the presence of water. Any intrusion of water in the 
compartment containing the splices constitutes a failure. 
 
Certification.  It is the responsibility of the Contractor to insure that either the manufacturer, or an 
independent testing laboratory has performed all of the above tests, and the appropriate 
documentation has been submitted to the Department. Manufacturer certification is required for 
the model(s) of closure supplied. It is not necessary to subject each supplied closure to the actual 
tests described herein. 
 

CONSTRUCTION REQUIREMENTS 
 
The closure shall be installed according to the manufacturer's recommended guidelines. For 
mainline splices, the cables shall be fusion spliced. 45 days prior to start of the fiber optic cabling 
installation, the Contractor shall submit the proposed locations of the mainline splice points for 
review by the Department. 
 
The Contractor shall prepare the cables and fibers in accordance with the closure and cable 
manufacturers' installation practices. A copy of these practices shall be provided to the Engineer 
21 days prior to splicing operations. 
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Using a fusion splicer, the Contractor shall optimize the alignment of the fibers and fuse them 
together. The Contractor shall recoat the fused fibers and install mechanical protection over 
them. 
 
Upon completing all splicing operations for a cable span, the Contractor shall measure the mean 
bi-directional loss at each splice using an Optical Time Domain Reflectometer. This loss shall not 
exceed 0.1 dB. 
 
The Contractor shall measure the end-to-end attenuation of each fiber, from connector to 
connector, using an optical power meter and source. This loss shall be measured at from both 
directions and shall not exceed 0.5 dB per installed kilometer of single mode cable. 
Measurements shall be made at both 1300 and 1550 nm for single mode cable. For multimode 
cable, power meter measurements shall be made at 850 and 1300 nm. The end-to-end 
attenuation shall not exceed 3.8 dB/installed kilometers at 850nm or 1.8 dB per installed kilometer 
at 1300nm for multimode fibers. 
 
As directed by the Engineer, the Contractor at no additional cost to the Department shall replace 
any cable splice not satisfying the required objectives. 
 
The Contractor shall secure the Splice Closure to the side of the splice facility using cable support 
brackets. All cables shall be properly dressed and secured to rails or racks within the manhole. 
No cables or enclosures will be permitted to lie on the floor of the splice facility. Cables that are 
spliced inside a building will be secured to the equipment racks or walls as appropriate and 
indicated on the Plans. 
 
Method of Measurement.  Fiber optic splice of the type specified will be measured as each, 
completely installed and tested with all necessary splices completed within the enclosure, and the 
enclosure secured to the wall of the splice facility. 
 
Basis of Payment.  This item shall be paid at the contract unit price each for FIBER OPTIC SPLICE, 
LATERAL or FIBER OPTIC SPLICE, MAINLINE of the type specified, which shall be payment in 
full for the  work, complete, as specified herein. 
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FIBER OPTIC CABLE, SINGLE MODE 
Effective: March 15, 2013 
 

Description.  The Contractor shall furnish and install loose-tube, single-mode, fiber optic cable 
of the number of fibers specified as shown in the plans and as directed by the Engineer. 
 
Other ancillary components, required to complete the fiber optic cable plant, including but not 
limited to, moisture and water sealants, cable caps, fan-out kits, etc., shall be included in the cost 
of fiber optic cable and will not be paid for separately. 
 
Materials  The single-mode, fiber optic cable shall incorporate a loose, buffer-tube design. The 
cable shall be an accepted product of the United States Department of Agriculture Rural Utilities 
Service (RUS) 7 CFR 1755.900 and meet the requirements of ANSI/ICEA Standard for Fiber 
Optic Outside Plant Communications Cable, ANSI/ICEA S-87-640-1999 for a single sheathed, 
non-armored cable, and shall be new, unused and of current design and manufacture.  
 
Fibers. 
 
The cables shall use dispersion unshifted fibers.  The optical and physical characteristics of the 
un-cabled fibers shall include: 
 
The single-mode fiber shall meet EIA/TIA-492CAAA, "Detail Specification for Class IVa 
Dispersion-Unshifted Single-Mode Optical Fibers," and ITU recommendation G.652.D, 
“Characteristics of a single-mode optical fiber cable.” 
 

Physical Construction 
Requirement Units Value 

Cladding Diameter  (μm) 125.0 ± 0.7  
Core-to-Cladding Concentricity  (μm) ≤ 0.5  
Cladding Non-Circularity   ≤ 0.7 %  

Mode Field Diameter  
1310 nm  

(μm) 
9.2 ± 0.4  

1550 nm  10.4 ± 0.5  
Coating Diameter   (μm) 245 ± 5  
Colored Fiber Nominal Diameter  (μm) 253 - 259  
Fiber Curl radius of curvature  (m) > 4.0 m  
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Optical Characteristics 

Requirement  Units Value 

Cabled Fiber Attenuation  
1310 nm  

(dB/km) 
≤ 0.4  

1550 nm  ≤ 0.3  
Point discontinuity 1310 nm  

(dB) 
≤ 0.1  

1550 nm  ≤ 0.1  
Macrobend 
Attenuation 

Turns Mandrel OD 

(dB) 

 
1 32 ± 2 mm  < 0.05 at 1550 nm  

100 50 ± 2 mm  < 0.05 at 1310 nm  
100 50 ± 2 mm  < 0.10 at 1550 nm  
100 60 ± 2 mm  < 0.05 at 1550 nm  
100 60 ± 2 mm  < 0.05 at 1625 nm  

Cable Cutoff Wavelength ( λ ccf )  (nm) < 1260  
Zero Dispersion Wavelength (λo)  (nm) 1302 ≤ λo ≤ 1322  
Zero Dispersion Slope (So)  (ps/(nm²•km)) ≤ 0.089  

Total Dispersion  
1550 nm 

(ps/(nm•km)) 
≤ 3.5 

1285-1330 nm ≤ 17.5 
1625 nm  ≤ 21.5  

Cabled Polarization Mode Dispersion  (ps/km-2 ) ≤ 0.2  
IEEE 802.3 GbE - 1300 nm Laser Distance  (m) up to 5000  
Water Peak Attenuation: 1383 ± 3 nm  (dB/km) ≤ 0.4  

 
Cable Construction. 
 
The number of fibers in each cable shall be as specified on the plans. 
 
Optical fibers shall be placed inside a loose buffer tube. The nominal outer diameter of the buffer 
tube shall be 3.0 mm.  Each buffer tube shall contain up to 12 fibers.  The fibers shall not adhere 
to the inside of the buffer tube. 
 
Each fiber shall be distinguishable by means of color coding in accordance with TIA/EIA-598-B, 
"Optical Fiber Cable Color Coding."  The fibers shall be colored with ultraviolet (UV) curable inks. 
 
Buffer tubes containing fibers shall be color coded with distinct and recognizable colors in 
accordance with TIA/EIA-598-B, "Optical Fiber Cable Color Coding."  Buffer tube colored stripes 
shall be inlaid in the tube by means of co-extrusion when required. The nominal stripe width shall 
be 1 mm. 
 
For cables containing more than 12 buffer tubes, standard colors are used for tubes 1 through 12 
and stripes are used to denote tubes 13 through 24. The color sequence applies to tubes 
containing fibers only, and shall begin with the first tube. If fillers are required, they shall be placed 
in the inner layer of the cable. The tube color sequence shall start from the inside layer and 
progress outward. 
 
In buffer tubes containing multiple fibers, the colors shall be stable across the specified storage 
and operating temperature range and shall not be subject to fading or smearing onto each other. 
Colors shall not cause fibers to stick together. 
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The buffer tubes shall be resistant to external forces and shall meet the buffer tube cold bend and 
shrinkback requirements of 7 CFR 1755.900. 
 
Fillers may be included in the cable core to lend symmetry to the cable cross-section where 
needed. Fillers shall be placed so that they do not interrupt the consecutive positioning of the 
buffer tubes. In dual layer cables, any fillers shall be placed in the inner layer. Fillers shall be 
nominally 2.5 mm or 3.0 mm in outer diameter. 
 
The central member shall consist of a dielectric, glass reinforced plastic (GRP) rod (optional steel 
central member). The purpose of the central member is to provide tensile strength and prevent 
buckling. The central member shall be overcoated with a thermoplastic when required to achieve 
dimensional sizing to accommodate buffer tubes/fillers. 
 
Each buffer tube shall contain a water-swellable yarn for water-blocking protection. The water-
swellable yarn shall be non-nutritive to fungus, electrically non-conductive, and homogeneous. It 
shall also be free from dirt or foreign matter. This yarn will preclude the need for other water-
blocking material; the buffer-tube shall be gel-free.  The optical fibers shall not require cleaning 
before placement into a splice tray or fan-out kit. 
 
Buffer tubes shall be stranded around the dielectric central member using the reverse oscillation, 
or "S-Z", stranding process. 
 
Water swellable yarn(s) shall be applied longitudinally along the central member during stranding. 
 
Two polyester yarn binders shall be applied contrahelically with sufficient tension to secure each 
buffer tube layer to the dielectric central member without crushing the buffer tubes. The binders 
shall be non-hygroscopic, non-wicking, and dielectric with low shrinkage. 
 
For single layer cables, a water swellable tape shall be applied longitudinally around the outside 
of the stranded tubes/fillers. The water swellable tape shall be non-nutritive to fungus, electrically 
non-conductive, and homogenous. It shall also be free from dirt and foreign matter. 
 
For dual layer cables, a second (outer) layer of buffer tubes shall be stranded over the original 
core to form a two layer core. A water swellable tape shall be applied longitudinally over both the 
inner and outer layer. The water swellable tape shall be non-nutritive to fungus, electrically non-
conductive, and homogenous. It shall also be free from dirt and foreign matter. 
 
The cables shall contain one ripcord under the sheath for easy sheath removal. 
  
Tensile strength shall be provided by the central member, and additional dielectric yarns as 
required. 
 
The dielectric yarns shall be helically stranded evenly around the cable core. 
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The cables shall be sheathed with medium density polyethylene (MDPE). The minimum nominal 
jacket thickness shall be 1.4 mm. Jacketing material shall be applied directly over the tensile 
strength members (as required) and water swellable tape. The polyethylene shall contain carbon 
black to provide ultraviolet light protection and shall not promote the growth of fungus. 
 
The MDPE jacket material shall be as defined by ASTM D1248, Type II, Class C, Category 4 and 
Grades J4, E7 and E8. 
 
The jacket or sheath shall be free of holes, splits, and blisters. 
 
The cable jacket shall contain no metal elements and shall be of a consistent thickness. 
 
Cable jackets shall be marked with the manufacturer’s name, month and year of manufacture, 
sequential meter or foot markings, a telecommunication handset symbol as required by Section 
350G of the National Electrical Safety Code (NESC), fiber count, and fiber type. The actual length 
of the cable shall be within -0/+1% of the length markings. The print color shall be white, with the 
exception that cable jackets containing one or more co-extruded white stripes, which shall be 
printed in light blue. The height of the marking shall be approximately 2.5 mm. 
 
The maximum pulling tension shall be 2700 N (608 lbf) during installation (short term) and 890 N 
(200 lbf) long term installed. 
 
The shipping, storage, and operating temperature range of the cable shall be -40°C to +70°C. 
The installation temperature range of the cable shall be –30°C to +70°C. 
 
 
General Cable Performance Specifications 
 
The fiber optic cable manufacturer shall provide documentation and certify that the fiber optic 
cable complies with the following EIA-455-xxx Fiber Optic Test Procedures (FOTP): 
 

When tested in accordance with FOTP-3, "Procedure to Measure Temperature Cycling 
Effects on Optical Fibers, Optical Cable, and Other Passive Fiber Optic Components," the 
change in attenuation at extreme operational temperatures (-40°C and +70°C) shall not 
exceed 0.15 dB/km at 1550 nm for single-mode fiber and 0.3 dB/km at 1300 nm for 
multimode fiber. 

 
When tested in accordance with FOTP-82, "Fluid Penetration Test for Fluid-Blocked Fiber 
Optic Cable," a one meter length of unaged cable shall withstand a one meter static head 
or equivalent continuous pressure of water for one hour without leakage through the open 
cable end. 

 
When tested in accordance with FOTP-81, "Compound Flow (Drip) Test for Filled Fiber 
Optic Cable," the cable shall exhibit no flow (drip or leak) of filling and/or flooding material 
at 70°C. 
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When tested in accordance with FOTP-41, "Compressive Loading Resistance of Fiber 
Optic Cables," the cable shall withstand a minimum compressive load of 220 N/cm (125 
lbf/in) applied uniformly over the length of the sample. The 220 N/cm (125 lbf/in) load shall 
be applied at a rate of 2.5 mm (0.1 in) per minute. The load shall be maintained for a 
period of 1 minute. The load shall then be decreased to 110 N/cm (63 lbf/in). Alternatively, 
it is acceptable to remove the 220 N/cm (125 lbf/in) load entirely and apply the 110 N/cm 
(63 lbf/in) load within five minutes at a rate of 2.5 mm (0.1 in) per minute. The 110 N/cm 
(63 lbf/in) load shall be maintained for a period of 10 minutes. Attenuation measurements 
shall be performed before release of the 110 N/cm (63 lbf/in) load. The change in 
attenuation shall not exceed 0.15 dB at 1550 nm for single-mode fibers and 0.30 dB at 
1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-104, "Fiber Optic Cable Cyclic Flexing Test," the 
cable shall withstand 25 mechanical flexing cycles around a sheave diameter not greater 
than 20 times the cable diameter. The change in attenuation shall not exceed 0.15 dB at 
1550 nm for single-mode fiber and 0.30 dB at 1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-25, "Repeated Impact Testing of Fiber Optic 
Cables and Cable Assemblies," except that the number of cycles shall be two at three 
locations along a one meter cable length and the impact energy shall be atleast 4.4 Nm 
(in accordance with ICEA S-87-640)”, the change in attenuation shall not exceed 0.15 dB 
at 1550 nm for single-mode fiber and 0.30 dB at 1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-33, "Fiber Optic Cable Tensile Loading and 
Bending Test," using a maximum mandrel and sheave diameter of 560 mm, the cable 
shall withstand a rated tensile load of 2670N (601 lbf) and residual load of 30% of the 
rated installation load. The axial fiber strain shall be ≤ 60% of the fiber proof level after 
completion of 60 minute conditioning and while the cable is under the rated installation 
load. The axial fiber strain shall be ≤ 20% of the fiber proof level after completion of 10 
minute conditioning and while the cable is under the residual load. The change in 
attenuation at residual load and after load removal shall not exceed 0.15 dB at 1550 nm 
for single mode fiber and 0.30 dB at 1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-85, "Fiber Optic Cable Twist Test," a length of 
cable no greater than 2 meters shall withstand 10 cycles of mechanical twisting. The 
change in attenuation shall not exceed 0.15 dB at 1550 nm for single-mode fiber and 0.30 
dB at 1300 nm for multimode fiber. 

 
When tested in accordance with FOTP-37, "Low or High Temperature Bend Test for Fiber 
Optic Cable," the cable shall withstand four full turns around a mandrel of ≤ 20 times the 
cable diameter after conditioning for four hours at test temperatures of -30°C and +60°C. 
Neither the inner or outer surfaces of the jacket shall exhibit visible cracks, splits, tears, or 
other openings. The change in attenuation shall not exceed 0.30 dB at 1550 nm for single 
mode fiber and 0.50 dB at 1300 nm for multimode fiber. 
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Quality Assurance Provision 
 
All cabled optical fibers > 1000 meters in length shall be 100% attenuation tested. The attenuation 
of each fiber shall be provided with each cable reel.  The cable manufacturer shall be TL 9000 
registered. 
 
 
Packaging 
 
Top and bottom ends of the cable shall be available for testing.  Both ends of the cable shall be 
sealed to prevent the ingress of moisture.  Each reel shall have a weather resistant reel tag 
attached identifying the reel and cable.  The reel tag shall include the following information: 
 

• Cable Number 
• Gross Weight 
• Shipped Cable Length in Meters 
• Job Order Number 
• Product Number 
• Customer Order Number 
• Date Cable was Tested 
• Manufacturer Order Number 
• Cable Length Markings 

a: Top (inside end of cable) 
b: Bottom (outside end of cable) 

 
The reel (one flange) marking shall include: 
 

• Manufacturer 
• Country of origin 
• An arrow indicating proper direction of roll when handling 
• Fork lift-handling illustration 
• Handling Warnings. 

 
Each cable shall be accompanied by a cable data sheet.  The cable data sheet shall include the 
following information: 
 

• Manufacturer Cable Number 
• Manufacturer Product Number 
• Manufacturer Factory Order Number 
• Customer Name 
• Customer Cable Number 
• Customer Purchase Order Number 
• Mark for Information 
• Ordered Length 
• Maximum Billable Length 
• Actual Shipped Length 
• Measured Attenuation of Each Fiber 
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The cable shall be capable of withstanding a minimum-bending radius of 20 times its outer 
diameter during installation and 10 times its outer diameter during operation without changing the 
characteristics of the optical fibers. 
 
The cable shall meet all of specified requirements under the following conditions: 
 

• Shipping/storage temperature: -58° F to +158° F (-50° C to +70° C) 
• Installation temperature: -22° F to +158° F (-30° C to +70° C) 
• Operating temperature: -40° F to +158° F (-40° C to +70° C) 
• Relative humidity from 0% to 95%, non-condensing 

 
 
Optical Patch Cords and Pigtails.  
The optical patch cords and pigtails shall comply with the following: 
 

• The optical patch cords shall consist of a section of single fiber, jacketed cable 
equipped with optical connectors at both ends. 

• The factory installed connector furnished as part of the optical patch cords and pigtails 
shall meet or exceed the requirements for approved connectors specified herein. 

• The fiber portion of each patch cord and pigtail shall be a single, jacketed fiber with 
optical properties identical to the optical cable furnished under this contract. 

• The twelve fiber single-mode fiber optic cable shall be installed as a pigtail with factory 
installed ST compatible connectors.  

• The patch cords shall comply with Telcordia GR-326-CORE 
 
Connectors. 
The optical connectors shall comply with the following: 
 

• All connectors shall be factory installed ST compatible connectors. Field installed 
connectors shall not be allowed. 

• Maximum attenuation 0.4dB, typical 0.2dB. 
• No more than 0.2dB increase in attenuation after 1000 insertions. 
• Attenuation of all connectors will be checked and recorded at the time of installation 

with an insertion test minimum 5 times checked with an OTDR. 
• All fibers shall be connectorized at each end. 
• All fibers shall terminate at a fiber patch panel 
• Unused fibers will be protected with a plastic cap to eliminate dust and moisture. 
• Termination shall be facilitated by splicing factory OEM pigtails on the end of the bare 

fiber utilizing the fusion splicing method. Pigtails shall be one meter in length. 
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CONSTRUCTION REQUIREMENTS 

 
Experience Requirements. 
 
Personnel involved in the installation, splicing and testing of the fiber optic cables shall meet the 
following requirements: 
 

• A minimum of three (3) years experience in the installation of fiber optic cables, including 
fusion splicing, terminating and testing single mode fibers. 

 
• Install two systems where fiber optic cables are outdoors in conduit and where the systems 

have been in continuous satisfactory operation for at least two years. The Contractor shall 
submit as proof, photographs or other supporting documents, and the names, addresses 
and telephone numbers of the operating personnel who can be contacted regarding the 
installed fiber optic systems. 

 
• One fiber optic cable system (which may be one of the two in the preceding paragraph), 

which the Contractor can arrange for demonstration to the Department representatives 
and the Engineer. 

 
Installers shall be familiar with the cable manufacturer’s recommended procedures for installing 
the cable.  This shall include knowledge of splicing procedures for the fusion splicer being used 
on this project and knowledge of all hardware such as breakout (furcation) kits and splice closures.  
The Contractor shall submit documented procedures to the Engineer for approval and to be used 
by Construction inspectors. 
 
Personnel involved in testing shall have been trained by the manufacturer of the fiber optic cable 
test equipment to be used, in fiber optic cable testing procedures.  Proof of this training shall be 
submitted to the Engineer for approval.  In addition, the Contractor shall submit documentation of 
the testing procedures and a copy of the test equipment operation manual for approval by the 
Engineer. 
 
Installation in Raceways. 
 
Prior to installation, the Contractor shall provide a cable-pulling plan.  The plan shall include the 
following information: 
 

• Identify where each cable will enter the underground system and the direction each 
pull. 

• Identify locations where the cable is pulled out of a handhole, coiled in a figure eight, 
and pulled back into the hand hole. 

• The plan shall address the physical protection of the cable during installation and 
during periods of downtime. 

• Identify the location of slack storage locations 
• Identify the locations of splices. 
• Identify distances between fiber access points and crossings. 
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The cable-pulling plan shall be provided to the Engineer for approval a minimum of 15 working 
days prior to the start of installation.  The Engineer’s approval shall be for the operation on the 
freeway and does not include an endorsement of the proposed procedures.  The Contractor is 
responsible for the technical adequacy of the proposed procedures. 
 
During cable pulling operations, the Contractor shall ensure that the minimum bending of the 
cable is maintained during the unreeling and pulling operations.  Unless specified otherwise by 
the fiber optic cable manufacturer, the outside bend radius of the cable during installation shall be 
no less than 20 times the outside diameter of the fiber optic cable.  Entry guide chutes shall be 
used to guide the cable into the handhole conduit ports.  Lubricating compound shall be used to 
minimize friction.  Corner rollers (wheels), if used, shall not have radii less than the minimum 
installation-bending radius of the cable.  A series array of smaller wheels can be used for 
accomplishing the bend if the cable manufacturers specifically approve the array. 
 
If figure-eight techniques are used during cable installation, the cable shall be handled manually 
and stored on the ground.  The cable shall be placed on tarps to prevent damage from gravel, 
rocks, or other abrasive surfaces. Tarps should also be used in muddy conditions to keep the 
cable clean.  Enough area to accommodate the cable length to be stored and sufficient personnel 
to maintain the required minimum-bending diameter as well as avoid kinking or otherwise 
damaging the cable shall be provided. If the cable has been figure-eighted in preparation for a 
forward feed, the figure-eight must be flipped over to access the outside cable end. Provide 
sufficient personnel to avoid kinking the cable as the figure-eight is flipped over. When removing 
the cable from the figure-eight, use care to avoid kinking the cable and violating the minimum-
bending diameter. 
 
Power assisted or figure-eight eliminator equipment, which is used to eliminate manual figure-
eight procedures, shall not be used unless specifically allowed by the cable manufacturer in 
writing. 
 
The pulling tension shall be continuously measured and shall not be allowed to exceed the 
maximum tension specified by the manufacturer of the cable.  A dynamometer or in-line 
tensiometer shall be used to monitor tension in the pull-line near the winch.  This device must be 
visible to the winch operator or used to control the winch.  The pulling system shall have an audible 
alarm that sounds whenever a pre-selected tension level is reached.  Tension levels shall be 
recorded continuously and shall be given to the engineer as well as included in the record drawing 
package. 
 
The use of a breakaway link (swivel) may be used to ensure that the maximum tension of the 
cable is not exceeded.  Breakaway links react to tension at the pulling eye and shall not be used 
in lieu of tension measuring devices.  All pulling equipment and hardware which will contact the 
cable during installation must maintain the cable’s minimum bend radius. Equipment including 
sheaves, capstans, bending shoes, and quadrant blocks shall be designed for use with fiber optic 
cable. 
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The cable shall be pulled into the conduit as a single component, absorbing the pulling force in 
all tension elements.  The central strength member and Aramid yarn shall be attached directly to 
the pulling eye during cable pulling. "Basket grip” type attachments, which only attach to the 
cable’s outer jacket, shall not be permitted.  A breakaway swivel, rated at 95% of the cable 
manufacturer’s approved maximum tensile loading, shall be used on all pulls. When 
simultaneously pulling fiber optic cable with other cables, separate grooved rollers shall be used 
for each cable. 
 
To minimize the exposure of the backbone cable and to facilitate the longer lengths of fiber optic 
cable, the Contractor shall use a “blown cable” (pneumatically assisted) technique to place the 
fiber optic cable.  A Compressed air cooler shall be used when ambient air temperatures reaches 
90°F or more. 
 
Where cable is to be pulled through existing conduit which contains existing cables, optical or 
other, the existing cables shall be removed and reinstalled with the fiber optic cable as indicated 
on the plans.  The removal of the cable(s) shall be paid for separately.  Reinstallation of the 
existing cables, if indicated on the plans, along with the fiber optic cable shall be included in this 
item for payment. 
 
Tracer Wire 
 
A tracer wire shall be installed with all fiber optic cable runs.  One tracer wire shall be installed 
along with the fiber optic cable in each raceway.  If a raceway has more than one fiber optic 
cable, only one tracer wire per raceway is required.  If there are parallel raceways, a tracer wire 
is required in each raceway that contains a fiber optic cable.  Tracer wire shall be installed in 
raceway segments which are metallic to provide a continuous tracer wire system. 
 
The tracer wire shall be a direct burial rated, number 12 AWG (minimum) solid (.0808” diameter), 
steel core soft drawn high strength tracer wire. The wire shall have a minimum 380 pound average 
tensile break strength.  The wire shall have a 30 mil high density yellow polyethylene (HDPE) 
jacket complying with ASTM-D-1248, and a 30 volt rating. 
 
Connection devices used shall be as approved by the tracer wire manufacturer, except wire nuts 
of any type are not acceptable and shall not be used. 
  
The cost of the tracer wire shall be included in the cost of the fiber optic cable and not paid for 
separately. 
 
Aerial Fiber Optic Cable 
 
Aerial fiber optic cable assemblies shall be of a self-supporting figure-8 design.  The fiber optic 
cable shall be as described herein and shall be waterblocked utilizing water-swellable materials.  
The cable assembly shall be designed and manufactured to facilitate midspan access. 
 
The submittal information must include a copy of the standard installation instructions for the 
proposed cable.  Installed cable sag shall not exceed 1% of the span distance.  The submittal 
information must also include catalog cuts for all hardware to be utilized in the installation. 
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Construction Documentation Requirements 
 
Installation Practices for Outdoor Fiber Optic Cable Systems  
 
The Contractor shall examine the proposed cable plant design.  At least one month prior to starting 
installation of the fiber optic cable plant, the Contractor shall prepare and submit to the Engineer 
for review and approval, ten (10) copies of the Contractor’s “Installation Practices for Outdoor 
Fiber Optic Cable Systems” manual.  This manual shall address the Contractor’s proposed 
practices covering all aspects of the fiber optic cable plant.  This submittal shall include all 
proposed procedures, list of installation equipment, and splicing and test equipment.  Test and 
quality control procedures shall be detailed as well as procedures for corrective action. 
 
Operation and Maintenance Documentation 
 
After the fiber optic cable plant has been installed, ten (10) complete sets of Operation and 
Maintenance Documentation shall be provided.  The documentation shall, as a minimum, include 
the following: 
 

•  Complete and accurate as-built diagrams showing the entire fiber optic cable plant 
including locations of all splices. 

•  Final copies of all approved test procedures 
•  Complete performance data of the cable plant showing the losses at each splice 

location and each terminal connector. 
•  Complete parts list including names of vendors. 

 
Testing Requirements 
 
The Contractor shall submit detailed test procedures for approval by the Engineer.  All fibers 
(terminated and un-terminated) shall be tested bi-directionally at both 1310 nm and 1550 nm with 
both an Optical Time Domain Reflectometer (OTDR) and a power meter with an optical source.  
For testing, intermediate breakout fibers may be concatenated and tested end-to-end.  Any 
discrepancies between the measured results and these specifications will be resolved to the 
satisfaction of the Engineer. 
 
Fibers which are not to be terminated shall be shall be tested with a temporary fusion spliced 
pigtail fiber.   Mechanical splice or bare fiber adapters are not acceptable.  
 
The Contractor shall provide the date, time and location of any tests required by this specification 
to the Engineer at least 5 working (7 calendar) days before performing the test.  Included with the 
notification shall be a record drawing of the installed fiber optic cable system.  The drawings shall 
indicate actual installed routing of the cable, the locations of splices, and locations of cable slack 
with slack quantities identified. 
 
Upon completion of the cable installation, splicing, and termination, the Contractor shall test all 
fibers for continuity, events above 0.1 dB, and total attenuation of the cable. The test procedure 
shall be as follows: 
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A Certified Technician utilizing an Optical Time Domain Reflectometer (OTDR) and Optical 
Source/Power Meter shall conduct the installation test.  The test equipment used shall have been 
calibrated within the last two years.  Documentation shall be provided. The Technician is directed 
to conduct the test using the standard operating procedures defined by the manufacturer of the 
test equipment.  All fibers installed shall be tested in both directions. 
 
A fiber ring or fiber box shall be used to connect the OTDR to the fiber optic cable under test at 
both the launch and receive ends.  The tests shall be conducted at 1310 and 1550 nm for all 
fibers. 
 
All testing shall be witnessed by the IDOT Engineer and a copy of the test results (CD ROM or 
USB Drive) shall be submitted on the same day of the test.  Hardcopies shall be submitted as 
described herein with copies on CD ROM. 
 
At the completion of the test, the Contractor shall provide copies of the documentation of the test 
results to the Project Engineer. The test documentation shall be submitted as two bound copies 
and three CD ROM copies, and shall include the following: 
 
Cable & Fiber Identification: 
 

• Cable ID • Operator Name 
• Cable Location - beginning and end 

point 
• Date & Time 

• Fiber ID, including tube and fiber color • Setup Parameters 
• Wavelength • Range (OTDR) 
• Pulse width (OTDR) • Scale (OTDR) 

• Refractory index (OTDR) 
• Setup Option chosen to pass OTDR “dead 

zone” 

 
Test Results shall include: 
 

• OTDR Test results • Measured Length (Cable Marking) 
• Total Fiber Trace • Total Length (OTDR) 

• Splice Loss/Gain 
• Optical Source/Power Meter Total 

Attenuation (dB/km) 
• Events > 0.10 dB  

 
 
Sample Power Meter Tabulation: 
 

Power Meter Measurements (dB) 

Location Fiber 
No. 

Cable 
Length 

(km) 

A to B B to A 
Bidirectional 

Average 

A B 1310 nm 1550 nm 1310 nm 1550 nm 1310 nm 1550 nm 
  1        
          
          
  2        

Maximum Loss       
Minimum Loss       
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The OTDR test results file format must be Bellcore/Telcordia compliant according to GR-
196-CORE Issue 2, OTDR Data Standard, GR 196, Revision 1.0, GR 196, Revision 1.1, GR 
196, Revision 2.0 (SR-4731) in a “.SOR” file format.  A copy of the test equipment 
manufacture’s software to read the test files, OTDR and power, shall be provided to the 
Department.  These results shall also be provided in tabular form, see sample below: 
 

Sample OTDR Summary 

Cable 
Designation: 

TCF-IK-03 
OTDR 

Location: 
Pump Sta. 67 Date: 1/1/00 

Fiber 
Number 

Event 
Type 

Event 
Location 

Event Loss (dB) 

1310 nm 1550 nm 

1 Splice 23500 Ft. .082 .078 

1 Splice 29000 Ft. .075 .063 

2 Splice 29000 Ft. .091 .082 

3 Splice 26000 Ft. .072 .061 

3 Bend 27000 Ft. .010 .009 

 
 
The following shall be the criteria for the acceptance of the cable: 
 
The test results shall show that the dB/km loss does not exceed +3% of the factory test or 1% of 
the cable's published production loss.  However, no event shall exceed 0.10 dB.  If any event is 
detected above 0.10 dB, the Contractor shall replace or repair the fiber including that event point. 
 
The total loss of the cable (dB), less events, shall not exceed the manufacturer's production 
specifications as follows: 0.5 dB/km at both 1310 and 1550 nm. 
 
If the total loss exceeds these specifications, the Contractor shall replace or repair the cable run 
at the no additional cost to the state, both labor and materials. Elevated attenuation due to 
exceeding the pulling tension, or any other installation operation, during installation shall require 
the replacement of the cable run at no additional cost to the State, including labor and materials. 
 
Splicing Requirements 
 
Splices shall be made at locations shown on the Plans. Any other splices shall be permitted only 
with the approval of the Engineer.  Splices will be paid for separately.  All splice locations must 
be identified in the Record Drawings.  Cable runs which dead-end at a handhole, 
communications vault, interconnect cabinet, or any other type of enclosure, shall be dead 
ended in a splice enclosure. 
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Slack Storage of Fiber Optic Cables. 
 
Included as a part of this item, slack fiber shall be supplied as necessary to allow splicing the fiber 
optic cables in a controlled environment, such as a splicing van or tent.  After splicing has been 
completed, the slack fiber shall be stored underground in handholes or in the raised base adapters 
of ground mounted cabinets in accordance with the fiber optic cable manufacturer’s guidelines.  
Fiber optic cable slack shall be 100 feet for each cable at each splice location, above or below 
ground.  Fiber optic cable slack shall be 50 feet for each cable at access points, above or below 
ground, where splicing is not involved.  If the innerduct is cut, the ends of the innerduct should 
extend beyond the first vertical rack so they can be secured at that point.  This slack shall be 
measured for payment. 
 
Fiber optic cable shall be tagged inside handholes with yellow tape containing the text:  
"CAUTION - FIBER OPTIC CABLE."  In addition, permanent tags, as approved by the engineer, 
shall be attached to all cable in a hand hole or other break-out environment.  These tags shall be 
stainless steel, nominally 0.75” by 1.72”, and permanently embossed.  These tags shall be 
attached with stainless steel straps, and shall identify the cable number, the number of fibers, and 
the specific fiber count.  Tags and straps shall be Panduit or approved equal.   See figure below: 
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Label the destination of each trunk cable onto the cable in each handhole, vault or cable 
termination panel.  
 
Method of Measurement  Fiber optic cable will be measured for payment in feet in place installed 
and tested.  Fiber optic cable will be measured horizontally and vertically between the changes in 
direction, including slack cable.  The entire lengths of cables installed in buildings will be 
measured for payment 
 
 
Basis of Payment  This work will be paid for at the contract unit price per foot for FIBER OPTIC 
CABLE of the type, size, and number of fibers specified.  Payment shall not be made until the 
cable is installed, spliced and tested in compliance with these special provisions. 
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CCTV EQUIPMENT, MEDIA CONVERTER DISTRIBUTION  
Effective: December 1, 2014 
 
Description.   
 
This item shall consist of furnishing and installing equipment for the control and distribution of CCTV 
video from the CCTV camera to a Video Collection Point (VCP).  Transmission for the video and 
control signals shall be by fiber optic cable as specified elsewhere herein and as indicated in the 
plans. 
 
Construction Requirements 
 
General.  The Contractor shall prepare and submit a shop drawing detailing the complete closed-
circuit television cabinet equipment installation.  The shop drawings shall identify the installation 
and specifications of all components to be supplied, for approval of the Engineer.  Particular 
emphasis shall be given to the cabling and the interconnection of all of the components.  
 
Appropriate connectors shall be furnished and installed to interface the in-cabinet components to 
the integrated dome camera assembly.  The Contractor shall mount the in-cabinet components 
in the equipment cabinet and connect them to AC power, communications, and video feeds. 
 
Testing.  The Contractor shall test each installed CCTV Cabinet Equipment.  The test shall be 
conducted from the field cabinet using the standard communication protocol and a laptop 
computer.  The Contractor shall verify that the camera can be fully exercised and moved through 
the entire limits of Pan, Tilt, Zoom, Focus and Iris adjustments, using both the manual control and 
presets. 
 
The Contractor shall repeat the test at the communications shelter associated with the CCTV 
camera.   
 
The Contractor shall maintain a log of all testing and the corresponding results.  A representative 
of the Contractor and a representative of the Engineer shall sign the log as witnessing the results.  
Records of all tests shall be submitted to the Engineer prior to accepting the installation. 
 
Documentation.  One copy of all operations and maintenance manuals for each CCTV component 
shall be delivered for each assembly installed.  In addition, full documentation for all software and 
associated protocols shall be supplied to the Department on a CD-ROM.  The Department 
reserves the right to provide this documentation to other parties who may be Contracted with in 
order to provide overall integration or maintenance of this item. 
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Warranty.  The Contractor shall warranty all materials and workmanship including labor for a 
period of two years after the completion and acceptance of the installation, unless other warranty 
requirements prevail.  The warranty period shall begin when the Contractor completes all 
construction obligations related to this item and when the components for this item have been 
accepted, which shall be documented as the final completion date in the construction status 
report.  This warranty shall include repair and/or replacement of all failed components via a factory 
authorized depot repair service.  All items sent to the depot for repair shall be returned within two 
weeks of the date of receipt at the facility.  The depot location shall be in the United States.  
Repairs shall not require more than two weeks from date of receipt and the provider of the 
warranty shall be responsible for all return shipping costs.   
 
The depot maintainer designated for each component shall be authorized by the original 
manufacturer to supply this service.  A warranty certificate shall be supplied for each component 
from the designated depot repair site indicating the start and end dates of the warranty.  The 
certificate shall be supplied at the conclusion of the system acceptance test and shall be for a 
minimum of two years after that point.  The certificate shall name the Department as the recipient 
of the service.  The Department shall have the right to transfer this service to other private parties 
who may be contracted to perform overall maintenance of the facility.  
 
Equipment Installation.  The installation and mounting of the CCTV equipment shall be fully 
coordinated with the enclosure or co-location. 
  
Co-location of CCTV equipment.  The CCTV equipment maybe co-located within a traffic signal 
controller as indicated.   
 
Materials 
 
Enclosure.  The CCTV Cabinet shall be a Hoffman Enclosures Model A20H1610SS6LP, 
Electromate Enclosures Model E-20H1610SSLP, or approved equal. The cabinet shall be NEMA 
4X compliant. The nominal dimensions of the cabinet shall be 20 inches high by 16 inches wide by 
10 inches deep. 
 
The cabinet shall be fabricated of 14-gauge Type 304 or Type 316L stainless steel. All seams 
shall be continuously welded and ground smooth with no holes or knockouts. The cabinet shall 
be fabricated with a rolled lip around three sides of the door and on all sides of the enclosure 
openings to exclude liquids and contaminants. A stainless-steel door clamp assembly shall 
assure a watertight seal. A seamless gasket shall be included to assure a watertight and dust tight 
seal. 
 
The cabinet shall have provisions for padlocking in the closed position. The lock shall be Corbin #2 
and two keys shall be supplied to the Department with each lock. The keys shall be removable 
in the locked position only. A data pocket of high impact thermoplastic material shall be provided. 
The nominal dimensions of this pocket shall be 12 inches by 12 inches. 
 
Collar studs shall be provided for mounting the stainless-steel backboard panel. 
  



Various Routes 
Section D-1 OVD SIN STR REPL 20-27 

Various Counties 
Contract No. 46539 

 

 
95 

 
The cabinet shall be unpainted. Cover, sides, top, and bottom shall have a smooth brushed finish. 
 
The cabinet shall mount on the structure, using the fabricated bolt pattern. 
 
The equipment shall be securely mounted on a mounting back panel or on a corrosion resistant 
DIN rail if equipment is configured as such. 
 
Closed Circuit Television Camera Power Supply.  The Closed-Circuit Television Camera Power 
Supply is included in the CCTV Camera pay item and shall be coordinated with it. 
 
Incoming Power Protection.  The incoming power shall be protected with a filtering surge protector 
that absorbs power line noise and switching transients.  The specified performance shall be as 
follows: 
 
 Peak current    20 kA (8x20 µs waveshape) 
 Life Test    5% change 
 Clamp voltage    280 V typical @ 20 kA 
 Response time    ≤5 ns 
 Continuous service current  10 amps max. 120 VAC/60 Hz 
 Operating Temperature   -40ºC to +75ºC (minimum) 
 Nominal dimensions   7.15 inches by 3.13 inches by 2.3 inches 

 
 
Media Converter.  The media converter pair shall provide Ethernet copper-to-fiber media conversion 
allowing for 10BaseT-to-10BaseFL and 100BaseTX-to-100BaseFX over SingleMode fiber optic 
cables in compliance with IEEE 802.3-10BaseT and 802.3u-100BaseTX, 100BaseFX. 
 
The media converter pair shall be industrially hardened and have an operating temperature range 
of -40°C to +85°C without the use of fans.  The units shall have integral power supplies operating 
on 120v AC. 
 
Fiber Negotiation Mode shall support FDX, HDX or Auto-negotiation on fiber port. 
 
Full Duplex and Half Duplex Operation (Configurable). 
 
The media converter pair shall be single mode, with a minimum range 50km.  Optics shall be 
coordinated with the fiber optic loss budget.  Connectors shall be coordinated with the attached 
equipment and fiber optic and Cat 5e patch cables of sufficient length shall be provided. 
 
The surge suppression device shall be model ZB24590 device manufactured by Atlantic 
Scientific (Cooper Crouse Hinds / MTL Technologies). 
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Fiber Optic Cable Termination 
 
The Contractor shall include all necessary wires and cables necessary to interconnect the 
components of the CCTV cabinet.  The Contractor shall provide a factory terminated patch block 
with a 12-fiber pigtail of sufficient length to connect to the lateral splice handhole without the use 
of any intermediate splices. The patch block shall be a Fiber Connections, Gator Patch II or 
approved equal. 
 
Method Of Measurement.  CCTV equipment shall be counted, each installed. 
 
Basis Of Payment.  This item shall be paid at the contract unit each for CCTV EQUIPMENT of the 
distribution method specified. 
 
 
CLOSED CIRCUIT DOME VIDEO CAMERA, HIGH DEFINITION  
Effective: July 1, 2021 
 
 
1. Description.   
 

This item shall consist of furnishing an integrated High Definition Closed-Circuit Television 
(CCTV) Dome Camera Assembly as described herein and as indicated in the Plans. 
 

2. Materials. 
 

2.1 General.  The HD (High Definition) CCTV Dome Color Camera shall be a rugged, 
non-pressurized, outdoor surveillance camera system with or without a dome 
bubble. The HD CCTV Camera shall be designed to perform over a wide range of 
environmental and lighting conditions and automatically switches from color 
daytime to monochrome nighttime operation.  The high definition camera shall be 
either a Bosch Autodome IP starlight 7000 HD, a Siqura PD910, or an Axis Q6155-
E in compliance with the requirements herein. 

 
The camera shall use a standard Web browser interface for remote administration 
and configuration of camera parameters. The browser interface shall provide PTZ 
control including preset and pattern and on-screen display (OSD) for access to 
camera programming. 
 
The camera shall be ONVIF compliant, Profiles S, and G. 
 
All equipment and materials used shall be standard components that are regularly 
manufactured and utilized in the manufacturer’s system. 
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The manufacturer shall be ISO 14001 Certified.  The manufacturer’s quality system 
shall be in compliance with the I.S./ISO 9001/EN 29001, QUALITY SYSTEM.  The 
manufacturer shall provide a three-year (3) warranty.  The manufacturer shall pay 
inbound and outbound shipping charges during the warranty period for products 
returned as warranty claims.  The manufacturer shall also provide an advance 
exchange program for warranty claims. 
 
The warranty period shall begin on the date of shipment.  This warranty shall 
include repair or replacement of all failed components via a factory authorized 
repair facility. All items sent to the repair facility for repair shall be returned within 
two weeks of the date of receipt at the facility. The repair facility location shall be 
in the United States.  Any extended warranty coverage required to comply with the 
specified warranty period shall be provided as a part of this pay item at no 
additional cost to the State. 

 
2.2 Physical construction. The CCTV Dome Camera shall be provided in a NEMA 4X 

or IP66 certified, rugged, weather-resistant package.  The CCTV Dome Camera 
shall also comply with the following requirements: 

 
 

Environmental Requirement 
IP Rating IP 66 
Weight (max.) 10 lbs 
Overall Dimensions 10” dia. x 14” 
Humidity 0 to 100% 
Operating temperature -40ºC to 55ºC 
Mount 1 ½” NPT 

 
The CCTV dome camera shall be equipped with a fan and heater controlled by a 
thermostat. The heater shall prevent internal fogging of the lower dome, if 
equipped, throughout the operating temperature range of the camera. 

 
2.3 Power.  The CCTV Dome Camera shall be designed to operate from a 120v power 

source or Hi-PoE provided the proper Hi-PoE injector is utilized, (802.3bt Type 3: 
max 60 W).  The appropriate power supply shall be included as a part of this item.  
The power requirements for the camera shall comply with the following:  

 
Item Requirement 
Port RJ-45 for 100Base-TX; Auto MDI/MDI-X; 
Cabling Type Cat5 cable or better for 100Base-TX 
Input Voltage 18 to 32 VAC; 22 to 27 VDC 

Input Power 

 
24 VAC 
nominal 

25 VA nominal (without heater and blower); 
75 VA nominal (with heater and blower) 

24 VDC 
nominal 

0.7 A nominal (without heater and blower); 
3 A nominal (with heater and blower) 

PoE IEEE802.3af (without heater and blower) 
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2.4 Camera. 

 
The camera shall provide a minimum of four simultaneous video streams, auto iris 
with 30X (minimum) optical, and 10X digital zoom.  The CCTV Dome Camera shall 
incorporate  
 

Item Requirement 
Sensor Type 1/2.8-inch CMOS sensor 
Optical Zoom 30X (minimum) 
Digital Zoom 12X 
Maximum Resolution 2065 X 1553 
Horizontal Angle of View 63° (wide) – 2.3° (tele) 
Aspect Ratio 16:9 

Light Sensitivity 

Sensitivity in lux for 90% reflectance, f/1.6 (wide 
angle), 28 dB gain at 30 IRE (30% of signal level) 
with Sensitivity Boost OFF; 4X improvement to 
sensitivity with Sensitivity Boost ON 

Color (33 ms) 0.65 lux 
Color (250 ms) 0.07 lux 
Mono (33 ms) 0.20 lux 

Mono (250 ms) 0.015 lux 
Day/Night Capabilities Yes 
IR Cut Filter Yes 
IR Trace Curves 850 nm and 950 nm 
Wide Dynamic Range 80dB 
  
Iris Control Auto iris with manual override 
Backlight Compensation Auto / Manual 
Automatic Gain Control Auto / Manual 
Active Noise Filtering Auto / Manual 
Electronic Image 
Stabilization (EIS) 

30X 
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3.5 Video 
 

Item Requirement 
Video Encoding H.264. H.265, in High, Main, or Base profiles and MJPEG 

Video Streams 
Up to 4 simultaneous streams, the second stream is 
variable based on the setup of the primary stream 

Frame Rate 
Up to 30, 25, 15, 12.5, 10, 8.333, 7.5, 6, 5,3, 2.5, 2, 1 
(depending upon coding, resolution, and stream 
configuration) 

Minimum 
Available 
Resolutions 

1920 x 1080 
1280 x 720 
720 x 480 

Supported 
Protocols 

TCP/IP, UDP/IP (Unicast, Multicast IGMP), UPnP, DNS, 
DHCP, RTP, RTSP, NTP, IPv4, IPv6, SNMP v2c/v3, QoS, 
HTTP, HTTPS, LDAP (client), SSH, SSL, SMTP, FTP, 
and 802.1x (EAP) 

Security Access Password protected 
Software Interface  Web browser view and setup 

 
3.6 PTZ Mechanical 

 
Item Requirement 
Pan Movement 360º continuous pan rotation 

Pan Speed 
Variable between 400  per second continuous pan to 5.0º 
per second 

Vertical Tilt Unobstructed tilt of +1º  to –90º 
Manual Control 
Speed 

Pan speed of 0.1º  to 80º per second; tilt operation shall 
range from 0.5º to 40º per second. 

Automatic Preset 
Speed 

Pan speed of 280º and a tilt speed of 160º per second 

Presets 255 positions 
Tours 2 tours 
Preset Accuracy ± 0.2º 
Proportional 
Pan/Tilt Speed 

Speed decreases in proportion to the increasing depth of 
zoom 

Motor 
Continuous duty and variable speed, operating at 18 to 32 
VAC, 24 VAC nominal 

Window Blanking 16 blanked windows 
Auto Flip Rotates dome 180º at bottom of tilt travel 
Power 
Consumption 

Nominal 45 VA (without heater and blower running) 
Nominal 75 VA (with heater and blower running) 

 
The camera shall provide a freeze frame feature that freezes a camera image as 
a preprogrammed preset is called+, providing a live view once positioned.  
Selections for on/off shall be available through the embedded Web browser. 
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The camera shall provide image stabilization to compensate for vibration 
introduced into the camera. 

 
The camera shall support IPv6 configurations in conjunction with IPv4. 

 
4. Still Picture Capture. 

 
The camera shall be capable of capturing a still image in JPEG format and automatically 
transferring this image to an FTP site.  The resolution of the image shall be 1920 x 1080 
pixels.  The frequency of captures shall be user settable and shall as a minimum range 
from 1 picture every 30 seconds to 1 picture every five minutes. 
 

5. Local Storage. 
 

The camera shall have a SD/SDHC/SDXC memory card slot.  The camera shall be 
provided with a 64GB SDXC memory card with a UHS Speed Class 1, minimum serial 
data transfer rate of 10MB/s.  The camera shall be cabable of continuous recording of 
video and audio, alarm/events/schedule recording.  The stored video shall be remotely 
downloadable over the network the camera is connected to without any field intervention. 

 
6. Testing. 
 

The Contractor shall test each CCTV Dome Camera Assembly in the presence of the 
Engineer after the camera is installed.  This test may be done locally at the camera support 
structure. 

 
7. Product Support. 
 
 The manufacturer shall provide technical support via email, fax and toll-free telephone.  The 

above forms of support shall be provided Monday through Friday, 8:00am to 8:00pm EST. 
 
8. Installation. 
 
 Thirty (30) days prior to the scheduled field installation of each CCTV camera, the Contractor 

shall deliver the camera to the Traffic Systems Center (TSC) for network configuration prior 
to installation by the Contractor.  The camera shall be clearly identified as to which location 
it is to be installed for proper configuration.  The camera’s MAC address shall be clearly 
identified.  After the switch is configured, the Contractor shall retrieve the switch from the 
TSC and install it. 

 
The Contractor shall install the CCTV camera in accordance with manufacturer’s 
instructions.  The camera firmware shall be the latest stable release available at the time 
of installation.  Installation shall be paid for under a separate pay item. 
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9. Documentation. 
 

In addition to the initial submittal(s) prior to procurement, the Contractor shall provide 
installation and operation manuals, documentation of exact equipment model and serial 
numbers, software/firmware version numbers, in hardcopy and PDF formats on CDROM. 

 
10. Measurement. 
 

Closed-Circuit Television (CCTV) Dome Cameras shall be counted as each upon 
successful completion of the testing describer herein for payment. 

 
11. Basis of Payment.  
 

This item will be paid for at the contract unit price each for CLOSED CIRCUIT DOME 
TELEVISION CAMERA, HD, which shall be payment in full for all material and work as 
specified herein. 

 
 
CCTV CAMERA POLE 
Effective: February 1, 2016 
 
Description: 
 
This item shall consist of furnishing and installing a conventional type round tapered aluminum 
pole complete with CCTV camera mount and all required hardware including bolt covers as 
specified herein. 
 
Materials: 
 
Pole Shaft.  Unless otherwise indicated the shaft shall be made of aluminum alloy conforming to 
current ASTM designation B 221, alloy 6063 with final temper T6.  The shaft shall be spun drawn 
to smooth circular, tubular, seamless, tapered design. 
 
Unless otherwise indicated, the pole shall be designed and manufactured to withstand loadings 
of up to and including a 34.019 kg (75 pound) camera having an effective projected area of 0.149 
m2 (1.6 ft2) on a single 4 foot arm, and shall also to withstand loadings of up to and including the 
same camera on each of two 4 foot arms oriented at any angle from 45 to 180 degrees apart, 
meeting the criteria of AASHTO for 128.748 kmph (80 mph) wind loading with 167.371 km/h (104 
mph) gusts.  These loading requirements shall include all camera and arm combinations possible 
for the given pole height, up to and including the limits given.  Information submitted for approval 
shall document satisfaction of this requirement. 
 
The indicated mounting height shall be taken from the bottom of the pole shaft base plate and 
shall be obtained with a nominal arm rise of 863.6 mm (34-inches) as specified elsewhere herein.  
This shall determine the required length of the pole shaft regardless of the actual mounting 
method of the pole. 
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Unless otherwise indicated, poles shall have a 254.0 mm (10 inch) outside bottom diameter 
tapering to 152.4 mm (6 inch) outside top diameter.  The shaft shall be designed to accommodate 
loading of the arm configuration indicated, with a minimum wall thickness of 7.92 mm (0.312 inch).  
Where the indicated arm configuration exceeds these minimum criteria, the wall thickness shall 
be increased to satisfy the design loading requirements. 
 
Handhole.    There shall be an oval shaped opening in the side of the shaft for the purpose of a 
handhole.  Unless otherwise indicated, the centerline of the handhole shall be 457.2 mm (18") 
from the bottom of the shaft.  The handhole shall be 101.6 mm X 203.2 mm (4" x 8") in size with 
the 203.2 mm (8") dimension being situated vertically and in the same plane as any one of the 
sides of the base.  The opening in the shaft shall be reinforced with a handhole frame situated on 
the inside of the shaft and welded to the shaft.  A 12.7 mm (1/2")-13 tapped hole shall be provided 
in the frame for attaching a mechanical grounding connector.  The handhole cover shall be 
fastened to the frame with 25.4 mm (1/4")-20 size steel core nylon hex-head screws and the holes 
for the screws shall be tapped to match the screws.  Unless otherwise indicated, the orientation 
of the handhole shall be such that its pole face shall be opposite to the pole face exposed to 
oncoming traffic and unless otherwise indicated, the handhole shall be oriented on a face 90 
degrees from arm orientation. 
 
All exposed surfaces of the shaft shall be of a smooth, even texture, free from marks and 
imperfections.  The pole shall have a satin ground finish, 100 grit or finer. 
 
Cap.  Top of the shaft shall be enclosed with a removable cap.  The cap shall be secured in place 
with 300 series stainless steel screws.  The design of the cap shall be such that it shall not permit 
entry of water into the shaft. 
 
Grommets at the top portion of the shaft two 38.1 mm (1 1/2") diameter openings shall be made 
and two 31.75 mm (1 1/4") inside diameter rubber grommets shall be provided, for wiring purposes 
through the arm(s).  The grommet openings shall be at 90 degree angles from the position of the 
handhole, i.e., there shall be two (2) grommet openings for each shaft, 180 degrees apart from 
each other and at 90 degrees apart from the handhole, unless otherwise indicated. 
 
Base Plate.  The bottom portion of the shaft shall be fitted with a base.  The base shall be a 
permanent mold casting of aluminum alloy conforming to current Aluminum Association 
designations 356.0 or 4356.0, with final temper T6.  The base shall be welded to the shaft by the 
inert gas shielded arc method.  All welds shall be free from cracks and pores.  All shafts with base 
plates shall be heat treated after welding.  The base shall be equipped with anchor bolt covers.  
Anchor bolt slots shall be provided in the base to accommodate the required bolt circle diameter.  
Unless otherwise indicated, poles for mounting heights of 10.668 m (35-feet) or less shall have 
292.1 mm (11.5-inch) bolt circles and poles for mounting heights greater than 10.668 m (35-feet) 
shall have 381.0 mm (15-inch) bolt circles.  The size of the slots shall be 1 1/4 inch by 2 inches 
as detailed on the pole drawing. 
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Anchor Bolt Covers.  The anchor bolt covers shall be made from aluminum, conforming to current 
ASTM B 108, S5A F or, B 26, SG70A.  The anchor bolt covers shall be fastened to the base with 
6.35 mm (1/4)  20 threaded steel reinforced plastic fasteners.  The fasteners shall be threaded 
with 6.35 mm (1/4) 20 threaded holes for bolt covers. 
 
Vibration Damper.  The pole shall be coordinated with all cameras being provided on this project 
to be free of susceptibility to harmful harmonics and vibrations.  The pole shall incorporate an 
internal vibration damper.  The material submitted for approval shall address this requirement.   
 
Bundling.  The shafts shall be shipped in bundles without any wrapping on the individual shafts 
or the entire bundle.  Appropriate bundling materials shall be used to make a rigid, long lasting 
bundle capable of being handled, shipped and stored without shifting or breaking of contents. 
 
Arm.  The arm (bracket) shall be manufactured by the CCTV camera manufacturer and be fully 
coordinated with the CCTV camera pay item.  All openings extending to the camera the bracket 
shall be free of burrs and rough edges that may be injurious to the wires. 
 
Vibration requirements.  The detailed design and fabrication of the shaft and of the arms shall be 
such as to withstand 128.748 kmph (80 MPH) AASHTO criteria for wind and vibrations, caused 
by the wind pressure. 
 
There shall be no excessive vibrations in the shaft, arm(s) under moderate wind pressure, where 
damage may result to the camera(s) and/or its component parts, and/or arms(s).  A dampening 
device, as an integral part of the shaft, shall be installed in the shaft to alleviate such excessive 
vibrations.  The proposed vibration dampening device shall be submitted for Engineer's approval. 
 
No information contained herein shall be construed to relieve the Contractor of the above 
requirements. 
 
Certification and guarantee.  The submittal information shall include a written certification of 
compliance with the contract requirements from the Manufacturer.  The certification shall 
specifically identify the project route, location, section number, and contract number, as applicable 
and shall identify specifically the equipment covered by the certification.  The certification shall be 
made on the Manufacturer's corporate stationary and it shall be dated and signed by a responsible 
officer of the company, with the signee's title listed. 
 
In addition submittal information shall include the guarantee as specified under General Electrical 
Provisions. 
 
Installation:  The structure shall be set plumb on the foundation without the use of shims, grout or 
any other leveling devices under the pole base.  The arm or bracket shall be set at right angles to 
the centerline of the pavement, unless otherwise indicated. 
 
This item shall be coordinated with the applicable camera (with pole wire and fusing), foundation 
and anchor bolts, breakaway device (as applicable) which shall be provided under separate pay 
items, as applicable. 
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Poles shall not be installed until cameras are available for installation at the same time the poles 
are installed.  Poles shall not be installed and left standing without a coordinated installation of 
arm and camera.  POLES SHALL NOT BE PAID UNLESS THE COORDINATED ASSEMBLY, IS 
COMPLETE. 
 
Basis of payment: 
 
This item shall be paid for at the contract unit price each for CCTV CAMERA POLE, of the 
mounting height, indicated, which shall be payment in full for the work as described herein. 
 
 
PREFORMED PLASTIC PAVEMENT MARKING TYPE D – D-1 
 
Revise subparagraph (c) and add subparagraph (i) to Article 780.02 of the Standard 
Specifications: 
 

“ (c) Preformed Plastic Pavement Markings, Type B and Type C ................................. 1095.03 
(i) Preformed Plastic Pavement Marking, Type D  .................................................... 1095.10” 

 
Revise the first paragraph of Article 780.07(a) of the Standard Specifications to read: 
 

“ (a) Type B or D - Inlaid Application.  On freshly placed HMA, the inlaid markings shall be 
applied before final compaction and when the pavement temperature has cooled to 
approximately 150 °F (65 °C) and when, in the opinion of the Engineer, the pavement is 
acceptable for vehicular traffic.” 

 
Revise the first paragraph of Article 780.07(b) of the Standard Specifications to read: 
 

“(b) Type B or C or D – Standard Application.  The material shall be applied to the pavement 
surface or to the bottom of the recessed groove as specified on the plans only when the 
air temperature is 50 °F (10 °C) or above and rising and the pavement temperature is 
70 °F (21 °C) or greater.  However, standard application of preformed plastic pavement 
marking will not be allowed after October 15. 

 
Revise the first paragraph of Article 780.12 of the Standard Specifications to read: 
 

“ 780.12 Inspection.  The epoxy, thermoplastic, preformed thermoplastic, preformed plastic 
Type B, C, or D, and polyurea pavement markings will be inspected following installation, but no 
later than October 15 for preformed plastic markings, November 1 for thermoplastic and 
preformed thermoplastic markings, and December 15 for epoxy and polyurea markings.  In 
addition, they will be inspected following a winter performance period that extends 180 days from 
November 1.” 
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Revise the ninth paragraph of Article 780.12 of the Standard Specifications to read: 
 

“ This performance inspection and performance acceptance of the epoxy, thermoplastic, 
preformed thermoplastic, preformed plastic Type B, C, or D, and polyurea markings shall not 
delay acceptance of the entire project and final payment due if the Contractor requires and 
receives from the subcontractor a third party "performance" bond naming the Department as 
obligee in the full amount of all pavement marking quantities listed in the contract, multiplied by 
the contract unit price.  The bond shall be executed prior to acceptance and final payment of the 
non-pavement marking items and shall be in full force and effect until final performance inspection 
and performance acceptance of the epoxy, thermoplastic, preformed thermoplastic, preformed 
plastic, and polyurea pavement markings.  Execution of the third party bond shall be the option of 
the Contractor.” 
 
 
Revise the first paragraph of Article 780.14 of the Standard Specifications to read: 
 

“ 780.14 Basis of Payment.  This work will be paid for at the contract unit prices per foot 
(meter) of applied line width, as specified, for THERMOPLASTIC PAVEMENT MARKING - LINE; 
PAINT PAVEMENT MARKING - LINE; EPOXY PAVEMENT MARKING - LINE; PREFORMED 
PLASTIC PAVEMENT MARKING - LINE - TYPE B, C, D, B – INLAID, or D - INLAID; 
PREFORMED THERMOPLASTIC PAVEMENT MARKING – LINE, POLYUREA PAVEMENT 
MARKING TYPE I – LINE, POLYUREA PAVEMENT MARKING TYPE II - LINE; and/or per square 
foot (square meter) for THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS; 
PAINT PAVEMENT MARKING - LETTERS AND SYMBOLS; EPOXY PAVEMENT MARKING - 
LETTERS AND SYMBOLS; PREFORMED PLASTIC PAVEMENT MARKING - TYPE B, C, B – 
INLAID, or D - INLAID - LETTERS AND SYMBOLS; PREFORMED THERMOPLASTIC 
PAVEMENT MARKING - LETTERS AND SYMBOLS.” 
 
Add the following to Section 1095 of the Standard Specifications: 
 

“ 1095.10 Preformed Plastic Pavement Marking, Type D.  The preformed patterned 
markings shall consist of a white or yellow tape with wet retroreflective media incorporated to 
provide immediate and continuing retroreflection during both wet and dry conditions.  The 
pavement marking shall be manufactured without the use of heavy metals including lead 
chromate pigments or other similar, lead-containing chemicals. 

 
The white and yellow preformed plastic pavement markings shall meet the Type B 

requirements of Article 1095.03(b), (c), (d), (e), (i), (l), (m), (n) and the following. 
 
(a) Composition.  The pliant polymer pavement markings shall consist of a mixture of high-

quality polymeric materials, pigments and glass beads distributed throughout its base 
cross-sectional area, with a layer of wet retroreflective media bonded to a durable 
polyurethane topcoat surface.  The patterned surface shall have approximately 40% ± 
10% of the surface area raised and presenting a near vertical face to traffic from any 
direction.  The channels between the raised areas shall be substantially free of exposed 
beads or particles. 
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(b) Retroreflectance.  The white and yellow markings shall meet the following for initial dry 

and wet retroreflectance. 
 
(1) Dry Retroreflectance.  Dry retroreflectance shall be measured under dry conditions 

according to ASTM D4061 and meet the values described in Article 1095.03(l) for Type 
B. 
 

(2) Wet Retroreflectance.  Wet retroreflectance shall be measured under wet conditions 
according to ASTM E2177 and meet the values shown in the following table. 
 

Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 
White 300 
Yellow 200 

 
(c) Color.  The material shall meet the following requirements for daylight reflectance and 

color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero 
degree geometry, illuminant D65, and a two degree observer angle.  The color instrument 
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement 
interval and spectral bandpass of 10 nm. 

 
Color Daylight Reflectance %Y 
White 65 minimum 

*Yellow 36-59 
 
*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows. 
 

x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(d) Sampling, Testing, Acceptance, and Certification.  Prior to approval and use of the 

preformed pavement marking materials, the manufacturer shall submit a notarized 
certification from an independent laboratory, together with the results of all tests, stating 
that the material meets the requirements as set forth herein.  The certification test report 
shall state the lot tested, manufacturer’s name, and date of manufacture. 
 
After approval by the Department, samples and certification by the manufacturer shall be 
submitted for each batch used.  The manufacturer shall submit a certification stating that 
the material meets the requirements as set forth herein and is essentially identical to the 
material sent for qualification.  The certification shall state the lot tested, manufacturer’s 
name, and date of manufacture.” 
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SIGN SHOP DRAWING SUBMITTAL 
Effective: January 22, 2013 
Revised: July 1, 2015 
720.02TS 
 
Add the following paragraph to Article 720.03 of the Standard Specifications: 
 
 Shop drawings will be required, according to Article 105.04, for all Arterials/Expressways 
signs except standard highway signs covered in the MUTCD.  Shop drawings shall be submitted 
to the Engineer for review and approval prior to fabrication. The shop drawings shall include 
dimensions, letter sizing, font type, colors and materials. 
 
 
OVERHEAD SIGN STRUCTURE – BRIDGE MOUNTED 
Effective:  July 1, 2015 
Revised: March 1, 2017 
 
Revise Article 733.10(b) of the Standard Specification to read: 
 
“Sign Structure – Bridge Mounted.  Bridge mounted overhead sign structures will be measured 
for by payment in feet (meters) of the overall width of the sign panel or total width of adjacent sign 
panels, including spacing between adjacent sign panels, to be installed on the sign structure.” 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 
 
Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below shall 
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special 
waste.  For stationing, the lateral distance is measured from centerline and the farthest distance 
is the offset distance or construction limit, whichever is less. 
 
Overhead Sign Structure Replacement 
 
Overhead Sign Structure 1C022I055R272.9-000, NB I-55 at Cass Avenue (Exit 273B), Darien, 
DuPage County 
• NB I-55 at Cass Avenue (Exit 273B), approximate MM 272.9, RT. All excavation planned for 

overhead sign structure replacement. The Engineer has determined this material meets the 
criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 
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Overhead Sign Structure 1S016I057L345.0-000, SB I-57 Exit to I-80 (Exit 345A- 
B), Tinley Park, Cook County 
• SB I-57 Exit to I-80, (Exit 345A-B), approximate MM 345.0, RT & LT. All excavation planned 

for overhead sign structure replacement. The Engineer has determined this material meets 
the criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Overhead Sign Structure 1C022S083L000.0-002, SB IL-83 at Exit Ramp US 34 (Ogden Avenue), 
Westmont, DuPage County 
• SB IL-83 at Exit Ramp US 34 (Ogden Avenue), RT. All excavation planned for overhead sign 

structure replacement. The Engineer has determined this meets the criteria of and shall be 
managed in accordance with Article 669.05(a)(5). Potential contaminants of concern sampling 
parameters: VOCs, SVOCs and Metals. 

 
Overhead Sign Structure 1C016I290R018.8-000, EB I-290 at Exit Ramp 17th  Avenue (Exit 19A), 
Maywood, Cook County 
• EB I-290 at Exit Ramp 17th Avenue (Exit 19A), approximate MM 18.8, RT. All excavation 

planned for overhead sign structure replacement. The Engineer has determined this material 
meets the criteria of and shall be managed in accordance with Article 669.05(a)(1). Potential 
contaminants of concern sampling parameters: VOCs, SVOCs and Metals. 

 
Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites:  
None 
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CTA REQUIREMENTS FOR CONTRACTORS WORKING ALONG THE RIGHT-OF-WAY 
(R.O.W.)  
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LETTER OF COMMITMENT 
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SAMPLE LETTER OF COMMITMENT 
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CTA DEPOSIT REQUIREMENTS 
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RAIL SAFETY TRAINING 
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 

 

 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
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(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

  



Various Routes 
Section D-1 OVD SIN STR REPL 20-27 

Various Counties 
Contract No. 46539 

 

 
122 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 
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Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 
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(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year older 
than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
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Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
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(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
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BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 
must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
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(2) Selecting portions of the work to be performed by DBE companies in order to increase 

the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
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(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
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(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 

the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
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(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
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(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 

nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 
 

(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 
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(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 
by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  September 2, 2021 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  The Contractor may seek 
from the Department of Commerce and Economic Opportunity (DCEO) a waiver or reduction of 
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The Contractor shall ensure 
compliance during the term of the contract and will be required to report on and certify its 
compliance.  An apprentice use plan, apprentice hours, and a compliance certification shall be 
submitted to the Engineer on forms provided by the Department and/or DCEO. 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2022 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 

Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) 

-5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 

Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening point 
between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 
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(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 

Table 3 - Requirements for Ground Tire Rubber (GTR) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 
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An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs continuous 
or 2 PAV at 20 hrs) 1/ 

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs) 1/ 

Results (%) shall be reported to the 
Central Bureau of Materials 

 
1/ Frequency of the testing will be determined by the Bureau of Materials Policy 

Memorandum, “Performance Graded Asphalt Binder Qualification Procedure.” 
 

The following grades may be specified as tack coats. 
 

Asphalt Grade Use 

PG 58-22, PG 58-28, PG 64-22 Tack Coat” 
 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 

HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface 
Polymer Modified 

Binder or Surface 3/ 
30 30 30 10 
50 25 15 10 

70 15 10 10 
90 10 10 10 
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1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
 
2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface 
Polymer Modified 

Binder or Surface 3/ 
30 55 45 15 
50 45 40 15 

70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a PG 58-
28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to the 

percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2. of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 
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PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of 
haul shall start with mixing of the first batch.  Haul time shall end when the truck is 
emptied for incorporation of the concrete into the work.  The maximum haul time shall 
be as follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 

(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 

> 64 (> 17.5) - without retarder 60 30 

> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) name 
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity 
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction 
of the Engineer.” 
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STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 Revised:  January 1, 2022 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 
 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by this 

special provision.  The Department reserves the right to verify submitted quantities. 
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Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
 
Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-

Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract price; 
or for the month the agreed unit price letter is submitted by the Contractor for 
extra work paid for by agreed unit price,.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made when 
there is a difference between the MPIL and MPIM in excess of five percent, as calculated by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made for 
fluctuations in the cost of the steel as described herein.  No adjustment will be made for changes 
in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for completion 
of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Welded Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 
80 lb/ft (119 kg/m) 

Metal Railings (excluding wire fence) 
Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021 
 
Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL.” 

 
 
TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 
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Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
 

(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 
of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  The 
lights shall be in operation while the vehicle or equipment is engaged in construction operations.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
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Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 

 


