



Illinois Department of Transportation

Office of Intermodal Project Implementation / Division of Aeronautics
1 Langhorne Bond Drive / Springfield, Illinois 62707-8415

December 21, 2021

SUBJECT: Aurora Municipal Airport
Aurora, Illinois
Kane County
Illinois Project Number: ARR-4785
SBG Project Number: 3-17-SBGP-162/171
Contract No. AU071
Item No. 04A, January 21, 2022
Addendum A

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

Reason for Addendum:

Construction plan revisions issued as Addendum A.

To All Plan Holders:

Plan Changes:

1. Sheet 8 Proposed Improvements 1, add Note 3 as follows:
 - Typical average joint spacing for PCC panels is 12.5'x 15'.

Special Provisions Changes:

No changes.

Schedule of Prices Changes:

No changes.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Questions on this addendum may be directed to Antonio Marin of Crawford, Murphy & Tilly, Inc. at 630-907-7041.