



Illinois Department of Transportation

Office of Intermodal Project Implementation / Division of Aeronautics
1 Langhorne Bond Drive / Springfield, Illinois 62707-8415

January 18, 2022

SUBJECT: Illinois Valley Regional Airport
Peru, Illinois
LaSalle County
Illinois Project Number: VYS-4516
SBG Project Number: 3-17-SBGP-144/156/162/171
Contract No. IL033
Item No. 09A, January 21, 2022 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

Reason for Addendum:

Special Provision revisions issued as Addendum A.

To All Plan Holders:

Plan Changes:

No Changes.

Special Provision Changes:

1. ITEM AR 754610 PAVED DITCH
 - a. Add the following sentence to 754-3.4:

The paved ditch shall be placed on 4" crushed aggregate base course, prepared in accordance with Item 209.
 - b. Add the following sentence to 754-4.1:

Crushed aggregate base course will not be measured separately but shall be considered incidental to the cost of the paved ditch.
2. ITEM 125 INSTALLATION OF AIRPORT LIGHTING SYSTEMS is modified as outlined below:

EQUIPMENT AND MATERIALS

Replace the first Paragraph with the following:

125-2.9 **Runway and Taxiway guidance signs.** Runway and Taxiway Guidance Signs shall be Sign Size 1, Style 2, Class 2, and Mode 2 meeting the requirements of the current Federal Aviation Administration Advisory Circular (AC) 150/5345-44, Specifications for Runway and Taxiway Signs.

Schedule of Prices Changes:

No Changes

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Questions on this addendum may be directed to Casey McCollom of Chamlin & Associates, Inc. at 815-942-1402.