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113’ & VARIES

58’ & VARIES 55’ & VARIES

5’ MIN.

& VAR.

 

BIKE PATH

CURB & GUTTER TYPE B-6.24 (TYP.)

15’ 15’

P.C.C. PAVEMENT, 10" (TYP.)

 0’, VAR.

TO 12’

 

WIDTH VARIES GRASS OR

CONCRETE MEDIAN SURFACE

EXISTING TYPICAL SECTIONS

U.S. 6

~ U.S. 6

~ U.S. 6

& VAR. & VAR.

STA. 194+57 TO STA. 204+26

STA. 215+75 TO STA. 217+00

LEGEND

REMOVAL ITEMS

10’| SHOULDER 39’| & VARIES TO 22’| 52’| & VARIES TO 22’| 10’| SHOULDER

~ U.S. 6

59’| & VARIES

110’ & VARIES

51’| & VARIES

20’| 23’|

AGGREGATE SHOULDER

PAVEMENT REMOVAL

HMA SHOULDER (TYP.)

OR AGGREGATE SHOULDER

STA. 204+26 TO STA. 215+75

STA. 208+73.28 TO STA. 211+68.71 (BRIDGE OMISSION)

SAWCUT (FULL DEPTH)SAWCUT (FULL DEPTH)

271 24

HMA PAVEMENT, 12"|

TOPSOIL STRIPPING (TYP.) (PAID FOR AS

EARTH EXCAVATION, 9" AVERAGE DEPTH,

SEE CROSS SECTIONS FOR LIMITS)

HMA SHOULDER (TYP.)

TOPSOIL STRIPPING (TYP.) (PAID FOR AS

EARTH EXCAVATION, 9" AVERAGE DEPTH,

SEE CROSS SECTIONS FOR LIMITS)

PAVED SHOULDER REMOVAL (TYP.)

HMA SURFACE REMOVAL 2"

HMA PAVEMENT, 12"|

PAVED SHOULDER REMOVAL

(STA. 215+75 TO STA. 218+25)

PAVED SHOULDER REMOVAL

(STA. 215+75 TO STA. 219+50)

TYP-1

SHEET NO. 1 OF 5 SHEETS

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATIONM.P.

A.C.S.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-typical1.dgn

PLOT DATE =8/20/2014

PLOT SCALE =100.000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.    OF    SHEETS

S.J.P./K.R.K.



P.G.L.

1.5%

P.G.L.

~ U.S. 6

PROPOSED TYPICAL SECTIONS

U.S. 6

2%

12’ & VAR. 12’ & VAR.

STA. 194+57 TO STA. 198+12

14.20’ & VAR. 15.59’ & VAR.

8 8 9 9

13

18
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5  OR CORRUGATED MEDIAN
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120’ & VARIES

55’ & VARIES 65’ & VARIES

10’ 12’ 12’ 12’ 12’5’ MIN.

& VAR.

 

BIKE PATH

15’ 15’

P.C.C. PAVEMENT, 10" (TYP.)

 0’, VAR.

TO 12’

 

WIDTH VARIES GRASS OR

CONCRETE MEDIAN SURFACE

~ U.S. 6

& VAR. & VAR.

STA. 198+12 TO STA. 204+26

4

4

5

5

1211

OR

OR

24’

6’ &

VAR.

TYP-2

SHEET NO. 2 OF 5 SHEETS
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SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

       NONE FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATIONM.P.

A.C.S.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-typical2.dgn

PLOT DATE =10/30/2014

PLOT SCALE =100.000 ’ / IN.

86-1-HBK-BY&R55

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

SEPTEMBER 22, 2014

PROPOSED LEGEND

1

2

3

4

5

6

7

8

9

10

12

13 PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH

14

15

11

COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24

CONCRETE MEDIAN, TYPE SB-6.24

P.C.C. SHOULDERS, 10 1/4 "

TOPSOIL FURNISH & PLACE, 4"

16

17

18

AGGEGATE BASE COURSE, TYPE B, 6"

P.C.C. PAVEMENT, 10 1/4 " (JOINTED)

19

20

21

\ RAMPS A B & D

AGGREGATE SUBGRADE IMPROVEMENT, 12"

AGGREGATE SHOULDER, TYPE B, 6"

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

STABILIZED SUBBASE - HOT MIX ASPHALT, 4"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70, 2"

BITUMINOUS MATERIAL (PRIME COAT)

NOT USED

SEEDING, CLASS 2A

HOT-MIX ASPHALT BASE COURSE, 10 1/2 " (HMA BINDER, IL-19mm, N70)

HOT-MIX ASPHALT SHOULDER, 12 1/2 "

NO. 6 - 24" LONG EPOXY-COATED TIE BARS @ 24" c-c.

DRILLED AND GROUTED (COST WILL BE INCLUDED IN P.C.C. PAVEMENT)

LONGITUDINAL CONSTRUCTION JOINT WITH N0. 6 - 24" LONG EPOXY-COATED

TIE BARS @ 24" c-c. (COST WILL BE INCLUDED IN P.C.C. PAVEMENT)

SAWED LONGITUDINAL JOINT WITH NO. 6 - 30" LONG EPOXY-COATED

TIE BARS @ 30" c-c. (COST WILL BE INCLUDED IN P.C.C PAVEMENT)

TEMPORARY PAVEMENT 10" (HMA MIX ONLY)



PROPOSED TYPICAL SECTIONS

U.S. 6

12’

2%2%

P.G.L.
1.5%

15’ 15’

P.G.L.

2%

~ U.S. 6

2% 2%

1:4 DESIRABLE

1:2.5 M
AX.

12 11
4

8
10

10 8 9

41 1

3

3

10’

2%2%

 

4%
2%

2’ 5’ &

VAR.

P.G.L.

1.5%

P.G.L.

~ U.S. 6

2% 2%

1:4 DESIRABLE

1:2.5 M
AX.

1211

4

13 8 10 9

1 3

9

12 11

4

810

3

1:4
 D

ESIR
ABLE

1:2
.5

 M
AX.

13

7’ 2’

STA. 207+10 TO STA. 208+43.28

STA. 212+98.71 TO STA. 215+75

12’

AIR VOIDS

@ Ndes

4% @ 50 GYR.

MIXTURE TYPE

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

HMA RAMP FOR TRAFFIC STAGING

4% @ 70 GYR.

4% @ 70 GYR.

QUALITY MANAGEMENT

PROGRAM (QMP)

4% @ 70 GYR.

HMA BINDER IL-19 mm, N50 - 8" (3 LIFTS)

4% @ 70 GYR.

RAMPS - HMA SHOULDER, 12 1/2 "

9

0’ & VARIES

9

0’ & VARIES

9

12’

12’ 12’

3% @ 50 GYR.

TEMPORARY PAVEMENT FOR TRAFFIC STAGING - U.S. 6 & RAMPS

9

18

18

9
1

18

271

HMA SURFACE COURSE, MIX "D", N70 (IL 9.5 mm) - 2" QC / QA

QCP

HMA SURFACE COURSE, MIX "D", N50 (IL 9.5 mm) - 2" 4% @ 50 GYR.

QC / QA

QC / QA

RAMPS - RESURFACING AND WIDENING

QC / QAHMA SURFACE COURSE, MIX "D", N70 (IL 9.5 mm) - 2"

HMA BASE COURSE (HMA BINDER IL-19 mm, N70) - 10 1/2 " (4 LIFTS) 4% @ 70 GYR. QC / QA

HMA BASE COURSE (HMA BINDER IL-19 mm, N70) - 10 1/2 " (4 LIFTS) 4% @ 70 GYR. QC / QA

HMA SURFACE COURSE, MIX "D", N70 (IL 9.5 mm) - 2" QC / QA

QMP Designation: Quality Control/Quality Assurance (QC/QA); Quality Control for Performance (QCP); 

Pay for Performance (PFP)

HMA SURFACE COURSE, MIX "D", N50 (IL 9.5 mm) - 2"

4% @ 50 GYR.

4% @ 50 GYR. QC / QA

QC / QA

DRIVEWAYS

18’

12’

15’15’12’ 12’

12’ 12’
3’ 5’

OR

AGGREGATE SHOULDER, 6"

12 11

3.58’

A

A

12’12’6’ MIN.

& VAR.

20

15

19

1’

(TYP.)

1’

(TYP.)

SUBBASE GRANULAR MATERIAL, 4"

1.5% 1.5%

HMA SURFACE COURSE, MIX ’D’, N70 (IL 9.5 mm) - 2" & VARIES

STA. 204+26 TO STA. 206+23

&

RAMP C & FRONTAGE ROAD OVERLAY

STABILIZIED SUBBASE - HOT MIX ASPHALT, 4"

QC / QA

HMA BASE COURSE (HMA BINDER IL-19 mm); CE - 8"

HMA BINDER IL-19.0, - 4"

10’

2" MIN & VAR.

TO 7 1/2 "

EXTEND  3  &  18

FOR FUTURE CURB & GUTTER

AND PAVEMENT.

NOTES:

1. THE UNIT WEIGHT USED TO CALCULATE ALL HMA SURFACE

   MIXTURE QUANTITIES IS 112 LBS/SQ YD/IN.

2. THE "AC TYPE" FOR POLYMERIZED HMA MIXES SHALL BE

   "SBS/SBR PG 76-22" AND  FOR NON-POLYMERIZED HMA THE

   "AC TYPE" SHALL BE "PG 64-22" UNLESS MODIFIED BY

   DISTRICT ONE SPECIAL PROVISIONS. 

   FOR "USE OF RECYCLED MATERIALS" SEE SPECIAL PROVISIONS.

   QUALITY MANAGEMENT PROGRAM (QMP) IDENTIFIES THE PARTICULAR 

   QUALITY CONTROL SPECIFICATION THAT APPLIES TO THE MIXTURE. 

3. TEMPORARY PAVEMENT: UNLESS NOTED AS "HMA MIX ONLY" ON THE 

   PLANS, THE CONTRACTOR HAS THE OPTION OF HOT MIX  ASPHALT OR

   CONCRETE. IF THE CONTRACTOR CHOOSES CONCRETE, THE THICKNESS

   SHALL BE 8" P.C. CONCRETE WITH 4" SUBBASE GRANULAR MATERIAL.

   P.C.CONCRETE TEMPORARY PAVEMENT SHALL CONSIST OF CLASS PV

   CONCRETE MEETING THE REQUIREMENTS OF ARTICLE 1020 OF THE

   STANDARD SPECIFICATIONS.

6’

1.5%

& VAR.

SHEET NO. 3 OF 5 SHEETS

TYP-3

EXISTING PAVEMENT TO BE OVERLAYED

AT NW FRONTAGE ROAD, RAMP C,

NE & SE FRONTAGE ROAD.

APPROACH PAVEMENT   STA. 208+43.28 TO STA. 208+73.28

BRIDGE OMISSION     STA. 208+73.28 TO STA. 211+68.71

APPROACH PAVEMENT   STA. 211+68.71 TO STA. 211+98.71

U.S. 6 - PAVEMENT RESURFACING
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SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

       NONE FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATIONM.P.

A.C.S.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-typical3.dgn

PLOT DATE =10/30/2014

PLOT SCALE =100.000 ’ / IN.

86-1-HBK-BY&R55

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

SEPTEMBER 22, 2014

PROPOSED LEGEND

1

2

3

4

5

6

7

8

9

10

12

13 PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH

14

15

11

COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24

CONCRETE MEDIAN, TYPE SB-6.24

P.C.C. SHOULDERS, 10 1/4 "

TOPSOIL FURNISH & PLACE, 4"

16

17

18

AGGEGATE BASE COURSE, TYPE B, 6"

P.C.C. PAVEMENT, 10 1/4 " (JOINTED)

19

20

21

AGGREGATE SUBGRADE IMPROVEMENT, 12"

AGGREGATE SHOULDER, TYPE B, 6"

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

STABILIZED SUBBASE - HOT MIX ASPHALT, 4"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70, 2"

BITUMINOUS MATERIAL (PRIME COAT)

NOT USED

SEEDING, CLASS 2A

HOT-MIX ASPHALT BASE COURSE, 10 1/2 " (HMA BINDER, IL-19mm, N70)

HOT-MIX ASPHALT SHOULDER, 12 1/2 "

NO. 6 - 24" LONG EPOXY-COATED TIE BARS @ 24" c-c.

DRILLED AND GROUTED (COST WILL BE INCLUDED IN P.C.C. PAVEMENT)

LONGITUDINAL CONSTRUCTION JOINT WITH N0. 6 - 24" LONG EPOXY-COATED

TIE BARS @ 24" c-c. (COST WILL BE INCLUDED IN P.C.C. PAVEMENT)

SAWED LONGITUDINAL JOINT WITH NO. 6 - 30" LONG EPOXY-COATED

TIE BARS @ 30" c-c. (COST WILL BE INCLUDED IN P.C.C PAVEMENT)

TEMPORARY PAVEMENT 10" (HMA MIX ONLY)
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PROPOSED TYPICAL SECTIONS

U.S. 6

STA. 215+75 TO STA. 219+50

~ U.S. 6

59’| & VARIES

110’ & VARIES

51’| & VARIES

20’| 23’|

271

11’

15 19 2020

1412

10’ & VAR.

TO 30’
2’ 2’

2%2%

3:1 M
AX 3:1 M

AX.

14

11 12
11

4" SUBBASE GRANULAR MATERIALSTA. 215+75 TO STA. 217+00

* *

*

TYP-4

SHEET NO. 4 OF 5 SHEETS

10" TEMPORARY PAVEMENT (HMA MIX ONLY)
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SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

       NONE FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATIONM.P.

A.C.S.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-typical4.dgn

PLOT DATE =10/30/2014

PLOT SCALE =100.000 ’ / IN.

86-1-HBK-BY&R55

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

SEPTEMBER 22, 2014

PROPOSED LEGEND

1

2

3

4

5

6

7

8

9

10

12

13 PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH

14

15

11

COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24

CONCRETE MEDIAN, TYPE SB-6.24

P.C.C. SHOULDERS, 10 1/4 "

TOPSOIL FURNISH & PLACE, 4"

16

17

18

AGGEGATE BASE COURSE, TYPE B, 6"

P.C.C. PAVEMENT, 10 1/4 " (JOINTED)

19

20

21

\ RAMPS A B & D

AGGREGATE SUBGRADE IMPROVEMENT, 12"

AGGREGATE SHOULDER, TYPE B, 6"

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

STABILIZED SUBBASE - HOT MIX ASPHALT, 4"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70, 2"

BITUMINOUS MATERIAL (PRIME COAT)

NOT USED

SEEDING, CLASS 2A

HOT-MIX ASPHALT BASE COURSE, 10 1/2 " (HMA BINDER, IL-19mm, N70)

HOT-MIX ASPHALT SHOULDER, 12 1/2 "

NO. 6 - 24" LONG EPOXY-COATED TIE BARS @ 24" c-c.

DRILLED AND GROUTED (COST WILL BE INCLUDED IN P.C.C. PAVEMENT)

LONGITUDINAL CONSTRUCTION JOINT WITH N0. 6 - 24" LONG EPOXY-COATED

TIE BARS @ 24" c-c. (COST WILL BE INCLUDED IN P.C.C. PAVEMENT)

SAWED LONGITUDINAL JOINT WITH NO. 6 - 30" LONG EPOXY-COATED

TIE BARS @ 30" c-c. (COST WILL BE INCLUDED IN P.C.C PAVEMENT)

TEMPORARY PAVEMENT 10" (HMA MIX ONLY)



P.G.L.

2’ 2’

4%

4%

HMA SHOULDER, 8" (TYP.)

AGGREGATE SHOULDER, 8" (TYP.)

1:4
 &

 V
ARIE

S

4%

4%

1.5% & VARIES

14"

12"

16’, 24’ & VARIES

VARIES 2’

1:4 &
 VARIES

1:3
 &

 V
A

RIE
S

1:4
 &

 V
ARIE

S

1:4 &
 VARIES

REMOVAL ITEMS

EXISTING LEGEND

12
12

11
11

18
123

8 9

PROPOSED LEGEND

1

2

3

4

5

6

7

8

9

10

12

13 PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH

14

15

11

COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24

CONCRETE MEDIAN, TYPE SB-6.24

P.C.C. SHOULDERS, 10 1/4 "

TOPSOIL FURNISH & PLACE, 4"

16

17

18

AGGEGATE BASE COURSE, TYPE B, 6"

P.C.C. PAVEMENT, 10 1/4 " (JOINTED)

19

20

21

2’

1:4 &
 VARIES

1:3
 &

 V
A

RIE
S

16’ 8’ & 

10’

8’, 10’6’

6’ 8’, 10’

16’, 24’, 36’ & VAR.

2’

4%

6’

\ RAMPS A B & D

RAMP A - STA. 10+90.39 TO STA. 13+34.02

RAMP B - STA. 1+56.45 TO STA. 5+00.00

RAMP D - STA. 4+37.18 TO STA. 5+44.95

AGGREGATE SUBGRADE IMPROVEMENT, 12"

10’,8’ 

 & 

VAR.

2’ 2’

HMA SHOULDER, 8" (TYP.)

AGGREGATE SHOULDER, 8" (TYP.)

1:4
 &

 V
ARIE

S

4%

4%

1.5% & VARIES

14"

12"

16’, 24’ & VARIES

VARIES 2’

1:4 &
 VARIES

1:3
 &

 V
A

RIE
S

6’ 8’, 10’

\ RAMPS A, B & D

EXISTING RAMP TYPICAL SECTION - RESURFACING

RAMP A - STA. 10+90.39 TO STA. 13+34.02

RAMP B - STA. 1+56.45 TO STA. 5+00

RAMP D - STA. 4+37.18 TO STA. 5+44.95

HMA SURFACE REMOVAL. 2"

EXISTING RAMP TYPICAL SECTION - RECONSTRUCTION

PROPOSED RAMP TYPICAL SECTION - RECONSTRUCTION

0, 12’ & VAR

6

8

21

1615

AGGREGATE SHOULDER, TYPE B, 6"

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

1.5%, S.E., & VAR.

14
14

6"
6"

14

(TYP.)

271

14

STABILIZED SUBBASE - HOT MIX ASPHALT, 4"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70, 2"

BITUMINOUS MATERIAL (PRIME COAT)

\ RAMPS A, B & D

\ RAMPS A, B & D

RAMP A - STA. 13+34.02 TO STA. 16+93.93

RAMP B - STA. 0+00 TO STA. 1+56.45

RAMP D - STA. 0+00 TO STA. 4+37.18

RAMP A - STA. 13+34.02 TO STA. 16+93.93

RAMP B - STA. 0+00 TO STA. 1+56.45

RAMP D - STA. 0+00 TO STA. 4+37.18

6

3

EXISTING AND PROPOSED TYPICAL SECTIONS

RAMPS A, B & D

NOT USED

SEEDING, CLASS 2A

HOT-MIX ASPHALT BASE COURSE, 10 1/2 " (HMA BINDER, IL-19mm, N70)

TOPSOIL STRIPPING (TYP.) (PAID FOR AS

EARTH EXCAVATION, 9" AVERAGE DEPTH,

SEE CROSS SECTIONS FOR LIMITS)

HMA SHOULDER

REMOVAL (TYP.)

HMA PAVEMENT

(1 1/2 " SURFACE COURSE &

12 1/2 " BINDER COURSE)

TOPSOIL STRIPPING (TYP.) (PAID FOR AS

EARTH EXCAVATION, 9" AVERAGE DEPTH,

SEE CROSS SECTIONS FOR LIMITS)

HMA SURFACE

REMOVAL. 2"

2’8’ & VAR. 2’ 8’ & VAR.

12 11

8’ & VAR. VARIES

6:1

6:1

6:1

8’ & VAR.

6:1

1211

1:4
 &

 V
ARIE

S

PROPOSED RAMP TYPICAL SECTION - RESURFACING & WIDENING

VARIES

USE ADJACENT SLOPE

4%

HOT-MIX ASPHALT SHOULDER, 12 1/2 "

1.5’ (TYP.)

4" PIPE UNDERDRAIN

21

3

4" PIPE UNDERDRAIN

NO. 6 - 24" LONG EPOXY-COATED TIE BARS @ 24" c-c.

DRILLED AND GROUTED (COST WILL BE INCLUDED IN P.C.C. PAVEMENT)

LONGITUDINAL CONSTRUCTION JOINT WITH N0. 6 - 24" LONG EPOXY-COATED

TIE BARS @ 24" c-c. (COST WILL BE INCLUDED IN P.C.C. PAVEMENT)

SAWED LONGITUDINAL JOINT WITH NO. 6 - 30" LONG EPOXY-COATED

TIE BARS @ 30" c-c. (COST WILL BE INCLUDED IN P.C.C PAVEMENT)

TYP-5

SHEET NO. 5 OF 5 SHEETS

TEMPORARY PAVEMENT 10" (HMA MIX ONLY)
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SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

       NONE FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATIONM.P.

A.C.S.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-typical6.dgn

PLOT DATE =10/30/2014

PLOT SCALE =100.000 ’ / IN.

86-1-HBK-BY&R55

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

SEPTEMBER 22, 2014



271 29SCHEDULE OF QUANTITIES

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATIONM.P.

A.C.S.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-schedules1.dgn

PLOT DATE =8/18/2014

PLOT SCALE =100.000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.    OF    SHEETS

S.J.P./K.R.K.



271 30SCHEDULE OF QUANTITIES

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATIONM.P.

A.C.S.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-schedules2.dgn

PLOT DATE =9/3/2014

PLOT SCALE =100.000 ’ / IN.

86-1-HBK-BY&R55

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

SEPT 03, 2014



271 31SCHEDULE OF QUANTITIES

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATIONM.P.

A.C.S.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-schedules3.dgn

PLOT DATE =8/18/2014

PLOT SCALE =100.000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.    OF    SHEETS

S.J.P./K.R.K.



271 32SCHEDULE OF QUANTITIES

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATIONM.P.

A.C.S.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-schedules4.dgn

PLOT DATE =8/18/2014

PLOT SCALE =100.000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.    OF    SHEETS

S.J.P./K.R.K.



271 33SCHEDULE OF QUANTITIES

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATIONM.P.

A.C.S.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-schedules5.dgn

PLOT DATE =8/18/2014

PLOT SCALE =100.000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.    OF    SHEETS

S.J.P./K.R.K.



SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

E.J.M.

FED. ROAD DIST. NO. 11

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

A.Y.
WILL

CONTRACT NO. 60X84

1

FILE NAME =D160X84-sht-ATB1.dgn

PLOT DATE =8/18/2014

PLOT SCALE =600.000 ’ / IN.

       1" = 300’

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.    OF    SHEETS

S.J.P./K.R.K.
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\ RAMP D

\ RAMP A

A101

A102

A103

A104

A105

A106

EASTINGNORTHINGSTATIONPOINT

P.C.

P.I

P.T.

P.C.

P.I.

P.T.

DESCRIPTION

\ RAMP B\ RAMP C

! = 24%%d 50’ 17" (RT)

D = 0%%d 34’ 00"

R = 10,109.08’

D = 0%%d 11’ 54"

R = 13,384.14’

PI STA. = 197+04.99

T = 2,226.14’

L = 4,382.34’

E = 242.21’

P.C. STA. = 174+78.85

P.T. STA. = 218+61.19

! = 2%%d 50’ 46" (LT)

T = 717.26’

L = 1434.22’

E = 8.91’

P.C. STA. = 218+61.19

P.T. STA. = 232+95.41

P.C. STA. 174+78.85

P.T. STA. 218+61.19

218+61.19

ALIGNMENT - U.S. ROUTE 6

CURVE

e = N.C e = N.C

T.R. = N/A

S.E. RUN = N/A

T.R. = N/A

S.E. RUN = N/A

~ N.B. I-55

~ S.B. I-55

PROP. CURVE US6-CL-1 PROP. CURVE US6-CL-2

PROP. CURVE US6-CL-2

P.C. STA. 232+95.41

P.T. STA. 236+69.29

P.C. STA. 242+15.67

P.T. STA. 242+36.61

~ U.S. 6

PROP. CURVE US6-CL-1

PROP. CURVE US6-CL-3

PROP. CURVE US6-CL-4

PROP. CURVE US6-CL-5

US6-CL-1

US6-CL-2

174+78.85 1741796.0700 1019583.3100

197+04.99 1743698.3000 1020739.6900

1744938.8300 1022588.1500

218+61.19 1744938.8300 1022588.1500

225+78.45 1745338.5300 1023183.7200

232+95.41 1745767.3000 1023758.7100

271 34

PI STA. = 225+78.45

X
X

X

X

8.45’

14.13’

14.95’

X X

X

X

5.10’
8.05’

7.43’

X

X
X

12.00’

19.81’

16.66’

4.20’

5.40’

6.42’

X

26.80’

21.90’

9.40’

TRAFFIC

SIGNAL

SIGN
E.O.P.

GUARDRAIL

C.P.#1136

IRON ROD

U
.S

. R
T

E
. 6

PARKING LOT

 MANOR HOTEL

CONC.

C.P.#7

CROSS CUT

GRASS

C.P.#8

P.K. NAIL

SIGN

ASPHALT

PATH

U
.S

. R
TE. 6

PILOT

GAS

STATION

"X" CUT

TOP CURB

"X" CUT

TOP CURB

"X" CUT

TOP CURB

C.P.#6

CROSS CUT

CONC. ISLAND

U
.S

. R
T

E
. 6

C.P.#1138

CROSS CUT

CONC. ISLAND

U
.S

. 
R

T
E
. 
6

"X" CUT

TOP CURB

"X" CUT

TOP CURB

"X" CUT

TOP CURB

~ S.W. FRONTAGE ROAD

C.P. #1138

C.P. #6

C.P. #8

C.P. #7

C.P. #1136

STA. 197+72.09, 2.39’ RT. 

C.P. # 1138

N 1743602.676

E 1020987.386

STA. 206+67.12, 8.32’ RT.

C.P. # 6

N 1744210.207

E 1021643.679

STA. 221+91.33, 43.79’ LT. 

C.P. # 8

N 1745160.523

E 1022836.522

STA. 215+80.16, 221.30’ LT.

C.P. # 7

N 1744958.260

E 1022227.225

STA. 211+72.70, 40.20’ LT.

C.P. # 1136

N 1744628.703

E 1022084.781

BM S-142     ELEV. 558.68

BRASS DISK ON N.W CORNER

OF BRIDGE PARAPET.

C.P. 7         ELEV. 

STA. 215+80      221’ LT.

"X" ON CONCRETE SLAB AT

MANIOR HOTEL

T.B.M. 2          ELEV. 543.51 

STA. 204+40           66’ RT.

SQUARE ON CONCRETE BASE B.P.

GAS STATION SIGN 

T.B.M. 1             ELEV. 543.96 

STA. 202+15              70’ RT.

"X" ON N.E. BOLT OF FIRE HYFRANT

ALIGNMENT PLAN AND TIES - U.S. 6

ATB-1

SHEET NO. 1 OF 2 SHEETS



SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

E.J.M.

FED. ROAD DIST. NO. 11

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

A.Y.
WILL

CONTRACT NO. 60X84

2 XXX+XX 203+00

FILE NAME =D160X84-sht-ATB2.dgn

PLOT DATE =8/18/2014

PLOT SCALE =600.000 ’ / IN.

       1" = 300’

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.    OF    SHEETS

S.J.P./K.R.K.
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\ RAMP D

\ RAMP A

ELEV. 558.68

U.S. RTE. 6 BENCHMARKS

~ U.S. 6
\ RAMP B\ RAMP C

PI STA. =8+86.28

! =29%%d 32’ 27" (RT)

D =6%%d 44’ 26"

R =850.00’

T =224.11’

L =438.25’

E =29.05’

P.C. STA. =6+62.17

P.T. STA. =11+00.42

PI STA. =13+81.07

! =35%%d 27’ 23" (LT)

D =19%%d 05’ 55"

R =300.00’

T =95.90’

L =185.65’

E =14.96’

P.C. STA. =12+85.17

P.T. STA. =14+70.82

PI STA. =3+74.60

! =32%%d 11’ 31" (RT)

D =5%%d 43’ 47"

R =1,000.00’

T =288.56’

L =561.86’

E =40.80’

P.C. STA. =0+86.04

P.T. STA. =6+47.90

PI STA. =9+24.78

! =1%%d 21’ 01" (LT)

D =0%%d 14’ 38"

R =23,496.97’

T =276.88’

L =553.73’

E =1.63’

P.C. STA. =6+47.90

P.T. STA. =12+01.63

POT STA 16+93.93

PT STA 14+70.82

PC STA 12+85.17

PT STA 11+00.42

POT STA 0+00.00

POT STA 2+08.41

PC STA 0+86.04

PRC STA 6+47.90

PT STA 12+01.63

POT STA 16+21.09

POT STA 19+21.29

PI STA. =2+08.30

! =8%%d 38’ 15" (RT)

D =5%%d 43’ 47"

R =1,000.00

T =75.52’

L =150.75’

E =2.85’

P.C. STA. =1+32.78

P.T. STA. =2+83.53

PI STA. =8+85.92

! =38%%d 21’ 30" (RT)

D =6%%d 44’ 26"

R =850.01’

T =295.65’

L =569.06’

E =49.95’

P.C. STA. =5+90.26

P.T. STA. =11+59.32

PI STA. =15+10.94

! =67%%d 25’ 13" (LT)

D =22%%d 55’ 06"

R =250.00’

T =166.79’

L =294.18’

E =50.53’

P.C. STA. =13+44.15

P.T. STA. =16+38.32

PI STA. =6+12.93

! =16%%d 23’ 15" (RT)

D =5%%d 34’ 44"

R =1,027.01’

T =147.88’

L =293.74’

E =10.59’

P.C. STA. =4+65.05

P.T. STA. =7+58.79

PI STA. =11+09.09

! =0%%d 23’ 52" (LT)

D =0%%d 03’ 24"

R =100,913.73’

T =350.30’

L =700.60’

E =0.61’

P.C. STA. =7+58.79

P.T. STA. =14+59.39

PC STA 4+65.05

PRC STA 7+58.79

PT STA 14+59.39

POT STA 18+07.69

POT STA 21+07.60

POT STA 
0+00.00

e = 5.9%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXISTING

e = 4.0%

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXISTING

e = 3.1% e = N.C.

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXISTING

T.R. = N/A

S.E. RUN = N/A

e = 5.9% e = 4.0%

e = N.C.

T.R. = N/A

S.E. RUN = N/A

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXISTING

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXISTING

e = 5.7% e = N.C.

T.R. = MATCH EXISTING

S.E. RUN = MATCH EXISTING

T.R. = N/A

S.E. RUN = N/A

PROP. CURVE PR-RD-1 PROP. CURVE PR-RD-2 PROP. CURVE PR-RD-3

PROP. CURVE PR-RB-1 PROP. CURVE PR-RB-2

PROP. CURVE PR-RA-1 PROP. CURVE PR-RA-2

PC STA 6+62.17

PROP. CURVE PR-RA-1

PROP. CURVE PR-RA-2

PROP. CURVE PR-RB-1

PROP. CURVE PR-RB-2

PROP. CURVE PR-RD-3

PROP. CURVE PR-RD-2

PC STA 13+82.63

PT STA 9+29.87

PC STA 6+82.32

PROP. CURVE PR-WFRR-1

POT STA 5+00.00

POT STA 0+00.00

PC STA 2+54.82

PC STA 5+90.26

PT STA 11+59.32

PC STA 13+44.15

PT STA 16+38.32

PC STA 1+32.78

PT STA 2+83.53

POT STA 17+99.90 PT STA 0+00.00

PROP. CURVE PR-RC-2

PROP. CURVE PR-RC-1

PROP. CURVE PR-RC-1 PROP. CURVE PR-RC-2

0+00.00 1744659.2071 1022192.3417

0+86.04 1744730.3195 1022143.8995

3+74.60 1744968.8030 1021981.4432

1745257.1738 1021971.01556+47.90

1745533.8731 1021961.01009+24.78

1745810.2597 1021944.487012+01.63

1746228.9636 1021919.456016+21.09

1746527.7715 1021890.573019+21.29

EASTINGNORTHINGSTATIONPOINT

ALIGNMENTS

RAMP B

RAMP A

P.C.

P.C.

P.I.

P.T.

P.C.

P.I.

P.I.

P.T.

DESCRIPTION

0+00.00 1743018.3397 1022036.8435

2+08.41 1743226.7433 1022037.7210

6+62.17 1743680.2373 1022021.9755

8+86.28 1743904.2135 1022014.1990

11+00.42 1744102.9078 1022117.8639

12+85.17 1744266.7017 1022203.3202

13+81.07 1744351.7299 1022247.6820

14+70.82 1744446.7237 1022234.4938

16+93.93 1744667.7177 1022203.8127

P.O.T.

P.O.T.

P.I.

P.O.T.

P.R.C.

P.O.T.

P.O.T.

P.T.

P.O.T.

PRRA01

PRRA02

PRRA03

PRRB01

PRRB02

PRRB03

0+00.00 1744202.3696 1021621.8071

1+32.78 1744085.2314 1021684.3300

2+08.30 1744018.6086 1021719.8901

2+83.53 1743947.4010 1021745.0414

4+65.05 1743776.2452 1021805.4955

6+12.93 1743636.8070 1021854.7449

7+58.79 1743489.1386 1021862.6535

11+09.09 1743139.3390 1021881.3876

14+59.39 1742789.6770 1021902.5498

18+07.69 1742442.0829 1021924.7049

21+07.60 1742143.4865 1021952.6786

5+00.00 1743506.0189 1021532.9755

6+82.32 1743477.6554 1021352.8792

8+15.95 1743456.8648 1021220.8677

9+29.87 1743550.6551 1021125.6698

13+82.63 1743868.4096 1020803.1464

19+78.75 1744286.7847 1020378.4922

21+10.56 1744453.7286 1020950.7671

RAMP D

P.C.

P.I.

P.T.

P.C.

P.I.

P.I.

P.T.

P.I.

P.T.

P.I.

P.T.

P.O.T.

P.O.T.

P.O.T.

P.O.T.

P.R.C.

PRRD01

PRRD02

PRRD03

PRWFRR01

P.C.

P.C.

0+00.00 1745863.8479 1021795.2253

5+90.26 1745273.8077 1021800.1766

8+85.92 1744978.2955 1021809.3635

11+59.32 1744740.8700 1021633.1790

13+44.15 1744592.4451 1021523.0385

15+10.94 1744458.5019 1021423.6443

16+38.32 1744315.2967 1021509.1560

17+99.90 1744176.5720 1021591.9923

RAMP C

P.C.

P.I.

P.T.

P.C.

P.I.

P.O.T. PRRC01

P.O.T. PRRC03

1021789.75341745609.08852+54.82PRRC02P.O.T.

P.T.

PI STA. =8+15.95

P.C. STA. =6+82.32

P.T. STA. =9+29.87

PROP. CURVE WFRR-1
PROP. CURVE WFRR-2

PROP. CURVE WFRR-3 PROP. CURVE WFRR-4

! =53%%d 31’ 23.88" (RT)

D =21%%d 73’ 15.78"

R =265.00’

T =133.6386’

L =247.5518’

SW AND NW FRONTAGE ROAD

P.C. 23+64.07 1744524.7238 1021194.1347

P.I. 26+78.33 1744612.7320 1021495.8224

P.T. 29+62.96 1744882.5461 1021656.9474

P.C. 29+62.96 1744882.5461 1021656.9474

P.I. 31+53.19 1745045.8684 1021754.4786

P.T. 33+33.08 1745236.0040 1021748.5677

35+00.00 1745402.8438 1021743.3811P.O.T. PRWFRR02

PROP. CURVE PR-WFRR-2

~ SW/NW FRONTAGE ROAD

PT STA 21+10.56

PC STA 23+64.70

PROP. CURVE PR-WFRR-3

PT/PC STA 29+62.96

POT STA 35+00.00

POT STA 33+33.08

PROP. CURVE PR-WFRR-4

E =

PI STA. =19+78.75

! =119%%d 09’ 49.45" (RT)

D =16%%d 22’ 12.80"

R =350.00’

T =596.1283’

L =727.9298’

E =

P.C. STA. =13+82.63

P.T. STA. =21+10.56

PI STA. =26+78.33

! =42%%d 53’ 33.32" (RT)

D =7%%d 09’ 43.10"

R =800.00’

T =314.2625’

L =598.8935’

E =

P.C. STA. =23+64.07

P.T. STA. =29+62.96

PI STA. =31+53.19

! =32%%d 37’ 30.13" (RT)

D =8%%d 48’ 53.05"

R =650.00’

T =190.2275’

L =370.1193’

E =

P.C. STA. =29+62.96

P.T. STA. =33+33.08

E =31.78.99’
E =341.2806’

e = 

T.R. = 

S.E. RUN = 

e = 

T.R. = 

S.E. RUN = 

E =59.5120’ E =27.2640’

e = 

T.R. = 

S.E. RUN = 

e = 

T.R. = 

S.E. RUN = 

271 35ALIGNMENT PLAN - RAMPS A B & D

SHEET NO. 2 OF 2 SHEETS

ATB-2
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A
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 S
T

A
. 
2
0
3
+

0
0

GRASS

30" CURB AND GUTTER

30" CURB AND GUTTER

EXIST. R.O.W.

EXIST. R.O.W.

EXIST. R.O.W.

EXIST. R.O.W.

30" CURB AND GUTTER

CONC. MEDIAN

S.W. FRONTAGE ROAD

CONC. PAVEMENT

CONC. PAVEMENT

CONC. PAVEMENT

VACANT

VACANT

~ U.S. 6

MEDIAN REMOVAL

SPEED
LIMIT

30 STOP
6

INTERSTATE

55

JCT

MUSTTURN RIGHT

RIGHT LANE ONLY

RIDESHARE

SHARE THE DRIVE

800-920-RIDE

FRONTAGE

ROADENTRANCE ADOPT-A-HIGHWAY

CHANNAHON
LION’S CLUB

END

BIKE ROUTE

R2-1

R4-7

R3-4
R4-7

R3-4

R3-5L

M--

M7-1
CUSTOM

M4-12

D11-1

CUSTOM

R3-5R

R1-1 M1-4

M6-4

M2-1

M1-1

R3-7 R

30" CURB 

AND GUTTER
30" CURB

AND GUTTER

CONC.
CONC.

CONC.

CONC.

CONC.

AGRICULTURAL

AGRICULTURAL

SAWCUT FULL DEPTH

5" CONC. WALK

30" CURB AND GUTTER VACANT

VACANT

28’|

6
0
’

2
4
’
|

4
4
’
|

2
4
’
|

3
6
’
|

2
4
’

~ U.S. RTE. 6

 195+00

CONC. MEDIAN

10’ WIDE ASPHALT PATH

1
5
’

GRASS

ON LIGHT

POLE

ON LIGHT

POLE

ON LIGHT

POLE

ON LIGHT

POLE

ON LIGHT

POLE

ON LIGHT

POLE
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PROJECT BEGINS

STA. 194+57

ONLY

XX
XX

X

EXISTING CONDITIONS & REMOVAL PLAN - U.S. 6

REM-1

SHEET NO. 1 OF 8 SHEETS

+57

6’

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 11

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

M.P.

A.C.S.

218+00STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

11

X

FILE NAME =D160X84-sht-rem01.dgn

PLOT DATE =9/9/2014

PLOT SCALE =100.0000 ’ / IN.

203+00

KEEP

LEFT

86-1-HBK-BY&R55

REMOVAL LEGEND

PAVEMENT, SHOULDER, MEDIAN

& SIDEWALK REMOVAL

HMA SURFACE REMOVAL, 2"

CONSTRUCTION LIMITS

DRIVEWAY PAVEMENT REMOVAL

CURB AND CURB & GUTTER REMOVAL

TREE REMOVAL (6" AND GREATER)

SIGN REMOVAL

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

SEPT 09, 2014

 190+00

 195+00

 200+00

 205+00

 190+00

 195+00

 200+00

 205+00
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3
+

0
0
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A
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C

H
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E

 S
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A
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2
1
8
+

0
0

RAMP C

RAMP A

RAMP B

N.W. FRONTAGE ROAD

S.E. FRONTAGE ROAD

EXIST. R.O.W.

EXIST. R.O.W.

E
X

IS
T

. R
.O

.W
.

E
X

IS
T

. 
R

.O
.W

.

24’|

39’|

HMA SURFACE

HMA SURFACE

48’|

4’|
36’|

24’|

24’|

36’|

16’|

28’|

CONC. MEDIAN

10’|

RAMP D

+74.2

I-55

+67.4

CONC. MEDIAN SURFACE

24’|

HMA

HMA

PARKING

LOT

MANOR MOTEL

VACANT

BP GAS STATION

HMA

PARKING

LOT

STRUCTURE

NO. 099-0277

 

+73.4

+70.0

14’|
 

30’|

~ U.S. 6

+26

28’|ONE

WAY

SPEED

LIMIT

40

NOPARKING

ONSHOULDER

R6-2R

R2-1

R8 ---

IVO’S 

FAMILY

RESTAURANT

HMA PARKING LOT

HMA PARK 

AND 

RIDE LOT

4’ CHAINLINK FENCE

4’ CONC. WALKWING WALL (TYP.)

CONC. MEDIAN (TYP.)

CONC.

CONC.

CONC.

CONC.

6" CURB

BUTT JOINT

BUTT JOINT

NOTE:

1. FOR SIGN AND TREE REMOVAL FROM STA. 204+00 TO STA. 215+75

  SEE DETAILED REMOVAL SHEETS.

PROJECT ENDS

STA. 217+00

HMA SHOULDERS

HMA

SAWCUT (FULL DEPTH)

CONC. PAV’T

CONC. PAV’T

HMA

10’|

118 FT. - GUARDRAIL REMOVAL

118 FT. - GUARDRAIL REMOVAL

539.7 SY APPROACH SLAB REMOVAL

CONSTRUCTION LIMITS

CONSTRUCTION LIMITS

CONSTRUCTION LIMITS

CONSTRUCTION LIMITS

271 37

14 EACH - REMOVE IMPACT

 ATTENUATOR SAND MODULE

4
5
’ 4

5
’

1
3
7
’

1
1
0
’|

BUTT JOINT

BUTT JOINT

SAWCUT

(FULL DEPTH)

SAWCUT

(FULL DEPTH)

4’ CHAINLINK
FENCE

555.8 SY APPROACH
SLAB REMOVAL

6" CONC.
CURB (TYP.)

SAWCUT

(FULL DEPTH)

SAWCUT

(FULL DEPTH)

BUTT JOINT

4
3
’
|

2
2
’
|

2
1
’
|

+75

N.E. FRONTAGE ROAD

RELOCATE

 215+00

4
5
’

5
7
’

4
0
’

32’|

8
8
’

SHEET NO. 2 OF 8 SHEETS

REM-2

BUTT JOINT

BUTT JOINT

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 12

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

M.P.

A.C.S.

218+00 233+00STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

11

X

EXISTING CONDITIONS & REMOVAL PLAN

U.S 6

FILE NAME =D160X84-sht-rem02.dgn

PLOT DATE =9/5/2014

PLOT SCALE =100.0000 ’ / IN.

KEEP

LEFT

86-1-HBK-BY&R55

REMOVAL LEGEND

PAVEMENT, SHOULDER, MEDIAN

& SIDEWALK REMOVAL

HMA SURFACE REMOVAL, 2"

CONSTRUCTION LIMITS

DRIVEWAY PAVEMENT REMOVAL

CURB AND CURB & GUTTER REMOVAL

TREE REMOVAL (6" AND GREATER)

SIGN REMOVAL

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

SEPT 03, 2014

 1
0+00

 1
5
+
0
0

 0
+

0
0

 5
+
0
0

 10+00

 1
5
+

0
0

 0
+

0
0

 5
+

0
0

 200+00

 205+00

 210+00

 215+00

 220+00

 25+00

 30+00

EEEEEEEEEEEE
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2
1
8
+

0
0

M
A

T
C

H
 L

IN
E

 S
T

A
. 
2
3
3
+

0
0

EXIST. R.O.W.

EXIST.  R.O.W.

HMA SURFACE

HMA SURFACE

WALK

CONC.
CONC.

HMA SHOULDERS

42’

15" CMP

15" CMP

AGRICULTURAL

AGRICULTURAL

10’|

10’|
HMA

HMA

HMA

HMA

CONC. CONC.

22’|

CURB AND GUTTER (TYP.)

~ U.S. 6

EXISTING ~ U.S. 6

26’|

INTERSTATE

55

JCT

NO
PARKING

ALONG
HIGHWAY

STOP NO
PARKING

ALONG
HIGHWAY

LLINOIS
RIVER

 ROAD

I

NO

PASSING

ZONE

M2-1

M1-1

R8----

R1-1

W14-3

CUSTOM

R8---R3-2

DETAIL A

NO
PARKING

ALONG
HIGHWAY

A A A

A

A

A

AA

RELOCATE

STRIP 

MALL

CANOPY

CANOPY

SPEEDWAY 

GAS 

STATION

CANOPY

HMA PARKING LOT

12" CURB AND GUTTER

12" CURB AND GUTTER

HMA

HMA UTILITY DRIVE

CONC. MEDIAN

HMA PARKING LOT

12" CURB AND GUTER

10"

24"14"17"12"12"
29"12" 7"

9"
7" 6", 4", 8"

7", 8"17-9"

6", 8"

8", 10", 11"

12-6"

10", 10", 510", 12
5", 3", 3", 3

28", 9"
9", 10"

VILLAGE OF CHANNAHON

PILOT GAS

STATION

AA

STOP

R1-1

AGRICULTURAL

AGRICULTURAL
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SAWCUT (FULL DEPTH)

+50

+25

REM-3

SHEET NO. 3 OF 8 SHEETS

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 13

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

M.P.

A.C.S.

233+00 XXX+XXSTA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

11

X

EXISTING CONDITIONS & REMOVAL PLAN

U.S 6

FILE NAME =D160X84-sht-rem03.dgn

PLOT DATE =8/18/2014

PLOT SCALE =100.0000 ’ / IN.

KEEP

LEFT

86-1-HBK-BY&R55

REMOVAL LEGEND

PAVEMENT, SHOULDER, MEDIAN

& SIDEWALK REMOVAL

HMA SURFACE REMOVAL, 2"

CONSTRUCTION LIMITS

DRIVEWAY PAVEMENT REMOVAL

CURB AND CURB & GUTTER REMOVAL

TREE REMOVAL (6" AND GREATER)

SIGN REMOVAL

AUGUST 2014 SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

 225+00
 230+00

 215+00
 220+00

 225+00  230+00
 235+00

EEEE



~ U.S. RTE. 6

STA. 16+93.93 ~ RAMP ’A’ =

STA. 213+90.81 ~ U.S. ROUTE 6

~ RAMP ’A’

~ RAMP ’B’

EXISTING CONDITIONS AND REMOVAL PLAN

RAMP ’A’

STA. 10+90.39

MEET EXISTING

8’|

1
6
’
|

HMA SHOULDER

SAWCUT (FULL DEPTH)

315 L.F. - GUARDRAIL REMOVAL

CONSTRUCTION LIMITS

CONSTRUCTION LIMITS

CONSTRUCTION LIMITS
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BUTT JOINT

SAWCUT (FULL DEPTH)

STATEPARK

PARK &RIDE

ENTERDO NOT

+20

HMA PAVEMENT, 12"

ENTERDO NOT

RELOCATE

RELOCATE

RELOCATE

RELOCATE

RELOCATE

RELOCATE

RELOCATE RELOCATE

RELOCATE

REM-6

SHEET NO. 6 OF 8 SHEETS

 5+00

 10+00

 5+00

 10+00

 15+00

 0
+00

 2
1
0
+
0
0

 2
1
5
+
0
0

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

E.J.M.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

B.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

X

FILE NAME =D160X84-sht-rem_ramp’A’.dgn

PLOT DATE =8/18/2014

PLOT SCALE =100.0000 ’ / IN.

KEEP

LEFT

86-1-HBK-BY&R55

REMOVAL LEGEND

PAVEMENT, SHOULDER, MEDIAN

& SIDEWALK REMOVAL

HMA SURFACE REMOVAL, 2"

CONSTRUCTION LIMITS

DRIVEWAY PAVEMENT REMOVAL

CURB AND CURB & GUTTER REMOVAL

TREE REMOVAL (6" AND GREATER)

SIGN REMOVAL

AUGUST 2014 SHEET NO.    OF    SHEETS

S.J.P./K.R.K.



STA. 0+00.00 ~ RAMP ’B’ =

STA. 213+76.53 ~ U.S. ROUTE 6

~ RAMP ’A’

EXISTING CONDITIONS AND REMOVAL PLAN

RAMP ’B’

+56.13

STA. 5+00.00

MEET EXISTING

HMA SHOULDERS

SAWCUT

(FULL DEPTH)

CONSTRUCTION LIMITS

CONSTRUCTION LIMITS
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HMA PAVEMENT, 12"

SAWCUT (FULL DEPTH)

~ RAMP ’B’

BUTT JOINT

RELOCATE

REM-7

SHEET NO. 7 OF 8 SHEETS
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1
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+
0
0

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

E.J.M.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

B.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

X

FILE NAME =D160X84-sht-rem_ramp’B’.dgn

PLOT DATE =8/18/2014

PLOT SCALE =100.0000 ’ / IN.

KEEP

LEFT

86-1-HBK-BY&R55

REMOVAL LEGEND

PAVEMENT, SHOULDER, MEDIAN

& SIDEWALK REMOVAL

HMA SURFACE REMOVAL, 2"

CONSTRUCTION LIMITS

DRIVEWAY PAVEMENT REMOVAL

CURB AND CURB & GUTTER REMOVAL

TREE REMOVAL (6" AND GREATER)

SIGN REMOVAL

AUGUST 2014 SHEET NO.    OF    SHEETS

S.J.P./K.R.K.



~ RAMP ’D’

STA. 0+00.00 ~ RAMP ’D’ =

STA. 206+45.47 ~ U.S. ROUTE 6

~ U.S. ROUTE 6

EXISTING CONDITIONS AND REMOVAL PLAN

RAMP ’D’

+37.18

STA. 5+45

MEET EXISTING

HMA SHOULDERS

SAWCUT (FULL DEPTH)

CONSTRUCTION LIMITS

271 41

BUTT JOINT

HMA PAVEMENT, 12"

RELOCATE

REM-8

SHEET NO. 8 OF 8 SHEETS
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ILLINOIS FED. AID PROJECT
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-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.
S.J.P.

E.J.M.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

B.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

REMOVAL LEGEND

CURB AND CURB AND GUTTER REMOVAL

DRIVEWAY PAVEMENT REMOVAL

TREE REMOVALX

FILE NAME =D160X84-sht-rem_ramp’D’.dgn

PLOT DATE =8/18/2014

PLOT SCALE =100.0000 ’ / IN.

PAVEMENT, SHOULDER AND MEDIAN REMOVAL

CONSTRUCTION LIMITS

KEEP

LEFT

SIGN REMOVAL

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.OFSHEETS

PAVED DITCH



WEST

6 STOP

STOP

CROSS TRAFFIC

DOES NOT STOP

ADOPT-A-HIGHWAY

DANIEL & SONS
CONSTUCTION, INC.

SPEED

LIMIT

45 ANY
TIME

NOPARKING

ANY
TIME

NOPARKING

ANY
TIME

NOPARKING

NOPARKING
BETWEEN

SIGNS

FRONTAGE

ROADENTRANCE

DO NOT

BLOCK
INTERSECTION

NOPARKING

ALONG
HIGHWAY

ONLY

ONLY

ENTER

DO NOT

FRONTAGE

ROADENTRANCE

INTERSTATE

55

INTERSTATE

55

NORTH

SOUTH

Chicago

Bloomington

INTERSTATE

55 6

EASTNORTH

LONE
STAR

FAMILYRESTAURANT

SUBWAY
24 HOURS

DUNKIN
DONUTS

IVO’SEXPRESS
FAM. REST.
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SPEEDWAYS
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PILOT

INTERSTATE

55Bloomington
SOUTH

NO
TURN

ON RED

6AM-9AM
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XXXX

I&M CANAL
PASSAGE

1" = 20’
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M1-4 R1-1

R1-1

W4----
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R5-1
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R3-5
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DETAIL REMOVAL PLANS

US 6

6"

2-4"

3"
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6"

6"

6"

6"

6"

7"
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8"
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8"

4"

4"

3"

3"

2-4"

3" 3"

3"

4"
4"

7", 12"

3"

8"

4"

4" 4"

4"6"

3" 3" 3"

3"

6"

6"

6"

3-3"7"

7" 7"

7"

7"

4"

4"

4" 7"

7"

5"

7", 6"
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COMB. CONC. CURB &

GUTTER, TYPE B-6.24 (TYP.)

S.N.099-0277

FUTURE U.S. RTE. 6

PROFILE

STA. 213+90.81 ~ U.S. RTE. 6 =

STA. 16+93.93 \ RAMP ’A’

STA. 213+76.53 ~ U.S. RTE. 6 =

STA. 0+00.00 \ RAMP ’B’

U.S. ROUTE 6

RECONSTRUCTION

U.S. ROUTE 6

HMA OVERLAY

(VARIABLE DEPTH)

PROJECT ENDS

STA. 217+00

COMB. CONC.

CURB & GUTTER,

TYPE B-6.24 (TYP.)

P.G.L.

P.G.L.

NOTES:

1. FOR RAMP INTERSECTIONS, SEE DETAILS

  AND ELEVATION SHEETS.

STA. 217+00

MEET EXISTING

D = 0%%d 34’ 00"

PI STA. = 197+04.99

! = 24%%d 50’ 17" (RT)

R = 10,109.08’

T = 2,226.14’

L = 4,382.34’

E = 242.21’

P.C. STA. = 174+78.85

P.T. STA. = 218+61.19

e = NORMAL CROWN

PROP. CURVE PR-US6-CL-1

CURVE US6-CL-1 P.G.L.

+98.71

+43.28

+50.96

\ RAMP ’B’

STA. 206+45.47 ~ U.S. RTE. 6 =

STA. 0+00 ~ RAMP D
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+55.66,

51.44’RT.

PCC SIDEWALK,

5" (TYP.)

VARIES

GR1
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CURB & GUTTER,

TYPE B-6.24 (TYP.)
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+25.70

+59.04

10’

+16.07

STA. 206+88 TO PARAPET, RT  

TBT, TY1 (SPL) TAN - 1 EACH

TBT, TY6 - 1 EACH

AGG. SHLD, TY B, 10" - 31 SY

STA. 213+23 TO PARAPET  

TBT, TY1 (SPL) TAN - 1 EACH

TBT, TY6 - 1 EACH

RUBRAIL - 94 FT.

AGG SHLD, TY B, 10" - 31 SY

STA. 208+36 TO PARAPET  

TBT, TY2 - 1 EACH

SPBGR, TY A, 6 FOOT POST -12.5 FT.

TBT, TY5 - 1 EACH

RUBRAIL - 40 FT.

AGG. SHLD., TY B, 10’ - 14 SY

BM S-142     ELEV. 558.68

BRASS DISK ON N.W CORNER

OF BRIDGE PARAPET.

+
4
0

US 6

SHEET NO. 2 OF 6 SHEETS

155’ - CHAIN LINK FENCE, 4’

(PLACE AT TOE OF SLOPE)

1  APPROACH PAVEMENT (SEE BRIDGE PLANS)

2  P.C.C. APPROACH CONNECTOR

   PAVEMENT (SEE STANDARD 420401)

3  PAVEMENT RESURFACING, HMA

   SURFACE COURSE, MIX ’D’, N70, 2" MIN AND 

   VARIES TO 9"

4  10" TEMPORARY  PAVEMENT

   (USE HMA MIX TO REMAIN IN PLACE FOR 

   FOLLOWING CONTRACTS)

   2" HMA SURFACE COURSE, MIX ’D’, N50

   8" HMA BINDER COURSE, IL-19.0, N50

   4" SUBBASE GRANULAR MATERIAL   

P.C.C. PAVEMENT

10 1/4 " (JOINTED)

P.C.C. PAVEMENT

10 1/4 " (JOINTED)
AGG. SHLD., TY B, 6"

(2’ WIDTH) (TYP.)

7-REF1

LIGHT TOWER SERVICE PAD

(TO BE CONSTRUCTED

UNDER CONTACT NO. 62A00)

8-RCD-1

LIGHT TOWER SERVICE

PAD, SPECIAL

8-RCD5

LIGHT TOWER

SERVICE PAD

8-RCD3

LIGHT TOWER

SERVICE PAD

IMPACT ATTEN. (NON-REDIR),

TEST LEVEL 3 ATTENUATOR BASE - 28 SY
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SHEET

NO.
S.J.P.

E.J.M.

FED. ROAD DIST. NO. 13

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

K.R.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-pprp03.dgn

PLOT DATE =8/19/2014

PLOT SCALE =100.0000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.OFSHEETS

525

530

535

540

545

550

555

560

218+00.00          232+00.00

WILL

   

   

   

   

   

   

   

   

525

530

535

540

545

550

555

560

565 565

EXISTING U.S. 6 ~ PROFILE

SPEEDWAY GAS STATION PILOT GAS STATION

COMMERCIAL

AGRICULTURAL

AGRICULTURAL

~ U.S. ROUTE 6

PI STA. = 197+04.99

PROP. CURVE PR-US6-CL-1

! = 24%%d 50’ 17" (RT)

D = 0%%d 34’ 00"

R = 10,109.08’

T = 2,226.14’

L = 4,382.34’

E = 242.21’

P.C. STA. = 174+78.85

P.T. STA. = 218+61.19

e = NORMAL CROWN

PROP. CURVE PR-US6-CL-2

! = 2%%d 50’ 46" (LT)

PI STA. = 225+78.45

D = 0%%d 11’ 54"

R = 28,872.22’

T = 717.26’

L = 1,434.22’

E = 8.91’

P.C. STA. = 218+61.19

P.T. STA. = 232+95.41

e = NORMAL CROWN

P.C.C. STA. 218+61.19
M

A
T

C
H

 L
IN

E
 S

T
A

. 
2
1
8
+

0
0
.0

0

PROP. CURVE US6-CL-2

271 46

PROPOSED PLAN AND PROFILE

VILLAGE OF CHANNAHON

NE 1/4 SECTION 04-34-09

+50

PROP. CURVE US6-CL-1

10" TEMPORARY PAVEMENT

(TO REMAIN IN PLACE FOR

FOLLOWING CONTRACTS)

2" HMA SURFACE COURSE, MIX ’D’, N50

8" HMA BINDER COURSE, IL-19.0, N50

4" SUBBASE GRANULAR MATERIAL

+25

US 6

SHEET NO. 3 OF 6 SHEETS



535

540

545

550

555

560

565

535

540

545

550

555

560

565

~ U.S. RTE. 6

EXISTING PROFILE RAMP ’A’

STA. 16+93.93 ~ RAMP ’A’ =

STA. 213+90.81 ~ U.S. ROUTE 6

~ RAMP ’A’

~ RAMP ’B’

PROPOSED PLAN AND PROFILE

RAMP ’A’

100’R

220’R

1
6
’

2
4
’

8’

1
6
’

+22.51

+70.76

+51.85

+00

R = 850.00’

PROP. CURVE PR-RA-1

PI STA. = 8+86.28

! = 29%%d 32’ 27" (RT)

D = 6%%d 44’ 26"

T = 224.11’

L = 438.25’

E = 29.05’

P.C. STA. = 6+62.77

P.T. STA. = 11+00.42

S.E. RUN = EXISTING

T.R. = EXISTING

e = 5.9%

D = 19%%d 05’ 55"

PROP. CURVE PR-RA-2

PI STA. = 13+81.07

! = 35%%d 27’ 23" (LT)

R = 300.00’

T = 95.90’

L = 185.65’

E = 14.96’

P.C. STA. = 12+85.17

P.T. STA. = 14+70.82

e = 4.0%

CURVE PR-RA-2

P.C. STA. 12+85.17

P.T. STA. 14+70.82

CURVE PR-RA-1

P.T. STA. 11+00.42

P.C. STA. 6+62.17

EXISTING PARK

AND RIDE LOT

+81.62

1
6
’

6’

GR4

10’ SHOULDER TRANSITION

VARIESGR4

STA. 10+90.39

MEET EXISTING

8’

8’

271 47

VILLAGE OF CHANNAHON

SE  1/4  SECTION 04-34-09

HMA SHOULDERS, 12 1/2 "

PAVEMENT WIDENING

HMA SUR. CSE., MIX D, N70, 2"

HMA BASE COURSE, 10 1/2 " 

AGG. SHLD, TY B, 6" (2’ WIDTH)

23:1 TAPER

HMA SURFACE COURSE, MIX D, N70, 2"

AGG. SHLD, TY B, 6"

(3.5’ WIDTH)

6’

+85.17, 8’RT.

SHLD WIDENING FOR

TYPE 1 TERM (TANGENT)

STA. 11+00 TO STA. 15+75

T.B.T.. TY. 1 (SPL), TAN. - 1 EA.

S.P.B.G.R., TY. A, 6 FT. POST - 525 FT.

T.B.T., TY. 2 - 1 EA.

+
2
5
.0

0

P.C.C. PAVEMENT,

10 1/4 " (JOINTED)

P.C.C. SHOULDERS,

10 1/4 "

SHEET NO. 4 OF 6 SHEETS

ATTAIN S.E. 12+45 (0%) TO 13+25 (4%)

REMOVE S.E. 14+35 (4%) TO 15+45 (0%)

211’ - CHAIN LINK FENCE, 4’

4’

 5+00

 10+00

 5+00

 10+00

 15+00

 0
+00

 2
1
0
+
0
0

 2
1
5
+
0
0
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-

-
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-

-
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TOTAL
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NO.
S.J.P.
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FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

K.R.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-ppramp’A’.dgn

PLOT DATE =8/20/2014

PLOT SCALE =100.0000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.OFSHEETS

PROPOSED EDGE

U.S. ROUTE 6

RECONSTRUCTIONWIDENING & RESURFACING

MEET EXISTING

STA 10+90.39

 

PROPOSED PROFILE
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540

545

550

555

560

565

STA. 0+00.00 ~ RAMP ’B’ =

STA. 213+76.53 ~ U.S. ROUTE 6

~ RAMP ’B’

~ RAMP ’A’

540

545

550

555

560

565

PROPOSED PLAN AND PROFILE

RAMP ’B’

PROP. CURVE PR-RB-1

PI STA. = 3+74.60

! = 32%%d 11’ 31" (RT)

D = 5%%d 43’ 46"

R = 1,000.00’

T = 288.56’

L = 561.86’

E = 40.80’

P.C. STA. = 0+86.04

P.T. STA. = 6+47.90

e = 3.1%

T.R. = EXISTING

S.E. RUN = EXISTING

P.C. STA. 0+86.04

P.T. STA. 6+47.90

CURVE PR-RB-1

90’R

~ U.S. ROUTE 6

+93.44

+93.56

1
6
’

1
6
’

STA. 5+00.00

MEET EXISTING

2 CENTER CURVE

140’R - 70’R

20.6’ O.S.

6’

10’

+55.90

+05.13 +42.05

+93.56

21.03’RT.

+
5
6
.4

5

WIDENING & RESURFACING

+
5

6
.4

5

RECONSTRUCTION

271 48

VILLAGE OF CHANNAHON

NE 1/4 SECTION 04-34-09

AGG. SHLD., TY B, 6" (2’ WIDTH) (TYP)

+50
P.C.C. SHOULDERS,

10 1/4 "

HMA SHOULDERS, 12 1/2 "

PAVEMENT WIDENING

HMA SUR. CSE., MIX D, N70 2"

HMA BASE COURSE, 10 1/2 "

HMA SURFACE COURSE, MIX ’D’, N70, 2"

P.C.C. PAVEMENT,

10 1/4 " (JOINTED)

SHEET NO. 5 OF 6 SHEETS

750’ R

 15+00

 0
+
00

 5+00
 10+00

 2
1
5
+
0
0
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ILLINOIS FED. AID PROJECT
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-
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FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

K.R.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-ppramp’B’.dgn

PLOT DATE =8/19/2014

PLOT SCALE =100.0000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.OFSHEETS

STA 5+00.00

EL. 538.69

PROPOSED EDGE

U.S. ROUTE 6

MEET EXISTING
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ELEVATION 550.16
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535

540

545

550

555

560

565

535

540

545

550

555

560

565

STA. 0+00.00 ~ RAMP ’D’ =

STA. 206+45.47 ~ U.S. ROUTE 6

~ U.S. ROUTE 6

PROPOSED PLAN AND PROFILE

RAMP ’D’

P.C. STA. = 1+32.78

PROP. CURVE PR-RD-1

PI STA. = 2+08.30

! = 8%%d 38’ 15" (RT)

D = 5%%d 43’ 46"

R = 1,000.00’

T = 75.52’

L = 150.75’

E = 2.85’

P.T. STA. = 2+83.53

e = NORMAL CROWN

R = 1,027.01’

PROP. CURVE PR-RD-2

PI STA. = 6+12.93

! = 16%%d 23’ 15" (RT)

D = 5%%d 34’ 44"

T = 147.88’

L = 293.74’

E = 10.59’

P.C. STA. = 4+65.05

P.T. STA. = 7+58.79

e = 5.7%

REMOVE S.E. EXISTING

E = 0.61’

PROP. CURVE PR-RD-3

PI STA. = 11+09.09

! = 0%%d 23’ 52" (LT)

D = 0%%d 03’ 24"

R = 100,913.73’

T = 350.30’

L = 700.60’

P.C. STA. = 7+58.79

P.T. STA. = 14+59.39

e = NORMAL CROWN

CURVE PR-RD-1

CURVE PR-RD-2

CURVE PR-RD-3

P.C. STA. 1+32.78

P.T. STA. 2+83.53

P.C. STA. 4+65.05

P.C.C. STA. 7+58.79

+32.78 +83.53

1
6
’

1
6
’

+92.15

106’R

90’R

STA. 5+44.95

MEET EXISTING

2 CENTER CURVE

130’R - 90’R

6.7’ O.S.

+
3
7
.1

8

6’

10’

+85.14

+52.4

271 49

VILLAGE OF CHANNAHON

SW 1/4 SECTION 04-34-09

HMA SURFACE COURSE, MIX D, N70, 2"

+00

AGG. SHLD. TY B, 6"

(2’ WIDTH)

~ RAMP ’D’

P.C.C. SHOULDERS, 10 1/4 " HMA SHOULDERS, 12 1/2 "

P.C.C PAVEMENT,

10 1/4 " (JOINTED)

SHEET NO. 6 OF 6 SHEETS

31.24:1 TAPER

5.81’

1,000.07’ R

+76.09,

9.0’RT.

ATTAIN S.E. 3+45 (1.5%) TO 5+44.95 (6.8%)

PAVED DITCH

 0+00

 5+00

 10+00

 0+00

 5+00

 1
0
+
0
0

 15+00

 2
0
5
+

0
0

 2
1
0
+

0
0

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.
S.J.P.

E.J.M.

FED. ROAD DIST. NO. 1
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DEPARTMENT OF TRANSPORTATION
       1" = 50’

B.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-ppramp’D’.dgn

PLOT DATE =8/19/2014

PLOT SCALE =100.0000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.OFSHEETS

MATCH U.S. ROUTE 6

STA. 206+45.47

PROPOSED EDGE

U.S. ROUTE 6

MATCH EXISTING

ELEVATION
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MEET EXISTING

STA. 5+44.95

RECONSTRUCTION RESURFACING

PROPOSED PROFILE
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DEPARTMENT OF TRANSPORTATION
       1" = 50’

B.K.

M.P.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606
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271MAINTENANCE OF TRAFFIC GENERAL NOTES

THE TRAFFIC CONTROL PLANS SHALL SERVE AS A GUIDE FOR SAFE 

DIVERSION OF TRAFFIC DURING EXECUTION OF THIS CONTRACT. HOWEVER, THE 

CONTRACTOR MAY MODIFY THE TRAFFIC CONTROL PLANS TO MEET 

CONSTRUCTION NEEDS, BUT NOT AT THE EXPENSE OF PUBLIC SAFETY OR 

CONVENIENCE.  ANY CHANGES TO THE TRAFFIC CONTROL PLAN SHALL BE 

SUBMITTED TO THE ENGINEER FOR APPROVAL. THE ENGINEER 

SHALL BE INFORMED IN WRITING A MINIMUM OF TWO (2) WEEKS IN ADVANCE

OF ANY CHANGE TO THE TRAFFIC CONTROL PLANS.  NO ADDITIONAL COMPENSATION

SHALL BE DUE TO THE CONTRACTOR IF A MODIFIED PLAN IS PROPOSED.

ALL EXISTING SIGNS THAT CONFLICT WITH THE TRAFFIC CONTROL PLAN 

SHALL BE COVERED OR REMOVED IN ACCORDANCE WITH ARTICLE 107.25 OF 

THE STANDARD SPECIFICATIONS.

THE CONTRACTOR SHALL PROVIDE, INSTALL, MAINTAIN, AND REMOVE ALL

SIGNS AND SIGN SUPPORTS REQUIRED FOR TRAFFIC CONTROL AND 

PROTECTION.  THIS WORK SHALL NOT BE PAID FOR SEPARATELY BUT SHALL 

BE INCLUDED IN THE CONTRACT UNIT PRICE PER LUMP SUM FOR  "TRAFFIC 

CONTROL AND PROTECTION, (SPECIAL) (X7010216)" AS NOTED IN THE TRAFFIC

CONTROL AND PROTECTION (ARTERIALS) SPECIAL PROVISION.

ALL HIGHWAY TRAFFIC CONTROL STANDARDS WILL NOT BE PAID FOR 

SEPARATELY, BUT WILL BE INCLUDED IN THE LUMP SUM PRICE FOR  

"TRAFFIC CONTROL AND PROTECTION, (SPECIAL) (X7010216)" AS NOTED IN 

THE TRAFFIC CONTROL AND PROTECTION (ARTERIALS) SPECIAL PROVISION.

A CHANGEABLE MESSAGE SIGN SHALL BE PLACED ON U.S.  6

AT EACH END OF THE PROJECT TO INFORM MOTORISTS OF UPCOMING 

CONSTRUCTION ACTIVITIES AND STAGE CHANGES.  THE CMS SHALL BE IN PLACE

A MINIMUM OF 72 HOURS PRIOR TO COMMENCING THE WORK. THIS WORK IS TO BE PAID

FOR AT THE CONTRACT UNIT PRICE PER CALENDAR MONTH FOR

"CHANGEABLE MESSAGE SIGN (70106800)."

TRAFFIC CONDITIONS, ACCIDENTS, AND OTHER UNFORESEEN EMERGENCY 

CONDITIONS MAY REQUIRE THE ENGINEER TO RESTRICT, MODIFY, OR REMOVE 

LANE CLOSURES OR CHANNELIZATION SHOWN IN THE PLANS. THE CONTRACTOR 

SHALL MAKE THE NECESSARY ADJUSTMENTS AS DIRECTED BY THE ENGINEER 

WITHOUT DELAY. THE CONTRACTOR SHALL RESPOND, WITHIN THIRTY (30) 

MINUTES FROM THE TIME OF NOTIFICATION, TO ANY REQUEST MADE BY THE 

ENGINEER FOR CORRECTION, IMPROVEMENT, OR MODIFICATION OF THE 

MAINTENANCE OF TRAFFIC CONTROL DEVICES.  FAILURE TO RESPOND WITHIN 

THE ABOVE TIME LIMIT WILL RESULT IN A PENALTY PER IDOT SPECIAL PROVISIONS

WHENEVER THE ENGINEER DETERMINES THAT THE CONTRACTOR OR HIS

SUBCONTRACTOR HAS NOT COMPLIED.

ALL TEMPORARY PAVEMENT MARKINGS PROPOSED WITHIN THE WORK  AREA 

SHALL BE COMPLETED PRIOR TO THE CONSTRUCTION PHASE CHANGE.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL 

BARRICADES, SIGNS, LIGHTS, AND OTHER DEVICES INSTALLED ARE IN PLACE 

AND OPERATING TWENTY-FOUR (24) HOURS EACH DAY INCLUDING SUNDAYS AND 

HOLIDAYS DURING THE TIME CONSTRUCTION IS IN EFFECT.

THE CONTRACTOR SHALL CONTACT THE DISTRICT ONE TRAFFIC CONTROL SUPERVISOR

AT (847) 705-4470 AND EXPRESSWAY TRAFFIC CONTROL SUPERVISOR AT (847) 705-4155

A MINIMUM OF 72 HOURS IN ADVANCE OF BEGINNING WORK.

THE CONTRACTOR SHALL REMOVE ALL EXISTING OR TEMPORARY PAVEMENT 

MARKINGS THAT ARE IN CONFLICT WITH THE MAINTENANCE OF TRAFFIC PLAN.  

REMOVAL OF EXISTING PAVEMENT MARKINGS SHALL BE PAID FOR AS 

"PAVEMENT MARKING REMOVAL (78300100)."  REMOVAL OF TEMPORARY TAPE 

PAVEMENT MARKINGS SHALL BE PAID FOR AS "WORK ZONE PAVEMENT 

MARKING REMOVAL (70301000)."

SHEET NO. 1 OF 16 SHEETS

THE CONTRACTOR SHALL CONTACT THE AREA TRAFFIC FIELD ENGINEER, ERIC CAMPOS,

TWO WEEKS PRIOR TO INSTALLING FINAL PAVEMENT MARKINGS AT (815) 485-6475.

TEMPORARY INFORMATION SIGNS SHALL BE PAID FOR SEPARATELY AT THE 

CONTRACT UNIT PRICE PER SQUARE FOOT FOR "TEMPORARY INFORMATION 

SIGNING (Z0030850)".

  A) THE CONTRACTOR SHALL FURNISH ALL SIGNS.

  B) ALL SIGNS AND ASSEMBLIES MUST MEET THE APPLICABLE REQUIREMENTS

     OF NCHRP REPORT 350, TEST LEVEL 3.

  C) ALL SIGNS SHALL BE BOLTED TO THE SIGN SUPPORTS, UNLESS OTHERWISE 

     NOTED.

  D) ALL SIGNS SHALL BE POST-MOUNTED UNLESS THE SIGNS ARE LOCATED ON 

     THE PAVEMENT OR DEFINE A MOVING INTERMITTENT OPERATION.  IT SHALL 

     BE THE CONTRACTOR’S SOLE RESPONSIBILITY TO ENSURE THE SIGN SUPPORT 

     BASES ARE PROPERLY WEIGHTED FOR EXISTING WIND CONDITIONS.  THE 

     TOLLWAY AND THE CONSTRUCTION MANAGER (CM) SHALL BE HELD HARMLESS 

     FOR THE NEGLIGENCE ON THE PART OF THE CONTRACTOR WHEN ADHERING TO 

     THIS DIRECTION.

  E) ALL CONSTRUCTION WARNING SIGNS SHALL BE BLACK LEGEND ON ORANGE 

     BACKGROUND WITH 48" X 48" DIMENSION.

  F) ALL "ROAD CONSTRUCTION AHEAD" WARNING SIGNS SHALL BE EQUIPPED 

     WITH HIGH INTENSITY FLASHING LIGHTS.

  G) THE ENGINEER SHALL APPROVE ALL TEMPORARY SIGN SUPPORTS. ALL SIGN

     ASSEMBLIES SHALL BE CERTIFIED BY THE CONTRACTOR AS MEETING THE

     APPLICABLE REQUIREMENTS OF NCHRP REPORT 350, TEST LEVEL 3.

  H) ALL SIGNS SHALL BE CONSIDERED INCLUDED IN THE COST OF "TRAFFIC 

     CONTROL AND PROTECTION, (SPECIAL) (X7010216)" AS NOTED IN THE TRAFFIC

     CONTROL AND PROTECTION (ARTERIALS) SPECIAL PROVISION EXCEPT FOR 

     TEMPORARY INFORMATION SIGNING AS NOTED IN THE PLANS.

EXISTING TRAFFIC CONTROL SIGNS AND MESSAGES THAT ARE IN CONFLICT WITH THE

PROPOSED MAINTENANCE OF TRAFFIC SHALL BE TEMPORARAILY COVERED, RELOCATED,

OR MODIFIED WITH TEMPORARY OVERLAY AS SHOWN ON THE PLANS AND AS DIRECTED

BY THE ENGINEER.

THE ENGINEER SHALL BE INFORMED 48 HOURS IN ADVANCE OF ANY CHANGE IN

CONSTRUCTION STAGING.
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CONSTRUCTION TRAFFIC CONTROL

(NOT ILLUSTRATED)

PRE-STAGE

CONSTRUCTION TRAFFIC CONTROL

STAGE I

CONSTRUCTION TRAFFIC CONTROL

STAGE II

CONSTRUCTION TRAFFIC CONTROL

STAGE III

TRAFFIC CONTROL AND STAGING NOTES

1. REMOVE ALL CONFLICTING PAVEMENT MARKINGS AND

   PLACE TEMPORARY PAVEMENT MARKINGS FOR STAGE I

   FOR U.S. ROUTE 6. REMOVE EXISTING MEDIANS AND

   REPLACE WITH TEMPORARY PAVEMENT. PLACE TEMPORARY

   PAVEMENT ALONG EASTBOUND SHOULDER AT LOCATIONS

   SHOWN ON PLANS.

   CONSTRUCT SPAN WIRE TRAFFIC SIGNALS.

2. CLOSE I-55 SHOULDERS WITH TEMPORARY CONCRETE

   BARRIER FOR THE DURATION OF THE BRIDGE CONSTRUCTION.

INCIDENTAL ITEMS ARE NOTED IN BOXES.

MOT-2

52271

1. CONSTRUCT PROPOSED WESTBOUND TRAFFIC LANES AND

   NORTH HALF OF U.S. ROUTE 6 BRIDGE OVER I-55.

   CONSTRUCT TEMPORARY PAVEMENT FOR STAGE II.

2. CONSTRUCT RAMP "B" IN TWO SUB-STAGES.

1. CONSTRUCT PROPOSED EASTBOUND TRAFFIC LANES AND

   THE SOUTH OF HALF OF U.S. ROUTE 6 BRIDGE OVER I-55.

   PLACE TEMPORARY PAVEMENT MARKINGS FOR STAGE III

   AND RELOCATE SIGNAL HEADS.

2. CONSTRUCT RAMPS "A" AND "D" IN TWO SUB-STAGES.

1. REMOVE TEMPORARY PAVEMENT ADJACENT TO THE WESTBOUND

   LANES AND COMPLETE CURB AND GUTTER AND PATH WORK,

   ADJUST DRAINAGE STRUCTURES AND COMPLETE BARRIER

   PLACEMENT ON BRIDGE. COMPLETE PERMANENT PAVEMENT

   MARKINGS AND ADJUST SPAN WIRE SIGNAL HEADS TO FINAL

   LOCATION.

2. WEST OF THE INTERCHANGE, REMOVE TEMPORARY PAVEMENT

   AND RE-INSTALL THE MEDIAN BETWEEN S.W. FRONTAGE ROAD

   AND RAMPS C & D. CONSTRUCT NEW PAVEMENT AND BARRIER

   MEDIAN WEST OF S.W. FRONTAGE ROAD.

1. MAINTAIN ONE LANE OF TRAFFIC IN EACH DIRECTION ON

   NEW PAVEMENT AND PROVIDE LEFT TURN LANES AT RAMP "B",

   RAMP "D", N.E. FRONTAGE ROAD AND S.E. FRONTAGE ROAD.

2. USE STD. 701601 FOR DAILY LANE CLOSURES.

1. ONE LANE OF THROUGH TRAFFIC IN EACH DIRECTION IN THE

   EASTBOUND LANES WILL BE MAINTAINED WITH LEFT TURN LANES

   PROVIDED FOR RAMP "B", THE N.E. FRONTAGE ROAD, S.E.

   FRONTAGE ROAD. N.W, FRONTAGE ROAD, AND S.W.FRONTAGE ROAD.

2. TWO LANES OF TRAFFIC WILL BE MAINTAINED AT ALL TIMES ON

   RAMP "C".

   ONE LANE OF TRAFFIC SHALL BE MAINTIANED AT ALL TIMES ON

   RAMP ’B’.

1. UTILIZE STD. 701326, 701501,701606, 701701,

   701801, 701901 AND IDOT DISTRICT STANDARDS

   TC-10, TC-14, TC-16, TC-22 AND TC-26.

2. UTILIZE STD. 701400, 701401, 701901, 704001

   AND TRAFFIC CONTROL DETAIL TC-8, 9 & 17.

MAINTENANCE OF TRAFFIC

SUGGESTED STAGES OF CONSTRUCTION AND STAGING NOTES

SHEET NO. 2 OF 16 SHEETS

1. THE CONTRACTOR SHALL MAINTAIN DRIVEWAY AND SIDE ROAD ACCESS AT ALL

   TIMES AT THE LOCATIONS AS DIRECTED BY THE ENGINEER. THIS WORK SHALL

   BE PAID FOR AT THE CONTRACT UNIT PRICE PER EACH FOR TEMPORARY ACCESS

   (PRIVATE ENTRANCE), TEMPORARY ACCESS (COMMERCIAL ENTRANCE) AND

   TEMPORARY ACCESS (ROAD). EACH DRIVEWAY AND SIDE ROAD SHALL ONLY BE

   MEASURED FOR PAYMENT ONCE.

2. TEMPORARY DRIVEWAY ENTRANCE SIGNS WILL BE REQUIRED DURING ALL

   STAGES OF CONSTRUCTION AT LOCATIONS DESIGNATED BY THE ENGINEER.

   FOR SIGN DETAILS SEE TC-26.

3. THE CONTRACTOR SHALL USE WET REFLECTIVE TEMPORARY TAPE, TYPE III

   FOR ALL TEMPORARY LANE MARKINGS ON ALL PERMANENT PAVEMENT. TEMPORARY

   PAVEMENT MARKINGS SHALL BE USED ON SURFACES TO BE REMOVED OR OVERLAID,

4. FLUORESCENT VESTS: ALL CONSTRUCTION PERSONNEL WILL BE REQUIRED TO

   WEAR FLUORESCENT VESTS AT ALL TIMES WHILE ON THE CONSTRUCTION SITE.

   COMPLIANCE WITH THIS REQUIREMENT SHALL BE CONSIDERED INCIDENTAL TO

   THE CONTRACT.

5. ALL TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH STD. 701901.

6. THE CONTRACTOR IS ADVISED THAT IN THE EVENT OF SNOW, HE WILL BE

   RESPONSIBLE FOR THE IMMEDIATE  REMOVAL OF ANY MAINTENANCE OF

   TRAFFIC PROTECTIVE DEVICES REQUIRED FOR HIS OPERATIONS THAT WOULD

   INTERFERE WITH SNOW REMOVAL OPERATIONS PERFORMED BY IDOT OR

   OTHER AGENCIES.

7. TYPE III BARRICADES SHALL BE PLACED AT BOTH ENDS OF THE CLOSED PORTION

   OF ROADS UNDER CONSTRUCTION. THE CONTRACTOR SHALL PROVIDE

   ENOUGH TYPE III BARRICADES TO CROSS THE ENTIRE ROADWAY AS DEPICTED

   ON THE PLANS.

8. CONTACT AREA TRAFFIC FIELD ENGINEER ERIC CAMPOS TWO WEEKS PRIOR TO 

   INSTALLING FINAL PAVEMENT MARKINGS AT (815)485-6475.

9. INCIDENTAL HOT-MIX ASPHALT SURFACING SHALL BE USED FOR RAMPS AND

   TRANSITIONS FROM PROPOSED PAVEMENT TO EXISTING PAVEMENT. AN ESTIMATED

   60 TONS HAS BEEN PROVIDED FOR THIS WORK.
1. ONE LANE OF THROUGH TRAFFIC IN EACH DIRECTION IN THE

   WESTBOUND LANES WILL BE MAINTAINED WITH LEFT TURN LANES

   PROVIDED FOR RAMP "B", N.E. FRONTAGE ROAD, S.E. FRONTAGE ROAD,

   N.W. FRONTAGE ROAD AND S.W. FRONTAGE ROAD UTILIZING TEMPORARY

   PAVEMENT CONSTRUCTED IN STAGE I.

2. DURING RAMP "A" CONSTRUCTION AND INTERSECTION PAVEMENT CONSTRUCTION,

   MAINTAIN ONE LANE OF TRAFFIC AS SHOWN ON THE STAGING PLANS. AT ALL

   OTHER TIMES MAINTAIN TWO LANES OF TRAFFIC. SEE STAGING PLANS AND 

   STD. 701601 FOR LANE CLOSURES.
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TEMPORARY 4" YELLOW LINE - TAPE

TEMPORARY 4" WHITE LINE - TAPE

TEMPORARY 4" WHITE LINE - TAPE

DRUMS @

20’ c-c.
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50’ c-c.

+00

+00

+00

+00

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48
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2,000’R
2,000’R

W4-2L(O)-48

W6-3(O)-48

W1-4R(O)-48

LEFT LANE

CLOSED

AHEAD

W20-5L(O)-48

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

12’

12’

12’

12’

12’

12’
12’

12’

12’

12’

~ PROPOSED U.S. ROUTE 6

~ PROPOSED U.S. ROUTE 6

REMOVE EXIST. CONC. MEDIAN

CONSTR. TEMP. PAVEMENT, 10"

IN PRE-STAGE

MOT-3

WORK AREA

TRAFFIC LANE

TEMPORARY PAVEMENT, 10"

END

WORK ZONE

SPEED LIMIT

G20-I103(O)-3660

MINIMUM

PHOTO

ENFORCED

40
LIMIT

WORK

ZONE

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

W21-1(O)-48
(SEE NOTE)

350’
350’

300’

200’

NOTE:

WORKERS SIGN TO BE REMOVED OR COVERED

WHEN WORKERS ARE NOT PRESENT.

12’

2-TEMPORARY 4" YELLOW LINES @ 11" c-c. - TAPE

& TEMPORARY RAISED REFLECTIVE PAVEMENT MARKERS,

2 - WAY AMBER @ 50’ INTERVALS (TYP.)

12’

+80

+60

KEEP

RIGHT

TEMPORARY 6" WHITE LINE - TAPE

R4-7B-2430

12’

12’

12’

PLAN LEGEND

R4-7B-2430

TEMPORARY 4" YELLOW

LINE - TAPE

+90

+00

TEMPORARY 6" WHITE SKIP-DASH LINE

2’ DASH & 6’ SPACE - TAPE

53271

DRUMS @

20’ c-c.

DRUMS @

50’ c-c.

DRUMS @

50’ c-c.

TYPE III BARRICADES

VERTICAL PANELS @ 50’

UNLESS OTHERWISE SHOWN

TEMPORARY SIGN

DRUMS @ 50’ CTRS.

UNLESS OTHERWISE SHOWN

PAVEMENT MARKING REMOVAL

TEMPORARY 2-WAY AMBER

M6-4(O)-2115

ONLY ONLYONLY ONLY

R3-8R3-8

ONLY ONLY

R3-8

SHEET NO. 3 OF 16 SHEETS

W1-6R(O)-6030

(MOUNTED ON

TYPE III BARRICADE)

13’-6"

W12-I102

48" x 48"

W12-I103

48" x 48"

MAX WIDTH

13’-6"

0.2 MILE

AHEAD

36" x 18"

NB I-55

ON-RAMP
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S.E. FRONTAGE ROAD

N.E. FRONTAGE ROAD

2-TEMPORARY 4" YELLOW LINES @ 11" c-c. &

TEMPORARY RAISED REFLECTIVE PAVEMENT MARKERS,

2 - WAY AMBER @ 50’ INTERVALS (TYP.)

TEMPORARY 4" WHITE LINES

TEMP. PAVEMENT

MARKINGS - TAPE

TEMP. PAVEMENT

MARKINGS - PAINT

+
2
6

TEMPORARY 4"

WHITE LINE

TEMPORARY 4"

WHITE LINE

DRUMS @

50’ c-c.

DRUMS @

25’ c-c.

12’

12’

11’

11’

11’

+50
+10

+75

S.B. I-55 N.B. I-55
RAMP ’D’

RAMP ’A’

RAMP ’B’

2
5
’

15’

2
0
’

4’

4
’

MOT-4

16’

6’

4’

KEEP

RIGHT

PARK & RIDE LOT

11’

11’

12’

+50 +00

+25 +25

+75

11’

11’

11’

11’

11’

11’

11’

11’11’

+80

+00

+00

TEMPORARY 4"

WHITE LINE

TEMPORARY 4"

WHITE LINE

MINIMUM

PHOTO

ENFORCED

40
LIMIT

WORK

ZONE

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

RAMP ’C’

(STAGE IA ILLUSTRATED)

25’ c-c. 50’ c-c.

A

25’

(TYP.)

25’

(TYP.)

25’

(TYP.)

R4-7B-2430

14’

2-TEMPORARY 4" YELLOW

LINES @ 11" c-c. & 12"

YELLOW DIAGONALS

@ 75’ (5 MIN.)

(STAGE IA ILLUSTRATED)

TEMPORARY 4"

WHITE LINE

TEMPORARY 6"

WHITE LINE

14’

////// ///

T

WORK AREA

TRAFFIC LANE

TEMPORARY PAVEMENT, 10"

IMPACT ATTENUATOR, TEMPORARY

(FULLY REDIRECTIVE, NARROW),

TEST LEVEL 3

PLAN LEGEND

TEMP. 24" WHITE

STOP LINE

TEMP. 24’" WHITE

STOP LINE
TEMP. 24" WHITE

STOP LINE

(SEE MOT-7)

(SEE MOT-7)

(SEE MOT-6)

(SEE MOT-6)

54271

~ U.S. ROUTE 6

TEMPORARY 4" WHITE

LINE - TAPE

TEMPORARY 4" YELLOW

LINE - TAPE

N.W. FRONTAGE ROAD

(STAGE IA ILLUSTRATED)

(SEE MOT-7)

PAINT TAPE

+75, 0’ RT.

STOP

R1-1

TEMPORARY 4"

WHITE LINE

+75, 3’ LT.

MAINTAIN TWO LANES OF TRAFFIC ON

RAMP "C" EXCEPT DURING PAVEMENT

CONSTRUCTION IN THE INTERSECTION.

NOTE:

   - TEMPORARY PAVEMENT, 10" TO BE

     CONSTRUCTED IN PRE-STAGE.

8’

NOTE:

1. IMPROVEMENT TO RAMP ’B’ WILL BE COMPLETED

   DURING STAGE I FOR U.S. ROUTE 6.

*

STOP

R1-1

A

A A

AA

11’

22.5:1 TAPER

12’

10’

10’

9.2’

9.4’
6’

A

(UNLESS OTHERWISE NOTED)

TEMP. IMPACT ATTEN., TEMP

(FULLY REDIR, NARROW) 

TEST LEVEL 3

END TEMP. DITCH

STA. 208+50

BEGIN TEMP. DITCH

STA. 212+50

6’-12" S.S

2.0 CYTBF

*

*16’-12" S.S

4.0 CYTBF

*FILL CATCH BASIN & PLUG PIPE

AT BEGINNING OF STAGE III.

TYPE III BARRICADES

VERTICAL PANELS @ 50’

UNLESS OTHERWISE SHOWN

TEMPORARY SIGN

DRUMS @ 50’ CTRS.

UNLESS OTHERWISE SHOWN

PAVEMENT MARKING REMOVAL

TEMPORARY 2-WAY AMBER

STOP
HERE  ON

RED

ONLY

MINIMUM

40
LIMIT
SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

ONLY ONLY

R3-8

ONLY ONLY

R3-8

CAUTION

TEMP. 6" WHITE

LINE - TAPE

CAUTION

CAUTION
NEW LANES

OPEN
STOP HERE

R3-5R

R3-5L

R3-8

ONLY

R3-8

W3-5-48

R3-1L

R10-6

R3-1R

PHOTO

ENFORCED

MINIMUM

40
LIMIT

WORK

ZONE

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

B

B

R3-1LONLY

R3-5R

NEW LANES
OPEN

STOP HERE

CAUTION

A

STOP
HERE  ON

RED

R10-6

R3-1R

TEMP. IMPACT ATTEN., TEMP

(FULLY REDIR, NARROW) 

TEST LEVEL 3

ONLY ONLY

R3-8

WORK

ZONE

LIMIT

PHOTO

ENFORCED

MINIMUM

40

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

ONLY ONLY

R3-8

STOP
HERE  ON

RED

R10-6

R3-1R

A

ONLY

R3-8

R3-1L

TEMP. 24" WHITE

STOP LINE

PHOTO

ENFORCED

MINIMUM

40
LIMIT

WORK

ZONE

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

40

WORK

ZONE

LIMIT

PHOTO

ENFORCED

MINIMUM

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

T1, STA. 207+30, 59’ LT.

CATCH BASIN, TYPE C TY1F OL

RIM 550.70

INV 547.70

*

*

*

NEW LANES
OPEN

STOP HERE

CAUTION

ONLY ONLY

R3-8

T2, STA. 213+40, 58’ LT.

CATCH BASIN, TYPE C TYIF OL

RIM 553.00

INV 551.34

SHEET NO. 4 OF 16 SHEETS

STA. 208+00 TO STA. 212+50

450’-TEMPORARY CONCRETE BARRIER

RED

HERE  ON

STOP

RED

HERE  ON

STOP

W1-4L(O)-48

R10-6

R10-6

DO  NOT

ENTER

R5-1-3030

13’-6"

NB I-55

ON-RAMP

36" x 18"

W12-I102

48" x 48"

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

B.K.

M.P.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-stage1-02.dgn

PLOT DATE =11/19/2014

PLOT SCALE =100.0000 ’ / IN.

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE I

U.S. 6
86-1-HBK-BY&R55

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

NOVEMBER 17, 2014
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2
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MANOR LANE

////// ///

T

11’

11’

11’

11’

ROAD

CONSTRUCTION

AHEAD

M6-1L(O)-2115

W20-I103(O)-48

2
0
0
’

~ PROPOSED U.S. ROUTE 6

~ PROPOSED U.S. ROUTE 6

WORK AREA

TRAFFIC LANE

TEMPORARY PAVEMENT, 10"

MOT-5

11’

NOTE:

WORKERS SIGN TO BE REMOVED OR COVERED

WHEN WORKERS ARE NOT PRESENT.

MINIMUM

PHOTO

ENFORCED

40
LIMIT

WORK

ZONE

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

END

WORK ZONE

SPEED LIMIT

G20-I103(O)-3660

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

W21-1(O)-48
(SEE NOTE)

W6-3(O)-48

500’

200’

500’

PLAN LEGEND

50’ c-c.

(TYP.)

271 55

2-TEMPORARY 4" YELLOW LINES @ 11" c-c. & 12"

YELLOW DIAGONALS @ 75’ INTERVALS (5 MIN.) - TAPE

TEMPORARY 4" WHITE

LINE - TAPE

2-TEMPORARY 4" YELLOW LINES @ 11" c-c. - TAPE

& TEMPORARY RAISED REFLECTIVE PAVEMENT MARKERS,

2 - WAY AMBER @ 50’ INTERVALS (TYP.)

+25

TYPE III BARRICADES

VERTICAL PANELS @ 50’

UNLESS OTHERWISE SHOWN

TEMPORARY SIGN

DRUMS @ 50’ CTRS.

UNLESS OTHERWISE SHOWN

PAVEMENT MARKING REMOVAL

TEMPORARY 2-WAY AMBER

SPEED
LIMIT

40

W3-5-48

+25

ONLY

R3-8

350’

350’

SHEET NO. 5 OF 16 SHEETS

NOTE:

WORKERS SIGN TO BE REMOVED OR COVERED

WHEN WORKERS ARE NOT PRESENT.

13’-6"

W12-I102

48" x 48"

MAX WIDTH

13’-6"

0.2 MILE

AHEAD

W12-I103

48" x 48"

NB I-55

ON-RAMP 36" x 18"

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

B.K.

M.P.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-stage1-03.dgn

PLOT DATE =11/19/2014

PLOT SCALE =100.0000 ’ / IN.

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE I

U.S. 6
86-1-HBK-BY&R55

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

NOVEMBER 17, 2014
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///
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///
/// /// /// /// /// ///

///

 220+00
 225+00

 230+00

 235+00

 240+00



////// ///

T

TYPE III BARRICADES

VERTICAL PANELS @ 50’

UNLESS OTHERWISE SHOWN

TEMPORARY SIGN

DRUMS @ 50’ CTRS.

UNLESS OTHERWISE SHOWN

PAVEMENT MARKING REMOVAL

~ U.S. ROUTE 6

RAMP ’A’

\ RAMP ’D’

S
O

U
T
H

B
O

U
N

D
 I
-5

5

N
O

R
T
H

B
O

U
N

D
 I
-5

5

1
0
0
0
’

S.
E.
 F

RONTAGE 
RD.

A

A

1’ 2’ 4’ 1’

VARIES

WORK ZONE

WORK ZONEWORK ZONE

S.B. I-55 N.B. I-55

TEMP. CONCRETE

BARRIER (TYP.)

SECTION A-A

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

CLOSED

SHOULDER

AHEAD

G20-I103(O)-3660

END

WORK ZONE

SPEED LIMIT 35
MPH

W13-1

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-4(O)-2115

7
5
’

2
5
0
’

2
5
0
’

2
5
’

NOTE:

"WORKERS" SIGN TO BE REMOVED OR COVERED

WHEN WORKERS ARE NOT PRESENT.

MOT-6

W21-1(O)-48
(SEE NOTE)

MINIMUM

PHOTO

ENFORCED

LIMIT

WORK

ZONE

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

55

W5-4(O)-48

W21-5b(O)-48

WORK AREA

TRAFFIC LANE

TEMPORARY PAVEMENT, 10"

IMPACT ATTENUATOR, TEMPORARY

(FULLY REDIRECTIVE, NARROW),

TEST LEVEL 3

IMPACT ATTENUATOR, TEMPORARY

(FULLY REDIRECTIVE, NARROW)

TEST LEVEL 3 (TYP.)

1
6
’

PLAN LEGEND

TEMP. 24" WHITE

STOP LINE

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

M6-4(O)-2115

2
0
0
’

5
0
’ 
c
-c

.
(T

Y
P
.)

5
0
’ 

c
-c

.
(T

Y
P
.)

2
5
0
’

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE I

RAMPS ’A’ & ’D’ & I-55
271 56

I-55

RAMP ’C’ RAMP ’B’

8
0
0
’

8
0
0
’

12:1 TAPER

12:1 TAPER

35
MPH

W13-1

W5-4(O)-48

SHEET NO. 6 OF 16 SHEETS

550’-TEMP. CONCRETE
BARRIER

500’-TEMP. CONCRETE
BARRIER

475’-TEMP. CONCRETE
BARRIER

525’-TEMP. CONCRETE
BARRIER

12’ 12’ 12’ 12’

M P H 

30

RAMP

EXISTING

PAVEMENT MARKING TAPE, TYPE III

6" LINE - YELLOW

PAVEMENT MARKING TAPE, TYPE III

6" LINE - WHITE

PAVEMENT MARKING TAPE TYPE III

6" LINE - YELLOW

PAVEMENT MARKING TAPE,

TYPE III  6" LINE - WHITE

 *

 *

 *

 *

 * PAID FOR AS TEMPORARY PAVEMENT MARKING

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

B.K.

M.P.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-stage1A-rampsA&D.dgn

PLOT DATE =11/19/2014

PLOT SCALE =100.0000 ’ / IN.

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE I

U.S. 6
86-1-HBK-BY&R55

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

NOVEMBER 17, 2014
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~ U.S. ROUTE 6

\ RAMP ’C’

S
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U
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H

B
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U
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D
 I
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5

N
O

R
T
H

B
O

U
N

D
 I
-5

5

\ RAMP ’B’

1
0
0
0
’

SHOULDER

AHEAD

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

G20-I103(O)-3660

END

WORK ZONE

SPEED LIMIT

MPH

W13-1

N
.E
. 

F
R

O
N
T

A
G
E
 

R
O

A
D

RAMP ’D’ RAMP ’A’ S.E FRONTAGE ROAD’

MOT-7

NOTE:

"WORKERS" SIGN TO BE REMOVED OR COVERED

WHEN WORKERS ARE NOT PRESENT.

2
5
’

7
5
’

2
0
0
’

2
2
5
’

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE IA

RAMPS ’B’ & ’C’ & I-55

////// ///

T

TYPE III BARRICADES

VERTICAL PANELS @ 50’

UNLESS OTHERWISE SHOWN

TEMPORARY SIGN

DRUMS @ 50’ CTRS.

UNLESS OTHERWISE SHOWN

PAVEMENT MARKING REMOVAL

WORK AREA

TRAFFIC LANE

TEMPORARY PAVEMENT, 10"

IMPACT ATTENUATOR, TEMPORARY

(FULLY REDIRECTIVE, NARROW),

TEST LEVEL 3

IMPACT ATTENUATOR, TEMPORARY

(FULLY REDIRECTIVE, NARROW)

TEST LEVEL 3 (TYP.)

11’

12’

W21-1(O)-48
(SEE NOTE)

W21-1(O)-48
(SEE NOTE)

W20-I103(O)-48

PLAN LEGEND

55

MINIMUM

PHOTO

ENFORCED

LIMIT

WORK

ZONE

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

W21-5b-48

W5-4(O)-48

SECTION A-A

SECTION LEGEND

2’ 1’
6’ 6’

5’| 16’| 6’|

\ RAMP ’B’

WORK ZONE

645142

A
A

TEMP. 4" WHITE

LINE - PAINT

W5-1(0)-48

2
0
0
’

3
5
0
’

5
0
’ 
c
-c

.
(T

Y
P
.)

5
0
’ 
c
-c

.
(T

Y
P
.)

6’|

\ RAMP ’C’

WORK ZONE

16’, 24’ & VARIES4’

6’

3:1

1  TEMPORARY PAVEMENT, 10"

2  TEMP. AGGREGATE SHOULDER, TY. B

3  TEMP. 4" YELLOW LINE

4  TEMP. 4" WHITE LINE

5  EXIST. PAVEMENT MARKING

   TO BE REMOVED

6  DRUMS WITH STEADY-BURN

   LIGHTS @ 25’ c-c.

SECTION A-A

SECTION LEGEND

2 3 1 5 4 6

T

T

T

T

T

T

T

T

T

5
0
’

(T
Y

P
.)

TEMP. 4" WHITE

LINE - PAINT

271 57

N.
W
. 

FRONTAGE 
ROAD

 9
4
5
+
0
0

10’10’

TEMP. 2 - 4" YELLOW LINES

@ 11" c-c - TAPE

2
0
0
’ 
T

A
P
E

R

12’12’

4" WHITE LINE - TAPE
4" WHITE LINE

- TAPE

207+19, 62’ LT.

207+13, 62’ LT.

207+29, 102’ LT.

60’R

12:1 TAPER

12:1 TAPER

50’|R

4
5
’

CLOSED

8
0
0
’

8
0
0
’

1
5
0
’

SHEET NO.    OF    SHEETSSHEET NO. 7 OF 16 SHEETS

500’

+87

+00

AHEAD

RAMP

WORK

RESTRICTED

 WIDTH

13’ -6"

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

B.K.

M.P.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-stage1A-rampsB&C.dgn

PLOT DATE =11/19/2014

PLOT SCALE =100.0000 ’ / IN.

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE I

U.S. 6
86-1-HBK-BY&R55

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

NOVEMBER 17, 2014
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~ U.S. ROUTE 6
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\ RAMP ’B’

1
0
0
0
’

SHOULDER

AHEAD

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

G20-I103(O)-3660

END

WORK ZONE

SPEED LIMIT

W1-4L(O)-48

35
MPH

W13-1

W1-6L(O)-7236

N
.E
. 

F
R

O
N
T

A
G
E
 

R
O

A
D

RAMP ’D’ RAMP ’A’ S.E FRONTAGE ROAD’

MOT-8

NOTE:

"WORKERS" SIGN TO BE REMOVED OR COVERED

WHEN WORKERS ARE NOT PRESENT.

SECTION A-A

2
5
’

7
5
’

1
2
5
’

2
2
5
’

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE IB

RAMPS ’B’ & ’C’ & I-55

////// ///

T

TYPE III BARRICADES

VERTICAL PANELS @ 50’

UNLESS OTHERWISE SHOWN

TEMPORARY SIGN

DRUMS @ 50’ CTRS.

UNLESS OTHERWISE SHOWN

PAVEMENT MARKING REMOVAL

WORK AREA

TRAFFIC LANE

TEMPORARY PAVEMENT, 10"

IMPACT ATTENUATOR, TEMPORARY

(FULLY REDIRECTIVE, NARROW),

TEST LEVEL 3

IMPACT ATTENUATOR, TEMPORARY

(FULLY REDIRECTIVE, NARROW)

TEST LEVEL 3 (TYP.)

W21-1(O)-48
(SEE NOTE)

PLAN LEGEND

55

MINIMUM

PHOTO

ENFORCED

LIMIT

WORK

ZONE

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

W21-5b-48

SECTION LEGEND

TEMP. 4" WHITE

LINE - TAPE

TEMP. 4" WHITE

LINE - TAPE

TEMP. 4" YELLOW

LINE - TAPE

AA

2
0
0
’

5
0
’ 
c
-c

.
(T

Y
P
.)

5
0
’ 
c
-c

.
(T

Y
P
.)

B

B

\ RAMP ’B’

12’
1’

2’
16’ &

VAR. TO 0’

10’

WORK ZONE

5

46

1  TEMPORARY PAVEMENT, 10"

2  AGGREGATE SHOULDER, TY. B

3  EXISTING PAVEMENT MARKING

   TO BE REMOVED

4  TEMP. 4" YELLOW LINE

5  TEMP. 4" WHITE LINE

6  DRUMS WITH STEADY-BURN

   LIGHTS @ 25’ c-c.

14’

14’

R10-6a

TEMP. 24" WHITE STOP

LINE - TAPE

 10+00

271 58

N.
W
. 

FRONTAGE 
ROAD

2
5
’

4
5
’

10’10’

12’

TEMP. 2 - 4" YELLOW LINES

@ 11" c-c. - TAPE

12:1 TAPER

12:1 TAPER

12’

12’

12’

TEMP. 4" WHITE LINE - TAPE

TEMP. 4" YELLOW LINE - TAPE

1
5
0
’ 

T
A

P
E

R
1
0
0
’

206+76, 45’ LT.

207+12, 105’ LT.

30’| R

60’| R

8
0
0
’

8
0
0
’

CLOSED

R3-1L

STOP

R1-1

TEMP. 24" WHITE

STOP LINE

NEW LANES
OPEN

STOP HERE

CAUTIONSTOP

R1-1

NEW LANES
OPEN

STOP HERE

CAUTION

SHEET NO. 8 OF 16 SHEETS

500’

W21-1(O)-48
(SEE NOTE)

+50

12’

 5
+

0
0

+00

12’
+00

NEW LANES
OPEN

STOP HERE

CAUTION
ENTER

DO NOT

R5-1 3030

MAINTIAN EXISTING SIGNS R5-1 & R5-1a DURING

CONSTRUCTION. MOUNT SIGN IN TEMPORARY 

LOCATIONS AS  DIRECTED BY THE ENGINEER

* 

* 

WORK

AHEAD

RAMP

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

B.K.

M.P.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-stage1B-rampsB&C.dgn

PLOT DATE =11/19/2014

PLOT SCALE =100.0000 ’ / IN.

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE I

U.S. 6
86-1-HBK-BY&R55

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

NOVEMBER 17, 2014

/// ///

///
/// /// ///

/
/
/

/
/
/

/
/
/

/
/
/

/
/
/

 205+00

 210+00  215+00

 3
5
+
0
0

 25+00

 30+00

 3
5
+
0
0

 3
5
+
0
0

 205+00

 210+00  215+00

 3
5
+
0
0

 25+00

 30+00

 3
5
+
0
0

 3
5
+
0
0

 9
4
0
+
0
0

 9
4
5
+
0
0

 9
5
0
+
0
0

 9
5
5
+
0
0

 9
4
0
+
0
0

 9
4
5
+
0
0

 9
5
0
+
0
0

 9
5
5
+
0
0

 1
0+00

 1
5
+
0
0

 0
+

0
0

 5
+

0
0

 1
0
+
0
0

 5
+
0
0

 10+00

 1
5
+

0
0

 0
+

0
0

 205+00

 210+00  215+00



////// ///

T

LEGEND

40
MPH

W13-1

KEEP

12’

12’

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE II

U.S. 6

+20

DRUMS @

50’ c-c.

ARROW BOARD

12’

RIGHT

MOT-9

WORK AREA

TRAFFIC LANE

TEMPORARY PAVEMENT, 10"

W4-2R(O)-48

12’

12’

12’

12’

RIGHT LANE

CLOSED

AHEAD

W20-5R(O)-48

~ PROPOSED U.S. ROUTE 6

MINIMUM

PHOTO

ENFORCED

40
LIMIT

WORK

ZONE

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48
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S.W. FRONTAGE ROAD

R4-7b-2430

35
MPH

W13-1

W1-4L(O)-48

R4-7b-2430

KEEP

RIGHT

12’

12’

~ PROPOSED U.S. ROUTE 6

2
0
0
’
|

W20-I103(O)-48

M6-4(O)-2115

TEMP. 6" WHITE

SKIP-DASH LINE

2’ DASH & 6’ SPACE

TEMPORARY 6"

WHITE LINE

NOTE:

WORKERS SIGN TO BE REMOVED OR COVERED

WHEN WORKERS ARE NOT PRESENT.

END

WORK ZONE

SPEED LIMIT

G20-I103(O)-3660
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12’12’

1,800R

+00

+00

350’
350’

350’

300’

12’

12’

+00

TEMPORARY 4" YELLOW

LINE - TAPE

TEMPORARY 4" WHITE

LINE - TAPE 

TEMPORARY 4" WHITE

LINE - TAPE

TEMPORARY 4" WHITE

LINE - TAPE
DRUMS @

25’ c-c.

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

12’

TYPE III BARRICADES

VERTICAL PANELS @ 200’

UNLESS OTHERWISE SHOWN

TEMPORARY SIGN

DRUMS @ 50’ CTRS.

UNLESS OTHERWISE SHOWN

PAVEMENT MARKING REMOVAL

TEMPORARY 2-WAY AMBER

KEEP

RIGHT

R4-7b-2430

WORK

ZONE

LIMIT

PHOTO

ENFORCED

MINIMUM

40

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

TEMPORARY 6" WHITE

LINE - TAPE 

TEMP. 2 - 4" YELLOW

EDGE LINES & 12" YELLOW

DIAGONALS @ 20’ c-c. - TAPE

TEMPORARY 4" YELLOW

LINE - TAPE

W1-4L(O)-48

+50

SHEET NO. 10 OF 16 SHEETS

ONLY ONLY

R3-8

200’

W21-1(O)-48
(SEE NOTE)

FROM LANE DROP 
STA. 190+00

M6-4(O)-2115

W1-6L(O)-6030

(MOUNTED ON

TYPE III BARRICADE)

13’-6"

W12-I103

48" x 48"

W12-I102

48" x 48"

MAX WIDTH

13’-6"

0.2 MILE

AHEAD

SB I-55

ON-RAMP 36" x 18"
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S.E. FRONTAGE ROAD

N.E. FRONTAGE ROAD
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T

LEGEND

~ U.S. ROUTE 6

2-TEMPORARY 4" YELLOW LINES @ 11" c-c. &

TEMPORARY RAISED REFLECTIVE PAVEMENT MARKERS,

2 - WAY AMBER @ 50’ INTERVALS (TYP.)

S.B. I-55 N.B. I-55

RAMP ’D’

RAMP ’A’

RAMP ’C’

RAMP ’B’

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE II

U.S. 6

TEMPORARY 24" WHITE

STOP LINE - TAPE

TEMPORARY 4" WHITE

LINE - PAINT

STOP

R1-1

TEMPORARY 4" WHITE LINES - TAPE

WORK AREA

TRAFFIC LANE

TEMPORARY PAVEMENT, 10"

MOT-10

11’

M
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T
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H
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. 2

0
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0
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T
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H
 L

IN
E

 S
T

A
. 
2
1
9
+

0
0

 

 

 11’

11’

11’

+65
+75

+00

NOTES:

1. IMPROVEMENT TO RAMP ’D’, RAMP ’A’ AND THE

  S.E. FRONTAGE ROAD WILL BE COMPLETED DURING

  STAGE II FOR U.S. ROUTE 6.

2. ALL TEMPORARY PAVEMENT MARKINGS THIS SHEET

   FOR U.S. ROUTE 6, RAMPS ’B’ & ’C’ AND

   THE N.E. FRONTAGE ROAD WIL BE TAPE.

(SEE MOT-13)

(SEE MOT-12)

(SEE MOT-12)

2,000’R

2,000’R

35
MPH

W13-1

W1-4R(O)-48

TEMPORARY

24" WHITE STOP

LINE - TAPE

2-4" TEMPORARY

YELLLOW LINES @

11"c-c. - TAPE

KEEP

RIGHT

R4-7B-2430

ON
LY

ONLY

2,000’R

2,000’R

+00

+63

+50

+20

+00

TEMPORARY 6" WHITE

LINES - TAPE

2-TEMPORARY 4" YELLOW LINES @ 11" c-c. - TAPE &

TEMPORARY RAISED REFLECTIVE PAVEMENT MARKERS,

2 - WAY AMBER @ 50’ INTERVALS (TYP.)

TEMP. 4" YELLOW

LINE - PAINT

STOP

R1-1

271 60

+25, 6’ LT.

11’

11’

+20

+50
+50

9.8’

+00, 19’ LT.

+75, 9’ LT.

TEMPORARY 4" WHITE

LINES - TAPE

+80

A

IMPACT ATTEN., RELOC,

(FULLY REDIRECTIVE)

TEST LEVEL 3

2-4" TEMPORARY

YELLLOW LINES @

11"c-c. - TAPE

STA. 208+00 TO STA. 212+50

RELOCATE 450 L.F. TEMP CONC BAR

1 EA. - TEMPORARY TRAFFIC BARRIER TERMINAL,

       TYPE 6

1 EA. - TEMPORARY TRAFFIC BARRIER TERMINAL,

       TYPE 1A (TANGENT)

TYPE III BARRICADES

VERTICAL PANELS @ 200’

UNLESS OTHERWISE SHOWN

TEMPORARY SIGN

DRUMS @ 50’ CTRS.

UNLESS OTHERWISE SHOWN

PAVEMENT MARKING REMOVAL

TEMPORARY 2-WAY AMBER

KEEP

RIGHT

R4-7B-2430

NEW LANES
OPEN

STOP HERE

CAUTION
STOP

R1-1

N.W. FRONTAGE ROAD

WORK

ZONE

LIMIT

PHOTO

ENFORCED

MINIMUM

40

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

STOP
HERE  ON

RED

R10-6

R3-1R

HERE  ON

STOP

RED

R10-6

CAUTION
NEW LANES

OPEN
STOP HERE

TEMPORARY 24" WHITE

STOP LINE - TAPE

TEMPORARY 4" WHITE

LINE - TAPE

LIMIT

MINIMUM

40

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

+75, 19’ LT.

ONLY ONLY

R3-8

NEW LANES
OPEN

STOP HERE

CAUTION

TEMPORARY 24" WHITE

STOP LINE - TAPE

NEW LANES
OPEN

STOP HERE

CAUTION

ONLY

R3-8

+75

3.1’RT.

PHOTO

ENFORCED

40

WORK

ZONE

LIMIT

MINIMUM

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

A

TEMPORARY 6" WHITE

LINE - TAPE (TYP.)

TEMPORARY 6"

WHITE LINES

- TAPE

12:1 TAPER

(TYP.)

R3-1L

ONLY ONLY

R3-8
R3-1L

(SEE MOT-13)

SHEET NO. 10 OF 16 SHEETS

STOP
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RED

R10-6

R3-1R

ONLY ONLY

R3-8

HERE  ON

STOP

RED

R10-6
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 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

SB I-55
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13’-6"

W12-I102

48" x 48"

48" x 24"

1
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30’R
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+
5
0
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MANOR LANE
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T

LEGEND

TYPE III BARRICADES

VERTICAL PANELS @ 200’

UNLESS OTHERWISE SHOWN

TEMPORARY SIGN

DRUMS @ 50’ CTRS.

UNLESS OTHERWISE SHOWN

PAVEMENT MARKING REMOVAL

ROAD

CONSTRUCTION

AHEAD

M6-1L(O)-2115

W20-I103(O)-48

2
0
0
’

~ PROPOSED U.S. ROUTE 6

~ PROPOSED  U.S. ROUTE 6

MOT-11

WORK AREA

TRAFFIC LANE

TEMPORARY PAVEMENT, 10"

 
 11’

11’

SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE II

U.S. 6

+45

MINIMUM

PHOTO

ENFORCED

40
LIMIT

WORK

ZONE

SPEED

$375 FINE

 W21-I115(O)-3618

 R2-1-3648

 R2-I106p-3618

 R10-I108p-3618

350’

W21-1(O)-48
(SEE NOTE)

350’
350’

END

WORK ZONE

SPEED LIMIT

G20-I103(O)-3660

35
MPH

W13-1

W1-4R(O)-48

2,000’R

2,000’R
+50
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SPEED
LIMIT

40

W3-5-48

350’

ROAD

CONSTRUCTION

AHEAD

W20-I103(O)-48

350’

SHEET NO. 11 OF 16 SHEETS

MAX WIDTH

13’-6"

0.2 MILE

AHEAD

SB I-55

ON-RAMP

13’-6"

W12-I102

48" x 48"

W12-I103

48" x 48"

36" x 18"
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NOTE:

"WORKERS" SIGN TO BE REMOVED OR COVERED

WHEN WORKERS ARE NOT PRESENT.
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TYPE III BARRICADES

VERTICAL PANELS @ 50’

UNLESS OTHERWISE SHOWN

TEMPORARY SIGN

DRUMS @ 50’ CTRS.

UNLESS OTHERWISE SHOWN

PAVEMENT MARKING REMOVAL

WORK AREA

TRAFFIC LANE

TEMPORARY PAVEMENT, 10"

IMPACT ATTENUATOR, TEMPORARY

(FULLY REDIRECTIVE, NARROW),

TEST LEVEL 3

PLAN LEGEND

TEMP. 4" WHITE

LINE - TAPE

TEMP. 4" WHITE

LINE - TAPE

B

B

R10-6a

TEMP. 24" WHITE STOP

LINE - TAPE

16’

R10-6a
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SUGGESTED TRAFFIC CONTROL AND PROTECTION - STAGE II

RAMPS ’B’ & ’C’

N.
W
. 

FRONTAGE 
ROAD

\ RAMP ’C’

TEMP. 2 - 4" YELLOW LINES

@ 11" c-c. - TAPE

TEMP. 2 - 4" YELLOW LINES

11" c-c. - TAPE

TEMP. 4" WHITE STOP

LINE - TAPE

1
5
0
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TEMP. 4" WHITE

LINE - TAPE

TEMP. 6" WHITE

LINE - TAPE

TEMP. 4" YELLOW

LINE - TAPE
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S.E. FRONTAGE ROAD
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1. THE WORK DESCRIBED ON THESE DRAWINGS IS AN INTEGRAL PART OF THE STORM WATER POLLUTION PREVENTION PLAN USED TO OBTAIN A

NPDES PERMIT FROM IEPA FOR THE CONSTRUCTION OF THIS PROJECT. FULL COMPLIANCE WITH ALL TERMS OF THE NPDES PERMIT MUST

BE STRICTLY ADHERED TO. 

2. THE PURPOSE OF THE EROSION AND SEDIMENT CONTROL MEASURES INCLUDED FOR THIS PROJECT IS TO LIMIT THE SEDIMENT POLLUTION

IMPACT OF ANY STORM WATER DISCHARGES THAT ORIGINATE ON THIS SITE OR FROM OFF-SITE AND FLOW OVER THE DISTURBED AREAS.

3. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ENSURE THAT SEDIMENT TRANSPORT OFF THE SITE IS REDUCED BY A COMBINATION

OF  MINIMIZING  EROSION  AT  THE  SOURCE  AND  INSTALLING  OF  SPECIFIC  MEASURES  TO  CONTROL  OR  REDUCE  THE  TRANSPORT  OF

SEDIMENT.  A COPY OF THE EROSION  AND  SEDIMENT CONTROL  SCHEDULE BEING IMPLEMENTED BY THE CONTRACTOR  SHOULD BE ON THE

CONSTRUCTION SITE AT ALL TIMES.

4. TO  THE  MAXIMUM  EXTENT  POSSIBLE,  ALL  FLOWS  ORIGINATING  OFF  THE  CONSTRUCTION  SITE  SHALL  BE  DIVERTED  AROUND  DISTURBED

AREAS  OR  SHALL  NOT  BE  CONVEYED  THROUGH  THE  SITE  IN  A  MANNER  THAT  UNTREATED  ON-SITE  RUNOFF  DOES  NOT  MIX  WITH  THE

OFF-SITE RUNOFF.

5. ALL RUNOFF ORIGINATING ON DISTURBED AREAS ASSOCIATED WITH THIS PROJECT SHALL PASS THROUGH ONE OR MORE MEASURES THAT

SHALL REDUCE OVERLAND FLOW RATES AS WELL AS CURTAIL ON AND OFF-SITE SEDIMENT IMPACTS OF THE CONSTRUCTION ACTIVITY.

6. ALL PERMANENT SEDIMENT BASINS, PERMANENT STORM WATER CONTROL MEASURES, AND RUNOFF CONTROL MEASURES REQUIRED TO KEEP

OFF-SITE RUNOFF FROM FLOWING OVER THE CONSTRUCTION AREA SHALL BE INSTALLED BEFORE CLEARING AND STRIPPING OF THE SITE

PROCEEDS.  PRIOR  TO  PROCEEDING  WITH  GENERAL  EARTHWORK  ON  A  PROJECT  THE  CONTRACTOR  SHALL  OBTAIN  APPROVAL  OF  HIS

PROPOSED EARTHWORK AND STABILIZATION SCHEDULE.

7. A MAXIMUM OF 10 ACRES MAY BE IN SOME STAGE OF GRADING AT A SINGLE TIME. ADDITIONAL AREAS (UP TO 10 ACRES) MAY BE CLEARED

BUT  SHALL  NOT  BE  STRIPPED  FROM  VEGETATION  UNTIL  THE  GRADED  AREAS  HAVE  BEEN  PROTECTED  FROM  EROSION  THROUGH

INSTALLATION  OF  EITHER  TEMPORARY  OR  PERMANENT  MEASURES.  WHENEVER  POSSIBLE,  THE  GRADING  SHALL  BE  COMPLETED  TO  THE

DESIGN GRADE AND THE PERMANENT VEGETATION PLAN IMPLEMENTED PRIOR TO STARTING GRADING ACTIVITIES ON THE NEXT SITE.

	

(A) WHEN  BALANCING EARTHWORK  (BORROW FROM A CUT USED AS FILL AT A LOCATION DISTANT FROM THE CUT)  THE ENGINEER SHALL

CONSIDER  ALLOWING  MORE  THAN  10  ACRES  OF  GRADING  AT  A  TIME.  THE  10  ACRE  LIMITATION  DOES  NOT  INCLUDE  HAUL  ROADS,

BRIDGE CONSTRUCTION WORK AREAS OR STORAGE AREAS. 

(B) VARIATIONS TO THE ABOVE MAY BE CONSIDERED BY THE ENGINEER UNDER ALL THE FOLLOWING CONDITIONS: 

-IF THE CONTRACTOR FALLS BEHIND SCHEDULE THROUGH NO FAULT OF HIS OWN. 

-THE CONTRACTOR MUST PRESENT A SCHEDULE DEMONSTRATING THE NEED FOR SUCH VARIATION IN ORDER TO COMPLETE WORK ON

TIME. 

8. DISTURBED AREAS ARE TO BE PROTECTED FROM EROSION IN A TIMELY MANNER. UPON COMPLETION OF GRADING OR CONSTRUCTION, THE

AREA  SHALL  BE  STABILIZED  (USING  PERMANENT  MEASURES  WHEN  POSSIBLE)  WITHIN  7  CALENDAR  DAYS.  TEMPORARY  STABILIZATION

THROUGH USE OF GROUND COVER, MULCHING, OR OTHER APPROVED MEASURES SHALL BE INSTALLED WHENEVER SITE DEVELOPMENT WORK,

GRADING OR OTHER EARTH DISTURBING ACTIVITIES CEASE TO BE CONTINUOUS FOR A PERIOD EXCEEDNG 14 CALENDAR DAYS. THE 1/14 DAY

REQUIREMENT IS TAKEN TO MEAN THAT THE STABILIZATION OPERATION IS COMPLETE OR NEARING COMPLETION IN THE DEFINED TIME.

9. STABILIZATION  OF  CUT  OR  FILL  SLOPES  WITH  PERMANENT  EROSION  CONTROL  MEASURES  IS  REQUIRED  WHENEVER  THE  CUT  OR  FILL

ACTIVITY REACHES 10 FEET VERTICALLY OR THE FINISHED SLOPE HEIGHT EQUALS 30 FEET, WHICHEVER IS MORE RESTRICTIVE. ONCE THE

STABILIZATION MEASURES ARE INSTALLED, THE PLACEMENT OF FILL OR EXCAVATION ACTIVITIES ARE ALLOWED TO PROCEED. TEMPORARY

STABILIZATION OF THE CUT OR FILL SLOPES USING MULCH METHOD 4 SHALL BE INSTALLED WITHIN 7 DAYS WHEN ACTIVITY ON THE CUT

OR FILL SLOPE CEASE TO BE CONTINUOUS FOR A PERIOD EXCEEDING 14 CALENDAR DAYS.

10. THE CONTRACTOR SHALL DESIGNATE ONE OF HIS EMPLOYEES TO BE RESPONSIBLE FOR IMPLEMENTATION OF THE EROSION AND SEDIMENT

CONTROL  PLAN  ON  ALL  DISTURBED  AREAS.  THIS  PERSON  MUST  POSSESS  KNOWLEDGE  ABOUT  INSTALLATION  AND  MAINTENANCE  OF  THE

REQUIRED  MEASURES.  THIS  EMPLOYEE  IS  TO  HAVE  THE  AUTHORITY  TO  CARRY  OUT  THE  IMPLEMENTATION  OF  ANY  INSTRUCTIONS

CONCERNING THE EROSION AND SEDIMENT CONTROL PLAN GIVEN BY THE ENGINEER ON A REGULAR BASIS (AT LEAST ONCE EVERY 7 DAYS)

AND  AFTER  RAINFALL  EVENTS  GREATER  THAN  0.5  IN.  OR  EQUIVALENT  SNOWFALL.  DURING  THE  WINTER  MONTHS,  EROSION  CONTROL

MEASURES SHALL ALSO BE INSPECTED AFTER SIGNIFICANT SNOW MELT EVENTS.

11. SEDIMENT TRAPS, SEDIMENT BASINS, DITCHES, SEDIMENT CONTROL, SILT FENCE, STONE OUTLET STRUCTURES, EARTH BERMS, ETC. SHALL

11. SEDIMENT TRAPS, SEDIMENT BASINS, DITCHES, SEDIMENT CONTROL, SILT FENCE, STONE OUTLET STRUCTURES, EARTH BERMS, ETC. SHALL

BE  INSPECTED  REGULARLY  AND  MAINTAINED  DURING  THE  CONSTRUCTION  SEASON  AS  WELL  AS  THE  WINTER  MONTHS  AND  OTHER  TIMES

WHEN  THE  PROJECT  IS  CLOSED  DOWN.  SEDIMENT  SHALL  BE  REMOVED  AND  THE  TRAP  RESTORED  TO  ITS  ORIGINAL  DIMENSIONS  WHEN

SEDIMENT HAS ACCUMULATED TO ONE-HALF THE DESIGN DEPTH OF THE TRAP. ALL SEDIMENTS SHALL BE REMOVED TO AN APPROVED SITE.

STONE OUTLET STRUCTURES SHALL HAVE SEDIMENT REMOVED WHEN THE SEDIMENT LEVEL/HEIGHT REACHED 50% OF THE HEIGHT OF THE

CONTROL DEVICE. THESE DEBRIS SHALL BE REMOVED TO AN APPROVED SITE.

12. SALVAGED  TOPSOIL  SHALL  BE  PLACED  ON  WELL  DRAINED  LAND  AWAY  FROM  INTERMITTENT  AND  LIVE  STREAMS  OR  WETLANDS  WITH

APPROPRIATE  RUNOFF  CONTROL  AND  SEDIMENT  CONTROL  MEASURES  INSTALLED  AROUND  THE  STORAGE  SITE,  AND  STABILIZED

IMMEDIATELY  AFTER  FINAL  SHAPING  OF  THE  PILE  IN  ACCORDANCE  WITH  MULCH,  METHOD  2.  THE  CONTRACTOR  SHALL  PROVIDE  AN

ADEQUATE QUANTITY OF SILT FENCE TO CONTROL THE PERIMETER OF THE STOCKPILE.

13. MATERIAL EXCAVATED FOR THE CONSTRUCTION OR CLEANOUT OF SEDIMENT TRAPS OR SEDIMENT BASINS SHALL NOT BE STOCKPILED IN

(THE VICINITY OF) THE TRAP OR BASIN. IT SHALL EITHER BE PLACED IN AN EMBANKMENT OR WASTED AS DIRECTED BY THE ENGINEER.

14. EXCAVATION  TO  BE  USED  FOR  EMBANKMENTS  SHALL  NOT  BE  STOCKPILED  UNLESS  PERMIETER  CONTROLS  ARE  UTILIZED.  WHEN  THIS

MATERIAL IS STOCKPILED FOR THE CONVENIENCE OF THE CONTRACTOR, THE COST OF THE CONTROLS TO BE BORNE BY THE CONTRACTOR.

IF THE MATERIAL IS STOCKPILED AT THE DIRECTION OF THE ENGINEER, THE DEPARTMENT SHALL ASSUME THE COST OF THE CONTROLS.

15. SEDIMENT LADEN DEWATERING DISCHARGE MUST BE DIRECTED TO AN APPROVED SEDIMENT TRAPPING MEASURE PRIOR TO RELEASE FROM

THE SITE.

16. WHEN  THE  CONTRACTOR  REQUESTS  A  CHANGE  TO  POSTPONE  COMPLETION  OF  THE  EXCAVATION  OF  A  SPECIFIC  AREA  AS  A  CONTINOUS

OPERATION AND PLACING THE TOPSOIL AS DEFINED IN THE STANDARD SPECIFICATION, THE ENGINEER MAY ALLOW THE CONTRACTOR TO

STABILIZE THE AREA USING TEMPORARY STABILIZATION WITH STRAW MULCH PROVIDING THAT THE FOLLOWING CONDITIONS ARE MET: 

	

(A) ALL AREAS BEING STABILIZED ARE 3:1 SLOPES OR FLATTER 

(B) THE  CONTRACTOR  BEARS  THE  COST  OF  PREPARING  THE  SEED  BED  AND  STABILIZING  THE  AREA  WITH  TEMPORARY  STABILIZATION

STRAW MULCH 

(C) ALL  REQUIRED  SEDIMENT  CONTROL  MEASURES  FOR  THE  SECTION  OF  ROAD  IN  QUESTION  HAVE  BEEN  INSTALLED  AND  ARE  BEING

MAINTAINED 

17. SEEDING USAGE:

CLASS 2A SALT TOLERANT ROADSIDE MIX TO BE USED FOR NEW CONSTRUCTION OF LIMITED ACCESS ROUTES, INTENDED TO BE MOWED BY

IDOT. 

SODDING SALT TOLERANT TO BE USED IN AREAS ADJACENT TO OTHER AREAS REQUIRING A HIGH ORDER OR APPEARANCE INTENDED TO BE

MOWED BY SOMEONE OTHER THAN IDOT. 

TEMPORARY EROSION CONTROL SEEDING TO BE USED FOR SHORT TERM TEMPORARY SEEDING. 

18. TOP SOIL PLACEMENT:

TOPSOIL SHALL NOT BE PLACED AT AREAS COMPLETED WHERE FURTHER CONSTRUCTION SHALL BE DONE AS PART OF THIS CONTRACT. 

19. SEDIMENT CONTROL DRAINAGE STRUCTURE INLET FILTER SHALL BE INSTALLED AND MAINTAINED AT EACH EXISTING AND PROPSOED INLET

WITHIN THE PROJECT LIMITS.

20. INLET  AND  PIPE  PROTECTION:  INSPECT  REGULARLY  AND  AFTER  EVERY  STORM.  MAKE  REPAIRS  AS  NECESSARY  TO  ENSURE  THAT  THE

MEASURE IS IN GOOD WORKING ORDER. CLEAN OR REMOVE AND REPLACE THE FILTER FABRIC IF IT BECOMES CLOGGED. WORK IS INCLUDED

IN  COST OF  INLETAND PIPE PROTECTION.  INLET  AND PIPE PROTECTION  SHALL  BE  COMPRISED  OF  DITCH  CHECKS,  TEMPORARY  SEEDING

AND TEMPORARY EROSION CONTROL BLANKET. STRAW BALES AND SILT FENCE SHALL NOT BE USED AS INLET AND PIPER PROTECTION.

21. SILT  FENCE  IS  NOT  REQUIRED  WHERE  THE  PERIMETER  IS  HIGHER  THAN  THE  WORK  ZONE,  AND  SILT  FENCE  SHALL  NOT  BE  INSTALLED

ACROSS  CONCENTRATED  FLOW,  OR  ACROSS  CONTOURS  WITHOUT  J-HOOKS  (HIGHWAY  STANDARD  SHEET  280001).  IN  AREAS  OF

CONCENTRATED FLOW, TEMPORARY DITCH CHECKS ARE A SUITABLE ALTERNATIVE IN PLACE OF SILT FENCE.

22. PORTABLE TOILETS SHALL BE PLACED AWAY FROM INLETS AND WATER COURSES.
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CONSTRUCTION LIMITS (TYP.)
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TOTAL AREA = 0.07 AC.
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PROJECT LIMIT AREA = 0.05 AC.

TOTAL AREA = 0.05 AC.

PAVED DITCH

 0+00

 5+00

 10+00

 0+00

 5+00

 1
0
+
0
0

 15+00

 2
0
5
+

0
0

 2
1
0
+

0
0

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.

E.J.M.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

N
O

T
E

 B
O

O
K

O
R

IG
IN

A
L

SU
R

V
E

Y

N
O

.

B
Y

D
A

T
E

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

T
E

M
P

L
A

T
E

A
R

E
A

S

A
R

E
A

S
 C

H
E

C
K

E
D

N
O

T
E

 B
O

O
K

N
O

.

B
Y

D
A

T
E

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

T
E

M
P

L
A

T
E

A
R

E
A

S

A
R

E
A

S
 C

H
E

C
K

E
D

FI
N

A
L

SU
R

V
E

Y

B.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-ec_ramp’D’.dgn

PLOT DATE =9/4/2014

PLOT SCALE =100.0000 ’ / IN.

86-1-HBK-BY&R55

EROSION CONTROL LEGEND

TEMPORARY DITCH CHECK

RIPRAP

T

PERIMETER EROSION BARRIER

INLET AND PIPE PROTECTION OR

HEADWALL PROTECTION

(SEE NOTE)

CONSTRUCTION LIMITS

NOTES:

1. TEMPORARY DITCH CHECKS SHALL

   BE INSTALLED AT 100’ INTERVALS

   AND PROVIDE A ONE FOOT DEPTH

   UNLESS OTHERWISE NOTED.

2. PLACE TEMPORARY FENCE AT DRIP

   LINE OF TREES..

TEMPORARY EROSION CONTROL SEEDING

AND/OR SEEDING, CL. 7

IF     INLET FILTERS

EROSION AND SEDIMENT CONTROL PLAN

U.S. 6

SHEET NO.    OF    SHEETS

S.J.P./K.R.K.

SEPT 03, 2014

T

PAVED DITCH



 74  271



271 75 



271 76 



271 77 



271 78 



271 79 











M
A

T
C

H
 L

IN
E

 S
T

A
. 
2
0
3
+

0
0

EXIST. R.O.W.

EXIST. R.O.W.

S.W. FRONTAGE ROAD

VACANT

~ U.S. 6

BP GAS STATION

12" R.C.P.
12" R.C.P.

SANITARY SEWER FORCE MAIN

NICOR

NICOR

12" R.C.P.

6" P.V.C.

12" R.C.P.

12" R.C.P.
12" R.C.P.

12" R.C.P.

12" R.C.P.

12" R.C.P.

12" R.C.P.

12" R.C.P.

12" R.C.P.

12" R.C.P.

12" R.C.P.

18" R.C.P.

ADJ

F

C

R

ADJ

RM

REC

ELECTRIC

GAS MAIN

TELEPHONE

STRUCTURE TO BE ADJUSTED

STRUCTURE TO BE CLEANED

REMOVE EXISTING STRUCTURE

REMOVE STRUCTURE AND MAINTAIN FLOW

STRUCTURE TO BE RECONSTRUCTED

INLET

MANHOLE

SUMMIT

SWALE

CATCH BASIN

RIPRAP

ROADWAY DITCH FLOW

CULVERT END SECTION

WATER SURFACE INDICATOR

LEGEND

EXISTING DRAINAGE & UTILITIES

EXISTING PROPOSED

GAS VALVEGV

WV WATER VALVE

VV VALVE VAULT

BB

TELEPHONE VAULTTEL

ELEC

W

BUFFALO BOX

ELECTRIC VAULT

FIBER OPTICS

CABLE TELEVISION

EGTFO

WATER MAIN

SANITARY SEWER

STORM SEWER

POWER POLE

HANDHOLE

SPLICE BOX

TELEPHONE POLE

HEAVY DUTY HANDHOLEH

AERIAL CABLE

CTVA

FILLING EXISTING STRUCTURE

WMQ SS STORM SEWER (WATERMAIN REQUIREMENTS)

PIPE UNDERDRAIN

PIPE UNDERDRAIN HEADWALL
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NOTES:
1. THE REMOVAL OF EXISTING STORM SEWERS, DRAINAGE STRUCTURES
AND PIPE CULVERTS SHALL BE INCLUDED IN THE COST OF THE 
CONTRACT WHEN THEY WILL BE REMOVED AS PART OF EARTHWORK
 OR DURING THE INSTALLATION OF PROPOSED ITEMS OF WORK. 
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REMOVE HEADWALL

REMOVE 24" FES

PAID FOR AS 

7’ - STORM SEWER REMOVAL, 24"

10" STEEL CASING PIPE
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~ U.S. RTE. 6

STA. 16+93.93 ~ RAMP ’A’ =

STA. 213+90.81 ~ U.S. ROUTE 6
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EXISTING DRAINAGE AND UTILITIES
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6" P.V.C.
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CONSTRUCTION LIMITS

CONSTRUCTION LIMITS

SITE 2 - WETLAND 2

PROJECT LIMIT AREA = 0.41 AC.

TOTAL AREA = 0.41 AC.

SITE 3 - WETLAND 3

PROJECT LIMIT AREA = 0.07 AC.

TOTAL AREA = 0.07 AC.

SITE 4 - WETLAND 4

PROJECT LIMIT AREA = 0.27 AC.

TOTAL AREA = 0.31 AC.
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CONSTRUCTION LIMITS

VILLAGE OF CHANNAHON 48" DIA. CASING

PIPE WITH WATER MAIN & FORCE MAIN.

REMOVE HEADWALL

CONSTRUCTION

LIMITS
18" RCP

STA. 0+00.00 ~ RAMP ’B’ =

STA. 213+76.53 ~ U.S. ROUTE 6

IDOT
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180’ - STORM SEWER REMOVAL, 18"

( INCLUDING PRC FES REMOVAL)

SITE 3 - WETLAND 3

PROJECT LIMIT AREA = 0.07 AC.

TOTAL AREA = 0.07 AC.

SITE 4 - WETLAND 4

PROJECT LIMIT AREA = 0.27 AC.

TOTAL AREA = 0.31 AC.

SITE 10 - WETLAND 10

PROJECT LIMIT AREA = 0.05 AC.

TOTAL AREA = 0.05 AC.

SHEET NO. 6 OF 6 SHEETS

PAVED DITCH

 0+00

 5+00

 10+00

 0+00

 5+00

 1
0
+
0
0

 15+00

 2
0
5
+

0
0

 2
1
0
+

0
0

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.
S.J.P.

E.J.M.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

N
O

T
E

 B
O

O
K

O
R

IG
IN

A
L

SU
R

V
E

Y

N
O

.

B
Y

D
A

T
E

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

T
E

M
P

L
A

T
E

A
R

E
A

S

A
R

E
A

S
 C

H
E

C
K

E
D

N
O

T
E

 B
O

O
K

N
O

.

B
Y

D
A

T
E

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

T
E

M
P

L
A

T
E

A
R

E
A

S

A
R

E
A

S
 C

H
E

C
K

E
D

FI
N

A
L

SU
R

V
E

Y

B.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-existd&u-ramp’D’.dgn

PLOT DATE =8/18/2014

PLOT SCALE =100.0000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.OFSHEETS

AAAAAAAAAAAAAAAAAAAAAAFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEETWWFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOGTTTTTTGGEEEEEEEEEEFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOEEEEEEEEEEEEEEEEEAAAGGGGGGGGGGGGGGGGGGGGGGGGGG

PAVED DITCH



525

530

535

540

545

550

555

525

530

535

540

545

550

555

560

F.A.P.

560

~ U.S. RTE. 6

S.W. FRONTAGE RD.

EXISTING PROFILE U.S. RTE. 6

3
0
’
|

3
0
’
|

EXIST. R.O.W.

EXIST. R.O.W.

EXIST. R.O.W.

EXIST. R.O.W.

115’

 195+00

M
A

T
C

H
 L

IN
E

 S
T

A
. 
2
0
4
+

0
0
.0

0

PROPOSED DRAINAGE AND UTILITIES

*

*

271 86

VILLAGE OF CHANNAHON

SW 1/4 SECTION 04-34-09

PROJECT BEGINS

STA. 194+57

SHEET NO. 1 OF 6 SHEETS

U.S. 6

 190+00

 195+00
 200+00

 205+00

190+00 191+00 192+00 193+00 194+00 195+00 196+00 197+00 198+00 199+00 200+00 201+00 202+00 203+00 204+00190+00 191+00 192+00 193+00 194+00 195+00 196+00 197+00 198+00 199+00 200+00 201+00 202+00 203+00 204+00

5
4
4
.1

0

5
4
5
.2

3

5
4
5
.9

7

5
4
6
.2

0

5
4

5
.9

0

5
4

5
.0

7

5
4
3
.8

8

5
4
2
.7

7

5
4

2
.0

3

5
4

2
.9

0

5
4
2
.1

2

5
4
0
.9

1

5
3
9
.5

3

5
3
8
.2

5

5
3
6
.9

3

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.
S.J.P.

E.J.M.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

N
O

T
E

 B
O

O
K

O
R

IG
IN

A
L

SU
R

V
E

Y

N
O

.

B
Y

D
A

T
E

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

T
E

M
P

L
A

T
E

A
R

E
A

S

A
R

E
A

S
 C

H
E

C
K

E
D

N
O

T
E

 B
O

O
K

N
O

.

B
Y

D
A

T
E

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

T
E

M
P

L
A

T
E

A
R

E
A

S

A
R

E
A

S
 C

H
E

C
K

E
D

FI
N

A
L

SU
R

V
E

Y

K.R.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-propd&u01.dgn

PLOT DATE =8/18/2014

PLOT SCALE =100.0000 ’ / IN.

86-1-HBK-BY&R55

AUGUST 2014 SHEET NO.OFSHEETS

TWWWGTTTTTTGGWWWWWWWWWAAAAAAAGGGGGGGGGGGGGGGGGGGGGGGGGGG



204+00 205+00 206+00 207+00 208+00 209+00 210+00 211+00 212+00 213+00 214+00 215+00 216+00 217+00 218+00

5
4
3
.7

2

5
4
4
.8

3

5
4
6
.2

1

5
4
7
.8

7

5
4
9
.6

7

5
5
1
.3

7

5
5
2
.8

7

5
5
4
.1

7

5
5
5
.2

7

5
5
6
.1

7

5
5
6
.8

7

5
5
7
.3

7

5
5
7
.6

7

5
5
7
.7

7

5
5
7
.6

7

5
5
7
.3

7

5
5
6
.8

7

5
5
6
.1

7

5
5
5
.2

7

5
5
4
.1

7

5
5
2
.8

7

5
5
1
.3

7

5
4
9
.6

7

5
4
7
.8

7

5
4
6
.1

6

5
4
4
.7

1

5
4
3
.5

3

5
4
2
.6

2

204+00 205+00 206+00 207+00 208+00 209+00 210+00 211+00 212+00 213+00 214+00 215+00 216+00 217+00 218+00

5
4

2
.9

0

5
4
7
.1

7

5
4
4
.1

4

5
4
2
.2

8

5
4
4
.1

5

5
4
6
.5

4

5
4
8
.1

4

5
4
9
.8

1

5
5
1
.3

6

5
5
2
.9

1

5
5
4
.1

5

5
5
5
.2

8

5
5
5
.9

7

5
5
6
.7

9

5
5
7
.7

8

5
5

7
.7

0

5
5
7
.5

4

5
5
7
.3

6

5
5
6
.8

7

5
5
6
.1

2

5
5
5
.1

9

5
5

4
.0

7

5
5
2
.6

5

5
5
1
.2

2

5
4
9
.1

9

5
4

5
.0

7

5
5
7
.2

9

5
4

2
.9

0

SECTION COUNTY

ILLINOIS FED. AID PROJECT

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED SCALE:

F.A.I.

RTE.

TOTAL

SHEETS

SHEET

NO.
S.J.P.

E.J.M.

FED. ROAD DIST. NO. 1

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION
       1" = 50’

N
O

T
E

 B
O

O
K

O
R

IG
IN

A
L

SU
R

V
E

Y

N
O

.

B
Y

D
A

T
E

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

T
E

M
P

L
A

T
E

A
R

E
A

S

A
R

E
A

S
 C

H
E

C
K

E
D

N
O

T
E

 B
O

O
K

N
O

.

B
Y

D
A

T
E

S
U

R
V

E
Y

E
D

P
L

O
T

T
E

D

T
E

M
P

L
A

T
E

A
R

E
A

S

A
R

E
A

S
 C

H
E

C
K

E
D

FI
N

A
L

SU
R

V
E

Y

K.R.K.

STA.            TO STA.

CHRISTIAN-ROGE & ASSOCIATES, INC.

ENGINEERS-PLANNERS-SURVEYORS

211 WEST WACKER DRIVE

CHICAGO, ILLINOIS 60606

PHONE: (312)372-2023 FAX: (312)372-5274 DATE

WILL

CONTRACT NO. 60X84

FILE NAME =D160X84-sht-propd&u02.dgn

PLOT DATE =9/5/2014

PLOT SCALE =100.0000 ’ / IN.

86-1-HBK-BY&R55

SHEET NO.OFSHEETSSEPT 03, 2014

 0
+

0
0

 1
0+00

 1
5
+
0
0

 0
+

0
0

 205+00

 210+00  215+00

 25+00

 30+00

AAAAAAAAAAAAAAAAAAAAAAFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOGGGEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEETWWFOFOFOFOFOFOFOFOGTTTTTTGGEEEEEEEEEEFOFOFOFOFOFOFOFOFOFOFOFOFOFOEEEEEEEEEEEEEEEEEEEFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOFOEEEEEEEEEEEEEEEEEWWWAAAGGGGGGGGGGGGGGGGGGGGGGGGGGGGGG

530

535

540

545

550

555

530

535

540

545

550

555

560

204+00.00          218+00.00

   

   

   

   

   

   

530

535

540

545

550

555

530

535

540

545

550

555

560

I-
5
5
 N

.B
.

I-
5
5
 S

.B
.

M
A

T
C

H
 L

IN
E

 S
T

A
. 
2
1
8
+

0
0
.0

0

RAMP ’B’

I-55

S.E. FRONTAGE ROAD
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\ RAMP ’A’

~ U.S. ROUTE 6

PROJECT ENDS

STA. 217+00

PROPOSED DRAINAGE AND UTILITIES
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3

8

18

17

16 18
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22

23

1

4

5

2

1

3

6

7

\ RAMP ’B’

16

STA. 212+00, 39’ RT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 556.89

INV. 551.00 

17

9

22

STA. 213+08, 39’ RT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 556.03

INV. 551.59

2318

19

21

20

5

7

STA. 208+00, 39’ LT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 553.69

INV. 548.60

8

STA. 208+00, 42.1’ RT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 552.61

INV. 547.50

STA. 207+00, 48.7’ RT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 550.71

W. INV. 544.20

S.E. INV. 544.20

E. INV. 545.60 

18" R.C.P.

15" R.C.P.

24" R.C.P.

10

18" SS @ 0.25%

INV. 535.28 INV. 534.50

STA. 205+48, 55’ RT.

MH TY A, 6’ DIA., TY 1 F CL

RIM 545.45

S. 24" INV. 534.50

W. 18" INV. 535.28

S.W. 18" INV. (534.50)

271 87

VILLAGE OF CHANNAHON

NW  1/4  SECTION 04-34-09
VILLAGE OF CHANNAHON

SE  1/4  SECTION 04-34-09

STA. 207+19, 100’ RT.

12" F.E.S.

INV. 541.00

STA. 208+00, 115’ LT.

12" F.E.S.

INV. 535.00

STA. 212+50, 40.5’ LT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 556.41

INV. 550.85

STA. 212+00, 110’ RT.

12" F.E.S.

INV. 537.00

STA. 213+30, 110’ RT.

12" F.E.S.

INV. 531.50

STA. 206+58, 39’ LT.

CB TY A, 4’ DIA., TY 1 F OL

RIM 549.48

INV. 544.40 

RAMP ’C’N.W. FRONTAGE ROAD

M
A
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C

H
 L

IN
E

 S
T

A
. 
2
0
4
+

0
0
.0

0

I-55 N.E. FRONTAGE ROAD

STA. 213+00, 43’ RT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 555.87

W. INV. 551.14  

E. INV. 551.14

24

STA. 206+67, 50.8’ RT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 549.65

INV. 544.55

18" PLUG

STA. 204+10,

45’ RT.

INV. 535.59

*

*

INV. 535.59

PLUG ENDPLUG END

STA. 214+75, 39’ RT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 551.67

INV. 545.00

24A

STA. 214+75, 80’ RT.

12" F.E.S.

INV. 544.00

24A

PLUG PROPOSED 18" SS

WITH REMOVABLE PLUG.

COST INCIDENTAL TO

"18" STORM SEWER"

6

2

STA. 212+50, 39’ RT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 556.39

W. INV. 551.29

S.E. INV. 550.40

E. INV. 551.29

120’-18" SS1

123.1 CYTBF

65’-12"SS1

22.9 CYTBF

75’-12"SS1

16.6 CYTBF

96’-12"SS1

21.9 CYTBF

47’-12"SS1

12.6 CYTBF

53’-12"SS1

10.2 CYTBF

56’-12"SS1

13.0 CYTBF

36’-12"SS1

3.9 CYTBF

34’-12"SS1

1.4 CYTBF

21

70’-4" PIPE UNDERDRAIN

30’-4" PIPE DRAIN

35’-4" PIPE UNDERDRAIN

24

35’-4" PIPE

UNDERDRAIN

35’-4" PIPE

UNDERDRAIN

*
*

*

TEMPORARY CATCH BASIN

SEE SHEET MOT-4

STA. 207+20, 39’ LT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 551.50

W. & N.W. INV. 544.00

E. INV. 546.50

W. INV. 547.50

STA. 213+38, 50’ LT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 554.84

W. INV. 551.34

N. INV. 551.34

30’-12"SS1

9.0 CYTBF

SHEET NO. 2 OF 6 SHEETS

U.S. 6

80’-12" PIPE DRAIN

18.8 CYTBF

2-CONC. THRUST BLOCKS

50’-12" PIPE DRAIN

10.4 CYTBF

HIGH MAST

TOWER LIGHT (TYP.)

70’-12" PIPE DRAIN

6.3 CYTBF

2-CONC. THRUST 

BLOCKS

19

68’-12" PIPE DRAIN

14.9 CYTBF

2-CONC. THRUST 

BLOCKS
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EXISTING PROFILE RAMP ’A’

STA. 16+93.93 ~ RAMP ’A’ =

STA. 213+90.81 ~ U.S. ROUTE 6

~ RAMP ’A’

~ RAMP ’B’

P.C. STA. 6+62.17

STA. 10+90.39

MEET EXISTING

PROPOSED DRAINAGE AND UTILITIES

RAMP ’A’ 271 89

VILLAGE OF CHANNAHON

SE  1/4  SECTION 04-34-09

290’- 4" PIPE UNDERDRAIN

30’- 4" PIPE DRAIN

SITE 2 - WETLAND 2

PROJECT LIMIT AREA = 0.41 AC.

TOTAL AREA = 0.41 AC.

SITE 3 - WETLAND 3

PROJECT LIMIT AREA = 0.07 AC.

TOTAL AREA = 0.07 AC.

SITE 4 - WETLAND 4

PROJECT LIMIT AREA = 0.27 AC.

TOTAL AREA = 0.31 AC.
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STA. 0+00.00 ~ RAMP ’B’ =

STA. 213+76.53 ~ U.S. ROUTE 6
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P.T. STA. 6+47.90

~ U.S. ROUTE 6

STA. 5+00.00

MEET EXISTING

WIDENING & RESURFACING

+
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6
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5

RECONSTRUCTION

PROPOSED DRAINAGE AND UTILITIES

RAMP ’B’

25 26 27

STA. 3+00, 37’ RT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 539.40

INV. 536.59 

STA. 4+50, 17’ RT.

CB TY A, 4’ DIA., TY 24 F & G

RIM 538.40

INV. 535.90 

25

27

34’-12"SS1

90’-12" SST1

25 26

27

30’-12" SST1 @ 1.00%
34’-12" SST1 @ 1.00%

-5.4%

+0.60%
-2.4%

PROPOSED DITCH, RT.

535

530

525

535

530

525

INV. (536.50)

12" R.C.P.

539.70

RIM 539.40

544.80

538.50

INV. 535.30

INV. (535.18)INV. (534.9)

INV. 536.59
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VILLAGE OF CHANNAHON

NW  1/4  SECTION 04-34-09

26

STA. 2+59, 26’ RT.

MH TY A, 4’ DIA., TY 1 F CL

RIM 544.00

W. 18" INV. (536.52)

N. 12" INV. (536.52)

STA. 3+55.7, 17.6’ RT.

MH TY A, 4’ DIA., TY 1 F CL

RIM 

W&E 18" INV. 534.90

N 12" INV. 535.00  

150’- 4" PIPE UNDERDRAIN

15’- 4" PIPE DRAIN

180’- 4" PIPE UNDERDRAIN

15’- 4" PIPE DRAIN

27A

27A
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535

540

545

550

555

560

565

535

540

545

550

555

560

565

~ RAMP ’D’

STA. 0+00.00 ~ RAMP ’D’ =

STA. 206+45.47 ~ U.S. ROUTE 6

~ U.S. ROUTE 6

STA. 5+44.95

MEET EXISTING

PROPOSED DRAINAGE AND UTILITIES

RAMP ’D’

28

STA. 2+63, 74’ RT.

24" RFC F.E.S.

INV. 534.05 

28

1

175’-24" R.C.P. @ 0.25%

INV. 534.05
INV. 534.50

10

28
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VILLAGE OF CHANNAHON

SE 1/4 SECTION 04-34-09

175’-24" SS1

21.5 CYTBF

130’-4" PIPE UNDERDRAIN

25’-4" PIPE DRAIN

170’-4" PIPE UNDERDRAIN

25’-4" PIPE DRAIN

SHEET NO. 6 OF 6 SHEETS
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~ U.S. ROUTE 6

U.S. ROUTE 6

VILLAGE OF CHANNAHON

SW 1/4 SECTION 04-34-09

S.N.099-0277

\ NORTHBOUND I-55

N.W. FRONTAGE ROAD

S.E. FRONTAGE ROAD

N
.E
. 

F
R

O
N
T

A
G
E
 
R

O
A

D

PROJECT LIMIT

STA. 945+00

PROJECT LIMIT

STA. 941+00

11

12

13

15

14

13

STA. 210+80, 35.3’ LT.

MH TY A, 4’ DIA., TY 1 F CL

RIM 533.00

N. 24" INV. (528.70)

S. 24" INV. (528.70)

15

STA. 211+00, 60’ RT.

MH TY A, 4’ DIA., TY 1 F CL

RIM 534.00

W. 24" INV. (529.45)

S. 24" INV. (529.45)

11 14

12

STA. 210+74, 106’ RT.

INLET BOX, TY 24 F

STD. 542526

INV. 529.30

STA. 210+81, 69.6’ LT.

INLET BOX, TY 24 B

STD. 542506

INV. 529.75

STA. 210+83.8, 67.5’ LT.

INLET BOX, TY 24 B

STD. 542506

INV. 529.75

24" R.C.P.

40’-24" SS1

20’-24" SS1

24" R.C.P.

24’-24" SS1

\ SOUTHBOUND I-55

\ RAMP D

\ RAMP A

\ RAMP B

\ RAMP C

STA. 210+25.3, 65.8’ LT.

24" 45^ PIPE ELBOW

10

10

SITE 3 - WETLAND 3

PROJECT LIMIT AREA = 0.07 AC.

TOTAL AREA = 0.07 AC.

SITE 2 - WETLAND 2

PROJECT LIMIT AREA = 0.41 AC.

TOTAL AREA = 0.41 AC.

EXISTING CONDITIONS AND PROPOSED DRAINAGE

I-55

SHEET NO. 1 OF 1 SHEET

92271
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