
 
February 19, 2014 
 
SUBJECT:  FAP Route 345 (Elgin O’Hare Expressway) 
  Project ACPNRS-0345(058) 
  Section 2013-073DM 
  Dupage and Cook Counties 
  Contract No. 60X50 
  Item No. 006, February 28, 2014 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices 
2. Revised the Table of Contents to the Special Provisions 
3. Added pages 69-76 to the Special Provisions 
4. Revised sheets 3 & 6-9 of the Plans 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

John D. Baranzelli, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: John Fortmann, Region 1, District 1; Tim Kell; Estimates 
 
MS/kf 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
2/20/2014

60X50

State Job # - C-91-115-14

Project Number Route

County Name - COOK- DUPAGE- ACPNRS-0345/058/ FAP 345

Code - 31 - 43 - 

District - 1 - 1 - *REVISED: FEBRUARY 18, 2014

Section Number - 2013-073DM 22

20

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

Z0007601 BLDG REMOV NO   1 L SUM 1.000

Z0007602 BLDG REMOV NO   2 L SUM 1.000

Z0007603 BLDG REMOV NO   3 L SUM 1.000

*REV    Z0015500 DEBRIS REMOVAL L SUM 1.000

Z0022800 FENCE REMOVAL FOOT 120.000

Z0030850 TEMP INFO SIGNING SQ FT 32.000

Z0049803 R&D FRIABL ASB BLD  3 L SUM 1.000

Z0049901 R&D NON-FR ASB BLD  1 L SUM 1.000

Z0049902 R&D NON-FR ASB BLD  2 L SUM 1.000

Z0049903 R&D NON-FR ASB BLD  3 L SUM 1.000

Z0076600 TRAINEES HOUR 500.000 0.800 400.000

Z0076604 TRAINEES TPG HOUR 500.000 15.000 7,500.000

*ADD    20101000 TEMPORARY FENCE FOOT 920.000

21101615 TOPSOIL F & P  4 SQ YD 11,551.000

25000200 SEEDING CL  2 ACRE 2.400



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
2/20/2014

60X50

State Job # - C-91-115-14

Project Number Route

County Name - COOK- DUPAGE- ACPNRS-0345/058/ FAP 345

Code - 31 - 43 - 

District - 1 - 1 - *REVISED: FEBRUARY 18, 2014

Section Number - 2013-073DM 22

20

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

25100105 MULCH METHOD 1 ACRE 2.400

*ADD    25100630 EROSION CONTR BLANKET SQ YD 3,011.000

*ADD    28000305 TEMP DITCH CHECKS FOOT 90.000

*REV    28000400 PERIMETER EROS BAR FOOT 1,835.000

*ADD    28000510 INLET FILTERS EACH 3.000

44000100 PAVEMENT REM SQ YD 4,089.000

44000200 DRIVE PAVEMENT REM SQ YD 590.000

44000300 CURB REM FOOT 180.000

44000600 SIDEWALK REM SQ FT 1,776.000

*ADD    60250200 CB ADJUST EACH 2.000

*ADD    60255500 MAN ADJUST EACH 1.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000
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