

SCHEDULE OF QUANTITIES

70300220 TEMPORARY PAVEMENT MARKING – LINE 4"

<u>FOOT</u>	<u>LOCATION</u>			
	IL 75			White
390	Sta 410 + 65 – 414 + 55			Stage 5 – LT EOP
390	Sta 410 + 65 – 414 + 55			Stage 5 – RT EOP
780	White Total			
	IL 75			Yellow
780	Sta 410 + 65 – 414 + 55			Stage 5 – Centerline Double Yellow
780	Yellow Total			
1,560	TOTAL			

70301000 WORK ZONE PAVEMENT MARKING REMOVAL

<u>SQ FT</u>	<u>LOCATION</u>			
	IL 75			White
7	Sta 410 + 00 – 415 + 00			LT – Shoulder Diagonal Stripe
7	Sta 410 + 00 – 415 + 00			RT – Shoulder Diagonal Stripe
130	Sta 410 + 65 – 414 + 55			Stage 5 – LT EOP
130	Sta 410 + 65 – 414 + 55			Stage 5 – RT EOP
273	White Total			
	IL 75			Yellow
21	Sta 409 + 32.5 – 415 + 67.5			Centerline – Skip Dash
260	Sta 410 + 65 – 414 + 55			Stage 5 – Centerline Double Yellow
281	Yellow Total			
555	TOTAL			

78001110 PAINT PAVEMENT MARKING – LINE 4"

<u>FOOT</u>	<u>LOCATION</u>			
	IL 75			(2 Applications of Paint) White
1,345	Sta 409 + 32.5 – 416 + 05			LT – EOP
1,345	Sta 409 + 32.5 – 416 + 05			RT – EOP
2,690	White Total			
	IL 75			Yellow
340	Sta 409 + 32.5 – 416 + 05			Centerline – Skip Dash
340	Yellow Total			
3,030	TOTAL			

78100100 RAISED REFLECTIVE PAVEMENT MARKER

<u>EACH</u>	<u>LOCATION</u>			
	IL 75			
10	Sta 409 + 32.5 – 415 + 67.5			Two-way Amber 80' o.c.
10	TOTAL			

78300100 PAVEMENT MARKING REMOVAL

<u>SQ FT</u>	<u>LOCATION</u>			
	IL 75			
130	Sta 410 + 65 – 414 + 55			Stage 5 – LT EOP
33	Sta 410 + 65 – 414 + 55			Stage 5 – Centerline Skip Dash
163	TOTAL			