

**CULVERT SCHEDULE**

LOCATION	AGGREGATE SHOULDERS TYPE B		CULVERT TO BE CLEANED	CONCRETE HEADWALL REMOVAL PARTIAL		STRUCTURE EXCAVATION		CONCRETE REMOVAL		TEMPORARY SOIL RETENTION SYSTEM		EXPANSION BOLTS 3/4"		CONCRETE BOX CULVERTS		MEMBRANE WATERPROOFING	
	TON		EACH	EACH		CU YD		CU YD		SQ FT		EACH		CU YD		SQ FT	
	LEFT	RIGHT		LEFT	RIGHT	LEFT	RIGHT	LEFT	RIGHT	LEFT	RIGHT	LEFT	RIGHT	LEFT	RIGHT	LEFT	RIGHT
STA. 650+87			1		4												
STA. 651+30			1														
STA. 672+50			1														
STA. 679+23	3		1			25		4.8		195		12		2.5		104	
SUBTOTAL	3		4		1	25		4.8		195		12		2.5		104	
TOTAL	3	3	4		4	25	25	4.8	4.8	195	195	12	12	2.5	2.5	104	104