February 17, 2021

SUBJECT: FAP Route 762 (IL 32)

Project HSIP-GWY9(249)

Section (1&2)N Moultrie County Contract No. 74A11

Item No. 34, March 5, 2021 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page ii of the Table of Contents to the Special Provisions.
- 2. Revised pages 74-79 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.

Bureau Chief, Design and Environment

FUEL COST ADJUSTMENT (BDE)	32
GROOVING FOR RECESSED PAVEMENT MARKINGS (BDE)	35
HOT-MIX ASPHALT – BINDER AND SURFACE COURSE (BDE)	37
HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE)	43
HOT-MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (MOI	OIFIED
FOR I-FIT) (BDE)	46
MOBILIZATION (BDE)	49
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE)	50
PORTLAND CEMENT CONCRETE PAVEMENT PATCHING (BDE)	51
PORTLAND CEMENT CONCRETE PAVEMENT PLACEMENT (BDE)	52
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)	52
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)	61
STEEL COST ADJUSTMENT (BDE)	70
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	73
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	74
TEMPORARY PAVEMENT MARKING (BDE)	79
TRAFFIC CONTROL DEVICES - CONES (BDE)	
WARM MIX ASPHALT (BDE)	82
WEEKLY DBE TRUCKING REPORTS (BDE)	84
WORK ZONE TRAFFIC CONTROL DEVICES (BDE)	84
WORKING DAYS (BDE)	86

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Revised: April 1, 2019

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:

"This mobilization payment shall be made at least seven days prior to the subcontractor starting work. The amount paid shall be at the following percentage of the amount of the subcontract reported on form BC 260A submitted for the approval of the subcontractor's work.

Value of Subcontract Reported on Form BC 260A	Mobilization Percentage
Less than \$10,000	25%
\$10,000 to less than \$20,000	20%
\$20,000 to less than \$40,000	18%
\$40,000 to less than \$60,000	16%
\$60,000 to less than \$80,000	14%
\$80,000 to less than \$100,000	12%
\$100,000 to less than \$250,000	10%
\$250,000 to less than \$500,000	9%
\$500,000 to \$750,000	8%
Over \$750,000	7%"

Remainder of this page has been left blank intentionally.

TEMPORARY PAVEMENT MARKING (BDE)

Effective: April 1, 2012 Revised: April 1, 2017

Revise Article 703.02 of the Standard Specifications to read:

"703.02 Materials. Materials shall be according to the following.

(a)Pavement Marking Tape, Type I and Type III	1095.06
(b) Paint Pavement Markings	1095.02
(c	Pavement Marking Tape, Type IV	1095.11"

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

"Type I marking tape or paint shall be used at the option of the Contractor, except paint shall not be applied to the final wearing surface unless authorized by the Engineer for late season applications where tape adhesion would be a problem. Type III or Type IV marking tape shall be used on the final wearing surface when the temporary pavement marking will conflict with the permanent pavement marking such as on tapers, crossovers and lane shifts."

Revise Article 703.07 of the Standard Specifications to read:

"703.07 Basis of Payment. This work will be paid for as follows.

a) Short Term Pavement Marking. Short term pavement marking will be paid for at the contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal of short term pavement markings will be paid for at the contract unit price per square foot (square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.